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CITY OF NEWTON
PURCHASING DEPARTMENT
INVITATION FOR BID #14-04

The City of Newton invites sealed bids from Contractors for

PELLEGRINI PARK IMPROVEMENTS

Pre-Bid Meeting: 10:30 a.m., Thursday, July 25, 2013 on site at
Pellegrini Park, 11 Hawthorn Street
Bids will be received until: 10:30 a.m., Thursday, August 15, 2013

at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Ave., Newton, MA 02459. Immediately
following the deadline for bids, all bids received within the time specified will be publicly opened and read aloud.

No allowance or adjustment to the contract price will be made on account of bidder’s failure to become fully familiar with local
conditions affecting the cost of work.Work for this contract shall consist of installing a new playground with resilient rubber
surfacing, new play equipment and swings, precast concrete curbing, site furnishings, new seeded lawn and plantings, new cast in
place concrete walks and ramp with metal handrails. Re-grading is necessary for the playground. The Pre-Bid Meeting is
mandatory to be considered a responsive bidder.

Work shall reach substantial completion no later than 90 calendar days upon full contract execution,with liquidated damages
thereafter.

Contract Documents will be available on line at: www.newtonma.gov/bids or for pickup at the Purchasing Department after
10:00 a.m., July 18, 2013. There is no charge for contract documents.

All bids must be accompanied by a bid surety in an amount that is not less than five percent (5%) of the value of the bid, including
all alternates. Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or certified check, or
a treasurer’s or cashier’s check issued by a responsible bank or trust company. Bidders are reminded that the bid depsoit covers
the City for damages when a bidder withdraws its bid after the bid submission date. Be advised that to the extent permitted by
law, the City will retain all bid deposits for withdrawn bids.

All bids shall be submitted as one ORIGINAL and one COPY. Award shall be made to the lowest responsible and eligible
bidder including all accepted Alternates.

All bids are subject to the provisions of M.G.L. Chapter 30, Section 39M. Wages are subject to minimum wage rates determined
by the Massachusetts Department of Labor Standards pursuant to M.G.L. Chapter 149, 8826 to 27H or the Davis Bacon Act,
whichever is higher. The schedule of wage rates applicable to this contract is included in the bidding documents. In addtion, the
prevailing wage schedule will be updated annually for all public construction projects lasting longer than one (1) year. You will
be required to pay the rates set out in any updated prevailing wage schedule. Increases in prevailing wage schedules will not be
the basis for change order requests. The successful bidder will be required to provide a Certificate of Insurance demonstrating
current coverage of the type and amounts set forth in the Project Manual. The successful bidder will be required to furnish a
Labor and Materials Payment Bond in the amount of 50% of the contract total.

Bidders attention is directed to the requirements of the Federal Labor Standards Provisions, the City of Newton Supplemental
Equal Employment Opportunity, Anti-Discrimination and Affirmative Action Program and also to the Minority/Women Business
Enterprise Plan, December 1999, all of which are hereby posted to the Purchasing Department’s web page. In the event of conflict
between any of the above listed policies, the stricter policy shall apply.

It is the sole responsibility of the contractor downloading these bids to ensure they have received any and all addenda prior to
the bid opening. If you dowload bids from the internet site and would like to make it known that your company has done so, you
may fax or email purchasing@newtonma.gov the Purchasing Department. (617-796-1227) with your NAME, ADDRESS,
PHONE, FAX AND INVITATION FOR BID NUMBER. Drawings for this project must be obtained through the City of
Newton’s Purchasing Department.

The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right
to waive any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.

CITY OF NEWTON
Nicholas Read
Purchasing Department
July 18, 2013
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CITY OF NEWTON

DEPARTMENT OF PURCHASING

INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder™) by making a bid (hereinafter called "bid") represents that:

1. The Bidder has read and understands the Bidding Documents, Contract Forms, Conditions of the Contract , General
Requirements and Project Specifications (collectively referred to as the “Contract Documents™) and the bid is made
in accordance therewith.

2. The Bidder has visited the work site and is familiar with the local conditions under which the work has to be
performed.

Failure to so examine the Contract Documents and work site will not relieve any Bidder from any obligation under the bid
as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will only answer such
requests if received by Tuesday, August 6, 2013 at 12:00 noon(Should this be later since the bid opening is on the 15"

Interpretation, correction, or change in the Contract Documents will be made by addendum which will become part of the
Contract Documents. The City will not be held accountable for any oral communication.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders or proposers contacting ANY CITY EMPLOYEE who is not a member of the Purchasing Department regarding
an Invitation for Bid (IFB) or a Request for Proposal (RFP), , once an IFB or RFP has been released, may be disqualified
from the procurement process.

Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the
bid opening. If the bidder makes itself known to the Purchasing Department, at purchasing@newtonma.gov or via
facsimile (617) 796-1227, it shall be placed on the bidder’s list. Bidders must provide the Purchasing Department with
their company’s name, street address, city, state, zip, phone, fax, email address and |I NVITATION FOR BID #14-04|.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

By bidding on this project each Bidder certifies its intent to comply with the City of Newton Minority/Women Business
Enterprise Plan dated December 1999 to further expand business opportunities for minority firms. A copy of this plan is
incorporated in the Project Manual.

Bidders are advised that the City of Newton Supplemental Equal Employment Opportunity Anti-Discrimination and

Affirmative Action Program is applicable to all construction contracts in excess of $50,000.00. A copy of this program is
incorporated in the Project Manual. A Contractor’s Certification form must be signed by all successful low bidders prior
as a condition of contract award. No contract shall be executed or valid unless the contractor has executed and submitted
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3.3

the Contrctor’s Certification. (see Attachment B to the Supplemental Equal Employment Opportunity Anti-
Discrimination and Affirmative Action Program.)

The awarded bidder shall, prior to the award of any sub-contract, obtain from each of its sub-contractors the Sub-
Contractors Certification certifying the Sub-Contractor shall comply with the minority manpower ratio and specific
affirmative action steps described in the Supplemental Equal Employment Opportunity Anti-Discrimination and
Affirmative Action Program contained in the Project Manual. Copies of the Plans and Program referred to in
Sections 3.1 and 3.2 are available at: purchasing@newtonma.gov

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

Bids shall be submitted on the "Bid Form" as appropriate, furnished by the City.
All entries on the Bid Form shall be made by typewriter or in ink.

Any quantities indicated on the Bid Form or elsewhere in the Project Manual or Drawings are estimates only and are
given solely as a basis for the comparison of bids. The City does not by implication or otherwise guarantee them to be
even approximately correct. The Contractor shall have no claim for additional compensation, or refuse to do the work
called for, by reason of the actual quantities involved being greater or lesser by any amount than those called for in the
proposal.

Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

All proposals which contain abnormally high prices, or abnormally low prices, for any class of work, or those which
contain unbalanced bidding in any form or manner may be rejected as informal.

Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City
of Newton and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible
bank or trust company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts;
and shall be conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders
are reminded that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submission
date. Be advised that to the extent permitted by the law the City will retain all bid deposits for withdrawn bids.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the Owner/Contractor agreement.

The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the
outside:

e GENERAL BID FOR: #14-04

e NAME OF PROJECT: Pellegrini Park Improvements

o BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER
Date and time for receipt of bids is set forth in the Invitation for Bids.

Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton
City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next
business day following that the Newton City Hall is open.

"Equal” - An item equal to that named or described in the specifications of the contract may be furnished by the Vendor
and the naming of any commercial name, trademark or other identification shall not be construed to exclude any item or
manufacturer not mentioned by name or as limiting competition but shall establish a standard of equality only. An item
shall be considered equal to the item so named or described if (1) it is at least equal in quality, durability, appearance,
strength and design; (2) it will perform at least equally the function imposed by the general design for the work being
contracted for or the material being purchased; and (3) it conforms substantially, even with deviations, to the detailed
requirements for the item in the specifications. The name and identification of all materials other than the one specifically
named shall be submitted to the City in writing for approval, at time of bid, use or fabrication of such items. Subject to
the provisions of M.G.L., Ch. 30, Sec. 39J, approval shall be at the sole discretion of the City, shall be in writing to be
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effective, and the decision of the City shall be final. The City may require tests of all materials so submitted to establish
quality standards at the Vendor's expense. All directions, specifications and recommendations by manufacturers for
installation, handling, storing, adjustment and operation of their equipment shall be complied with; responsibility for
proper performance shall continue to rest with the Vendor.

ARTICLE 5 - ALTERNATES

5.1

5.2

5.3

5.4

Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form.

In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that Alternate.

Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work
performed by the Contractor.

The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.

ARTICLE 6 - WITHDRAWAL OF BIDS

6.1

6.2

6.3

Any bid may be withdrawn prior to the time designated for receipt of bids on written or telegraphic request. Telegraphic
withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids. Bidders are reminded that their bid depsoit covers the City for damages when a bidder
withdraws its bid after the bid submission date. Be advised that to the extent permitted by law, the City will retain
all bid deposits for withdrawn bids.

Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

No bids shall be withdrawn for sixty days, Saturdays, Sundays and legal holidays excluded, after the opening of the bids.

ARTICLE 7 - CONTRACT AWARD

7.1

7.2

7.3

7.4

7.5

7.6

The City of Newton will award the contract to the lowest eligible and responsible Bidder within sixty (60) days,
Saturdays, Sundays, and legal holidays excluded after the opening of bids.

The City of Newton reserves the right to waive any informalities in or to reject any or all Bids if it be in the public interest
to do so.

The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or
any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment
agreement with the collector-treasurer.

As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who shall
certify that he is able to furnish labor that can work in harmony with all other elements of labor employed or to be
employed in the work; (3) who, where the provisions of section eight B of chapter twenty-nine apply, shall have been
determined to be qualified thereunder.

It is the purpose of the City not to award this contract to any bidder who does not furnish evidence satisfactory to the
Chief Procurement Officer that he has the ability and experience in this class of work and that he has sufficient capital and
plant to enable him to prosecute the same successfully and to complete it within the specified time and that he will
complete it in accordance with the terms thereof. Bidders must demonstrate five years” experience in resilient rubber
surface installation and all other components.

Subsequent to the award and within two (2) days, Saturday, Sundays and legal holidays excluded, after the prescribed
forms are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form
included in the Contract Documents in such number of counterparts as the City may require.
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7.7 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the
City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing
names from a hat. The low Bidders who are under consideration will be invited to attend and observe the selection
process.

ARTICLE 8 - TAXES

8.1 The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its
bid. The City’s exemption Number is E-046-001-404.

END OF SECTION
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CITY OF NEWTON
DEPARTMENT OF PURCHASING

BID FORM #14-04
A. The undersigned proposes to furnish all labor, materials, tools, equipment, transportation and supervision required to perform
all work in accordance with the Project Manual prepared by the City of Newton entitled:
PELLEGRINI PARK IMPROVEMENTS

B. This bid includes addenda number(s) , , , ,

C. The Price is:
Estimated
Base Bid Items Quantity  Unit Price Total price
1. General Conditions of City of Newton Contract, LS $2,000.00
including Police details (All police details will be paid for by the
Planning and Development Department based on actual cost,
and the Lump Sum is provided as an estimate only.)
2. Miscellaneous Work Allowance 1 ALLOW $1,000.00
(Landscape Architect’s Discretionary Fund)
3. Tree Protection 1LS $ $
4. Remove and dispose of mulch surface 110cy $ $
5. Remove and dispose of ex. double timber edge 220 LF $ $
6. Remove and dispose of ex. play equipment 1LS $
7. Remove & dispose of ex. pool basin 1LS $
8. Remove & dispose of 3-4” ht. chain link fence and gates 240 LF $ $
9. Remove & dispose of 6-10” ht. chain link fence and one (1 ea.)
double gate and one (1 ea.) single gate 310 LF $ $
10. Remove & dispose of ex. conc. drinking fountain 1LS $ $
11. Salvage and stockpile ex. site furniture 1LS $ $
12. Stump Removal 2EA $ $
13. Temporary Construction fence 8’ ht.- set up & remove 380 LF $ $
14. Strip and Stockpile Topsoil 14 CY $ $
15. Excavation, Removal & Disposal of all unsuitable and 250CY $ $
surplus excavated materials from Site
16. Excavation and Backfilling 250CY % $
17. Decompaction of Existing Soils 670 SY $ $
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18.

19.

20.

21.

22.

23.

24.

25.

26.

217.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42,

43.

47.

48.

Granular Fill 95 CY
Stonedust 10CY
Bituminous Concrete Walk and Court Paving 811 SY
Color Sealcoat 3758Y
Line Painting 1LS
Resilient Safety Surface 2600 SF
Concrete Paving 1LS
Precast Concrete Curb 72 LF
Install Ex. Benches 5EA
Install Ex. Bike Posts 1LS
Play Equipment ‘A’, ‘B’ and ‘C’ 1LS
Basketball Goal, Net & Post 1LS
Concrete Filled Steel Bollard 1EA
Metal Edging 26 LF
4’ ht. Vinyl Chain Link Fence 260 LF
10 ht. Vinyl Chain Link Fence 330 LF
4’ ht. Vinyl Chain Link Double Gate 1EA
7’ ht. Vinyl Chain Link Single Gate and Transom 1EA
Topsoil Spread and Fine-Graded from Stockpile 14 CY
Topsoil Delivered, Spread and Fine Graded 120 CY
Planting Soil Furnished and Spread 30CY
Seeded Lawns 650 SF
Mulch 6 CY
Syringa reticulate ‘Ivory Silk’ 1EA
Ginkgo biloba ‘Autumn Gold’ 3EA
Ulmus parviflora ‘Athena’ 1EA
Drinking Fountain 1EA
Leaching Basin 1LS

R < A - N < < N 2N -~ . == S - . - S <= 2R -~ S - . -

N N - - N - . -

Total Cost (Base Bid Items 1-43 and 47-48) = $
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Alternate Items:

ALTERNATE NO. 1

44. Red Oak 1EA $ $
Total Cost (Alternate No. 1) = $

ALTERNATE NO. 2

45. Red Oak 1EA $ $
Total Cost (Alternate No. 2) = $

ALTERNATE NO. 3

46. Shrubs and Perennials 1LS $ $

Total Cost (Alternate No. 3) = $

COMPANY

D. The undersigned has completed and submits herewith the following documents:
a Bidder’s Qualifications and References Form, 2 pages

Contractor’s Certification Form, 2 pages

Subcontractor’s Certification Form, 2 pages

Certificate of Non-Collusion, 1 page

Debarment Letter, 1 page

IRS Form W-9, 1 page

A five percent (5%) bid deposit/bid guarantee

O 0O 0 0O 0O O

Signed Bid Form, 4 pages

E. Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments
may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for
discounted prices. Discounts will not be considered in determining the lowest responsible bidder.

Prompt Payment Discount % Days
Prompt Payment Discount % Days
Prompt Payment Discount % Days
F. The undersigned agrees that, if s/he is selected as general contractor, s/he will within five days, Saturdays, Sundays and

legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the
terms of this bid and furnish a labor and materials or payment bond, each of a surety company qualified to do business
under the laws of the commonwealth and satisfactory to the awarding authority and each in the sum of the contract price,
the premiums for which are to be paid by the general contractor and are included in the contract price.

The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to
awards made subject to section forty-four A of M.G.L. Chapter 30, s 39M.
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The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for each employee; and (3)
that all employees to be employed in the work subject to this bid have successfully completed a course in construction
safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands
that any employee found on a worksite subject to this section without documentation of successful completion of a course
in construction safety and health approved by the United States Occupational Safety and Health Administration that is at
least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word "person” shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip

(Telephone / FAX)

E-mail Address

NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a
partnership, give full names and residential addresses of all partners; if an individual, give residential address if different
from business address; and, if operating as a d/b/a/ give full legal identity. Attach additional pages as necessary.

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City of Newton for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

1.

a ~ D

* 6.

* 7.

*9.

* 10.

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

LIST PERSONNEL, RESPONSILBILITIES FOR THIS PROJECT, AND YEARS EXPERIENCE IN SIMILAR WORK.

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY. SHOULD INCLUDE
REFERENCES FOR THE INSTALLATION OF RUBBER PLAY SURFACE.
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PROJECT NAME:
OWNER:
CITYISTATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITYISTATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #:( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the
recitals comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business
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City of Newton

Mayor
Setti D. Warren

Date

Vendor

Purchasing Department

Nicholas Read ¢ Chief Procurement Officer

1000 Commonwealth Avenue
Newton Centre, MA 02459-1449
purchasing@newtonma.gov

Re: Certification of Non-Debarment for Invitation For Bid #

Telephone
(617) 796-1220
Fax:
(617) 796-1227
TDD/TTY
(617) 796-1089

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification
indicating that you are in compliance with the below Federal Executive Order. Certification can be done by

completing and signing this form.

Federal Executive Order (E.O.) 12549 “Debarment and Suspension® requires that all contractors receiving

Debarment:

individual awards, using federal funds, and all sub-recipients certify that the organization and its principals are
not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal
department or agency from doing business with the Federal Government.

I hereby certify under pains and penalties of perjury that neither I nor any principal(s) of the Company identified below is

presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this

transaction by any federal department or agency.

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220.

PHONE

EMAIL

FAX

(Name)
(Company)
(Address)
(Address)

Signature

Date
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W-9
Form

(Rev. October 2007)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)

Business name, if different from above

Check appropriate box: D Individual/Sole proprietor D Corporation |:| Partnership
D Limited liability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) ™
D Other (see instructions) P

Exempt
payee

Address (number, street, and apt. or suite no.)

Print or type

City, state, and ZIP code

Requester’s name and address (optional)

List account number(s) here {(optional)

See Specific Instructions on page 2.

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident
alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN). If you do not have a number, see How to get a TIN on page 3.

Social security number
' \

or

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Employer identification number

m Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has

notified me that | am no longer subject to backup withholding, and
3. lam a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your correct TIN. See the instructions on page 4.

Sign

Signature of
Here

U.S. person P

Name
Date P

General Instructions

Section references are to the Internal Revenue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information return with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a
resident alien), to provide your correct TIN to the person
requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are
waiting for a number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.S. person, your allocable share of any parthership income from
a U.S. trade or business is not subject to the withholding tax on
foreign partners’ share of effectively connected income.

Note. If a requester gives you a form other than Form W-9 to
request your TIN, you must use the requester’s form if it is
substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

@ An individual who is a U.S. citizen or U.S. resident alien,

e A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United
States,

® An estate (other than a foreign estate), or

o A domestic trust (as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required to
pay a withholding tax on any foreign partners’ share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a parthership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

¢ The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X

Form W-9 (Rev. 10-2007)
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CONTRACT FORMS

The awarded bidder will be required to complete and submit documents substantially similar in form to the
following.

These forms may need to be modified on account of changed circumstances, and are provided for
informational purposes only.
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CITY-CONTRACTOR AGREEMENT

CONTRACT NO. C-

THIS AGREEMENT made this day of in the year Two Thousand and Thirteen by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him,

and

hereinafter referred to as the CONTRACTOR.

The parties hereto for the consideration hereinafter set forth agree as follows:

ARTICLE 1.

ARTICLE 2.

ARTICLE 3.

ARTICLE 4.

ARTICLE 5.

STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all
work required in strict accordance with the Contract Documents for the following project:

PELLEGRINI PARK IMPROVEMENTS
TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in
the written notice of the City to proceed and shall fully complete all work hereunder within 60 calendar days of

contract execution.

THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the
Contract, in current funds the sum of:

$ )

All police detail will be paid for by the Planning and Development Department based on actual cost. The
contract price will reflect an estimate police detail cost, however final payment will be the sum of the
contract less police detail.

CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either
attached to this Agreement or are incorporated herein by reference:

a. This CITY-CONTRACTOR Agreement;

b.  The City's Invitation for Bid #14-04 issued by the Purchasing Department;

c. The Project Manual Pellegrini Park Improvements, including the Instructions to Bidders; General
Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate Requirements and Wage Rate
Schedule(s) including any updated Davis Bacon and prevailing wage rate schedules if applicable; The
Supplementary Special Conditions; General Requirements and Project Specifications; and Drawings, if
included or referenced therein;

d. Addenda Number(s) ;

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents
and certifications;

f.  Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with
this Project;

g. Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY
after execution of this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the
entire Agreement between the CITY and the CONTRACTOR.

ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract
Price stated in Article 3 of this Agreement:

Alternates:
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ARTICLE 6. APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated
herein by reference and the Contractor agrees to comply with same.

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR

By

Print Name

Title

Date

Affix Corporate Seal Here

City funds are available in the following account:

506016

(CD1108G)

| further certify that the Mayor, or his designee,
is authorized to execute contracts and approve
change orders.

By

Comptroller of Accounts

Date

CITY OF NEWTON

By
Chief Procurement Officer
Date
By
Director of Planning and Development
Date

Approved as to Legal Form and Character

By

Associate City Solicitor

Date

CONTRACT AND BONDS APPROVED

By

Mayor or his designee

Date
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CERTIFICATE OF AUTHORITY - CORPORATE

I hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

corporation, and that
(insert the name of officer who signed the contract and bonds.)

is the duly elected

(insert the title of the officer in line 2)

of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors
were present or waived notice, it was voted that

the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf
of said corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation
in this corporation’s name and on its behalf, with or without the Corporate Seal, shall be valid and binding
upon this corporation; and that the above vote has not been amended or rescinded and remains in full force

and effect as of the date set forth below.

ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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CERTIFICATION OF TAX COMPLIANCE

Pursuant to M.G.L. c.62C, 849A and requirements of the City, the undersigned acting on behalf of the Contractor certifies
under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes
including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the
Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges
were owed), reporting of employees and contractors, and withholding and remitting child support.*

**Signature of Individual *** Contractor's Social Security Number

or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
Print Name:
By: Date:

Corporate Officer
(Mandatory, if applicable)

Print Name:

* The provision in this Certification relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification.
***Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of
dollars ($ ) to be paid to the Obligee, for

which payments well and truly to be made, we bind ourselves, our respective heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of _, 2013, for the
construction of in Newton, Massachusetts.
(Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall
pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the
SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec.
29, as amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this day of
,2013.
PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:
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CITY OF NEWTON

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

1.0 DEFINITIONS

11 THE CONTRACT DOCUMENTS

The term "Contract Documents" sometimes also referred to as the "Contract"”, means the contract entered into between the City of
Newton (hereinafter "City") and the Contractor. It includes the Invitation for Bid, General Bid Form, Contract Form, these
General Conditions of the Contract, Supplements and Amendments to the General Conditions (if any), Contract Specifications,
Drawings, all addenda issued prior to execution of the contract, the Bid Bond, the Labor and Material Payment Bond, or other
assurances of completion, the applicable wage rate determinations, and other documents listed in the Agreement and modifications
issued after execution of the contract.

1.2 THE WORK

The term "Work", sometimes also referred to as the "Project”, means the construction and services required by the Contract
Documents, whether completed or partially completed, and includes all other labor, materials, equipment, and services provided or
to be provided by the Contractor to fulfill the Contractor's obligation.

1.3 OWNER

The term "Owner" is the City of Newton.

1.4 CONTRACT OFFICER

The term "Contract Officer" means the person appointed by the Owner to administer the terms of the Contract between the Owner
and the Contractor, who is also empowered to take certain actions under this Agreement.

15 CONTRACTOR

1.5.1  The Contractor, sometimes referred to as the General Contractor, is the person or entity identified as such throughout the
Contract Documents as if singular in number. The term Contractor means the Contractor or its authorized representative.

1.5.2  The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention. The Contractor shall
be solely responsible for and have control over construction means, methods, techniques, sequences and procedures, and for
coordinating all portions of the Work under the Contract.

1.6 SUBSTANTIAL COMPLETION

The term "Substantial Completion" means the value of the work remaining to be performed by the Contractor is, in the estimate of
the awarding authority, less than one percent (1%) of the original contract price.

2.0 CONTRACT ADMINISTRATION

2.1 PRE-CONSTRUCTION CONFERENCE

2.1.1  Prior to commencement of the Work, the Contractor shall meet in conference with representatives of the Owner regarding
the Owner's requirements under the Contract for administration of the quality assurance program, safety program, labor

provisions, the schedule of work, and other Contract procedures.

2.1.2  The Contractor shall begin work upon receipt of a written Notice to Proceed from the Contract Officer or designee. The
Contractor shall not begin work prior to receiving such notice.

2.2 CONTRACT PERIOD
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The Contractor shall complete all work required under this contract within the timeframe specified elsewhere in this document, or
within the time schedule established in the notice to proceed issued by the Contracting Officer.

2.3 REJECTION OF DEFECTIVE MATERIALS AND WORK

The Owner's inspection of the Work shall not relieve the Contractor of any of its responsibilities to fulfill the Contract obligations,
and defective work shall be corrected without cost to the Owner. Unsuitable work may be rejected by the Owner, notwithstanding
that such work and materials have been previously overlooked or misjudged by the Owner and accepted for payment. If the Work
or any part thereof shall be found defective at any time before the final acceptance of the whole Work, the Contractor shall
forthwith correct such defect in a manner satisfactory to the Owner, and if any material brought upon the site for use in the Work,

or selected for the same, shall be rejected by the Owner as unsuitable or not in conformity with the Contract requirements, the
Contractor shall forthwith remove such materials from the vicinity of the Work.

2.4 CHANGES

2.4.1  All changes in the work including any increase, decrease, or other equitable adjustment in the Contract price or in the
time for performing the Contract, shall be authorized in writing by the Owner and/or Contract Officer prior to commencement.

2.5 PAYMENTS
2.5.1 CONTRACT PRICE

The Contract Price is stated in the Contract Form, and including authorized adjustments, is the total amount payable by the Owner
to the Contractor for performance of the Work under the Contract Documents.

2.6 APPLICATIONS FOR PAYMENT
2.6.1  Once each month, on a date established by the Owner at the beginning of the Work, the Contractor shall deliver to the
Owner an itemized Application for Payment, supported by such data substantiating the Contractor's right to payment as the Owner

may require, and reflecting a minimum of 5% retainage until the final acceptance and payment by the Owner.

2.6.2  The Owner shall make payment to the Contractor within 30 days of receipt of said application, less any applicable
retainage.

2.6.3  The Owner may make changes in any application for payment submitted by the Contractor for:
i Retention based on the value of its claims against the Contractor,

ii. Retention of 5% of the approved amount of the Application for Payment.

2.7 FINAL PAYMENT

The acceptance by the Contractor of the last payment due under this Contract or the execution of the Final Certificate of
Completion, shall operate as a release to the Owner from all claims and liability related to this Contract.

2.8 GUARANTY AND WARRANTY
2.8.1 WARRANTY

The Contractor warrants to the Owner that materials and equipment furnished under the Contract will be of good quality and new
unless otherwise required or permitted by the Contract Documents, that the Work will be free from defects not inherent in the
quality required or permitted, and that the Work will conform with the requirements of the Contract Documents. Work not
conforming to these requirements, including substitutions not properly approved and authorized, may be considered defective. If
required by the Owner, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

2.8.2 GENERAL GUARANTY
If at any time during the period of one (1) year from the date of Substantial Completion of the Work to be performed under this

Contract, any part of the Work shall, in the reasonable determination of the Owner, require replacing or repairing due to the fact
that it is broken, defective, or otherwise does not conform to the Contract Documents, the Owner will notify the Contractor to
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make the required repairs or replacement. If the Contractor shall neglect to commence such repairs or replacement to the
satisfaction of the Owner within ten (10) days from the date of giving or mailing such notice, then the Owner may employ other
persons to make the same. The Contractor agrees, upon demand, to pay to the Owner all amounts which the Owner expends for
such repairs or replacements. During this one year guarantee period any corrective work shall be performed in accordance with
the applicable terms of this Contract. For items of work completed after use and occupancy has been taken, the one year guarantee
shall commence at the time the Owner accepts such items. This one year guarantee shall not limit any express guaranty or
warranty provided elsewhere in the Contract.

2.9 INSURANCE REQUIREMENTS

2.9.1  The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's
expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.. 149, s. 34 and c.. 152 as amended.

COMMERCIAL GENERAL LIABILITY

Personal Injury $500,000 each occurrence
$1,000,000 aggregate
Property Damage $500,000 each occurrence

$1,000,000 aggregate

VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate
Property Damage $300,000

2.9.2 OWNER AS CO-INSURED
The Owner shall be named as additional insureds on the Contractor's Liability Policies.
2.9.3 CERTIFICATES OF INSURANCE, POLICIES

i The Contractor shall not commence the work until proof of compliance with this Section 2.9 has been
furnished to the Owner by submitting one copy of a properly endorsed insurance certificate issued by a company
authorized to write insurance in the Commonwealth. This certificate shall indicate that the contractual liability
coverage is in force.

ii. The Contractor shall file the original and one certified copy of all policies with the Owner upon contract
execution. If the Owner is damaged by the Contractor's failure to maintain such insurance and to so notify the
Owner, then the Contractor shall be responsible for all reasonable costs attributable thereto.

29.4 CANCELLATION

Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless written
notice thereof is given by the party proposing cancellation to the other party and Owner at least thirty days prior to the effective
date thereof, which shall be expressed in said notice.

2.10 INDEMNIFICATION

The Contractor shall take all responsibility for the Work and take all precautions for preventing injuries to persons and property in
or about the Work; shall bear all losses resulting to or on account of the amount or character of the Work. The Contractor shall
pay or cause payment to be made for all labor performed or furnished and for all materials used or employed in carrying out this
Contract. The Contractor shall assume the defense of, and indemnify and save harmless the Owner, and the Owner's officers and
agents from all claims relating to labor performed or furnished and materials used or employed for the Work; to inventions, patents
and patent rights used in and in doing the Work unless such patent infringement is due to a product or process specified by the
Owner; to injuries to any person or corporation received or sustained by or from the Contractor and any employees, and
subcontractors and employees, in doing the work, or in consequence of any improper materials, implements or labor used or
employed therein; and to any act, omission or neglect of the Contractor and any employees therein.
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2.11

BONDS

The Contractor shall provide the Owner with a payment or labor and materials bond in the form provided by the Owner, executed
by a surety company licensed by the Commonwealth of Massachusetts' Division of Insurance. Such bond shall be in an amount
equal to at least one half of the Contract price unless otherwise stated in the Contract Documents. All bonds shall be accompanied
by a current power of attorney.

2.12

TERMINATION

2.121 TERMINATION FOR CAUSE

2122

2.13

2.131

2.13.2

2.13.3

The Owner may terminate this contract for cause if it determines that any of the following circumstances have occurred:

a. The Contractor is adjudged bankrupt or has made a general assignment for the benefit of its creditors.

b. A receiver has been appointed of the Contractor's property.

C. All or a part of the Work has been abandoned.

d. The Contractor has sublet or assigned all or any portion of the Work, the Contract, or claims thereunder,

without the prior written consent of the Owner, except as provided in the Contract.
e. The Owner has determined that the rate of progress required on the project is not being met.
f. The Contractor has substantially violated any provisions of this Contract.

ii. The Owner may complete the Work, or any part thereof, and charge its expense of so completing the Work or
part thereof, to the Contractor.

iii The Owner may take possession of and use any materials, machinery, implements and tools found upon the
site of said Work. The Owner shall not be liable for any depreciation, loss or damage to said materials,
machinery, implements or tools during said use and the Contractor shall be solely responsible for their removal
from the Project site after the Owner has no further use for them.

TERMINATION - NO FAULT

i. In the event that this Contract is terminated by the Owner, prior to the completion of construction and
termination is not based on a reason listed in Paragraph 2.12.1, the Contractor shall be compensated for its costs
incurred on the Project, including reasonable costs of de-mobilization, covering the period of time between the
last approved application for payment and the date of termination.

ii. Payment by the Owner pursuant to Section 2.7 shall be considered to fully compensate the Contractor for all
claims and expenses and those of any consultants, subcontractors, and suppliers, directly or indirectly
attributable to the termination, including any claims for lost profits.

PERMITS, FEES, AND NOTICES

The Contractor shall secure and the Owner shall pay for the building permit, if required. The Contractor shall
coordinate all efforts required to obtain this permit. All other permits and governmental fees, licenses, and
inspections necessary for proper execution and completion of the Work shall be secured and paid for by the
Contractor.

The Contractor shall comply with and give notices required by laws, ordinances rules, regulations, and lawful
orders of public authorities bearing on performance of the Work.

If the Contractor performs Work that it knows or reasonably should know is contrary to laws, statutes,
ordinances, building codes, and rules and regulations without such notice to the Owner, the Contractor shall
assume full responsibility for such Work and shall bear the attributable costs.
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2.14

2141

2.15

2.16

2.16.1

2.16.2

2.17

2171

2.17.2

2.17.3

2174

2.175

2.17.6

2.18

2.18.1

SAFETY REQUIREMENTS

The Contractor shall comply with all Federal, State, and local safety laws and regulations applicable to the Work
performed under this Contract.

TEMPORARY HEATING

The Contractor shall provide and pay for temporary heating, covering, and enclosures necessary to properly
protect all work materials against damage by dampness and cold, to dry out the Work, and to facilitate the
completion of the Work. Any permanent heating equipment used shall be turned over to the City in the
condition and at the time required by the specifications.

AVAILABILITY AND USE OF UTILITY SERVICES

The City shall make all reasonably required amounts of utilities available to the Contractor from existing outlets
and supplies, as specified in the Contract. Unless otherwise provided in the Contract, the amount of each utility
service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the City or,
where the utility is produced by the City, at reasonable rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished without charge.

The Contractor, at its expense and in a manner satisfactory to the Contracting Officer, shall install and maintain
all necessary temporary connections and distribution lines, and all meters required to measure the amount of
each utility used for the purpose of determining charges. Before final acceptance of the Work by the City, the
Contractor shall remove all the temporary connections, distribution lines, meters, and associated paraphernalia.

DISPUTES

"Claim," as used in this section, means a written demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the contract. A claim arising under the Contract, unlike a claim
relating to the Contract, is a claim that can be resolved under a Contract clause that provides for the relief sought
by the claimant. A voucher, invoice, or other routine request for payment that is not in dispute when submitted
is not a claim. The submission may be converted to a claim by complying with the requirements of this section,
if it is disputed either as to liability or amount or is not acted upon in a reasonable time.

All disputes arising under or relating to this Contract, including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be resolved under this section.

All claims by the Contractor shall be made in writing and submitted to the Contract Officer for a written
decision. A claim by the City against the Contractor shall be subject to a written decision by the Contract
Officer.

The Contract Officer shall, within thirty (30) days after receipt of the request, decide the claim or notify the
Contractor of the date by which the decision will be made.

The Contract Officer's decision shall be final unless the Contractor (1) appeals in writing to a higher level in the
City, (2) refers the appeal to an independent mediator or arbitrator, or (3) files suit in a court of competent
jurisdiction. Such appeal must be made within thirty (30) days after receipt of the Contract Officer's decision.

The Contractor shall proceed diligently with performance of this Contract and/or any authorized change thereof,

pending final resolution of any request for relief, claim, appeal, or action arising under or relating to the Contract
and/or any authorized change thereof, and comply with any decision of the Contract Officer.

LIQUIDATED DAMAGES

If the Contractor fails to complete the Work within the time specified in the contract, or any extension thereof,
the Contractor shall pay to the City as liquidated damages, the sum of $1000.00 for each day of delay. If
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2.18.3

3.0

3.01

3.0.2

3.1

3.2

3.3

different completion dates are specified in the Contract for separate parts or stages of the work, the amount of
liquidated damages shall be assessed on those parts or stages which are delayed. To the extent that the
Contractor's delay or nonperformance is excused under another section in this Contract, liquidated damages shall
not be due the City. The Contractor remains liable for damages caused other than by delay.

If the City terminates the Contractor's right to proceed pursuant to section 2.12.1, the resulting damage will
consist of liquidated damages until such reasonable time as may be required for final completion of the Work
together with any increased costs to the City in completing the Work.

If the City does not terminate the Contractor's right to proceed, the resulting damage will consist of liquidated
damages until the Work is completed or accepted.

SALES TAX EXEMPTION AND OTHER TAXES

To the extent that materials and supplies are used or incorporated in the performance of this Contract, the
Contractor is considered an exempt purchaser under the Massachusetts Sales Act, Chapter 14 of the Acts of
1966.

The Contractor shall be responsible for paying all other taxes and tariffs of any sort, related to the Work.

PROHIBITION AGAINST LIENS

The Contractor is prohibited from placing a lien on the City's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

ORDER OF PRECEDENCE

In the event of a conflict between these General Conditions and the Specifications, the General Conditions shall
prevail. Inthe event of a conflict between the Contract and any applicable state or local law or regulation, the
state or local law or regulation shall prevail; provided that such state or local law or regulation does not conflict
with, or is less restrictive than applicable federal law, regulation, or Executive Order. In the event of such a
conflict, applicable federal law, regulation, and Executive Order shall prevail.

EXAMINATION AND RETENTION OF CONTRACTOR'S RECORDS

The City of Newton shall, until three (3) years after final payment under this Contract, have access to and the
right to examine any of the Contractor's directly pertinent books, documents, papers, or other records involving
transactions related to this Contract for the purpose of making audit, examination, excerpts, and/or transcriptions.

END OF THIS SECTION
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CITY OF NEWTON

SPECIAL CONDITIONS OF THE CONTRACT

FOR PUBLIC WORKS CONSTRUCTION

The following Special Conditions supplement the City of Newton General Conditions of the Contract for Public Works
Construction. The following clauses relate in particular to this contract. In the event of conflict or ambiguity between the General
Conditions and these Special Conditions, the Special Conditions take precedence and shall govern.

1.

10.

The Contractor shall provide such police officers as the Owner’s Representative deems necessary for the direction and
control of traffic entering, passing through and leaving the site of the contract. Such officers shall wear regulation
policemen's uniforms and fluorescent safety vests. The City will reimburse the Contractor for payments made for the
services of all traffic officers. The Contractor is required to submit to the Owner’s Representative copies of evidence of
payment.

Unless otherwise specified elsewhere in this contract or specifically directed by the Owner’s Representative, all excavated
material shall be wasted off-site at the Contractors' expense. No City of Newton disposal area will be available for this
purpose.

The Contractor shall make his own arrangements with the owners of land other than the City easements occupied by or
used by him in the prosecution of this contract and shall hold the City harmless from any and all claims for damages
caused by or arising from such occupation or use. All temporary roadways built to accommodate equipment, trucks, etc.,
shall be built at the Contractor's own expense.

The City does not guarantee the locations of existing pipes or underground conduits. The locations of these structures
shown on the plans are approximate. In private lands where sprinkler systems, driveway, walk and step heating cables
and/or heating pipes are encountered, the Contractor shall use due caution when excavating in the vicinity of these
structures and any pipes to be removed are the responsibility of the Contractor. The Contractor to ascertain location of
underground infrastructure, and propose adjustments to site plan to be approved by Owner.

The City does not guarantee the nature of any material encountered in any excavation. The Contractor must make his
own examination, by boring, test holes, or otherwise, for determining the nature of the material to be excavated or the
conditions under which the work is to be performed, and make his bid in sole reliance thereon.

The Contractor shall clean up the entire project before the City will accept the work. All rubbish, tree stumps, boulders
from any excavation, surplus excavated material, unless specifically ordered by the Owner’s Representative to do
otherwise, or any other debris shall be disposed of by the Contractor. The entire area within the easements and all other
areas disturbed by the Contractor shall be graded and left in a condition comparable to that as found originally and
satisfactory to the Owner’s Representative. All the work mentioned in this paragraph shall be included in the Furnishing,
Trenching and Laying Item.

All trenches and areas resurfaced by the Contractor shall be guaranteed against settlement, upheaval or failure of any kind
for a period of one (1) year after the City accepts the work and he shall replace such resurfacing at his own expense. The

City Owner’s Representative shall be sole judge as to what constitutes a failure and which portion of the resurfacing is to

be replaced, and his decision shall be final.

Before starting the work and from time to time during its progress, as the Owner’s Representative may request, the
Contractor shall submit to the Owner’s Representative a written description of the methods he plans to use in doing the
work and the various steps he intends to take.

The terms "earth excavation" and "excavation™ used throughout these specifications shall include all the material to be
excavated and/or removed (except rock excavation) including peat, muck, roots, trees, stumps, and all other material
necessary for the completion of the work to be done as specified.

The term "complete in place" used throughout these specifications shall include all the work to be done for the completion
of the item as specified.
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11.

12.

13.

14,

15.

16.

17.

18.

19.

20.

21.

The Contractor shall cooperate with other Contractors, Utility Companies and/or City of Newton Departments that may
be working on or near the work site covered by the contract. The Owner’s Representative will decide as to the respective
rights of the parties involved and his decisions shall be final.

The Contractor shall assume all liability, financial or otherwise, in connection with this contract and shall protect and save
harmless the City of Newton for any and all damages or claims that may arise because of inconveniences, delays or loss
experienced by him because of the presence and operations of other Contractors, Utility Companies and/or City of
Newton Departments working near or within the limits of the contract.

The Contractor shall begin on receipt of written orders to do so, and the work once begun shall be continuously carried
forward with a force of men adequate in the opinion of the Owner’s Representative to complete the work in a reasonable
and expeditious manner, inclement and unseasonable weather conditions excepted. In the event the Owner’s
Representative determines that the Contractor has not begun work on written orders to do so, or that the work once begun
has been abandoned without authority, then the Owner’s Representative shall give the Contractor seventy-two (72) hours’
notice (Sunday excepted) to begin work, or resume work in case of abandonment. Failure of the Contractor to act within
this specified time shall be deemed a breach of this contract and the Contractor shall be held liable for any damage or
expense arising from such breach of contract.

Upon commencement of the work the Contractor shall assume full charge and care thereof and he shall take every
necessary precaution against injury or damage to the work by action of the elements, or from any cause whatever, whether
arising from the execution or the non-execution of the contract. The Contractor shall bear all losses resulting to him on
account of the amount or character of the work or because the nature of the land in or on which the work is done is
different from what was estimated or expected, or on account of the weather elements or other causes.

The Contractor shall rebuild, repair, restore and make good all injuries or damages to any portion of the work occasioned
by any of the above causes before the completion and final acceptance of the work, and shall bear the expense thereof.

All notices, demands, requests, instructions, approvals and claims must be in writing. Any such notice shall be deemed to
have been given as of the time of delivery, or of actual receipt in the case of telegrams or, in the case of mailing, when it
should have been received in due course of post. For communicating purposes, the office address of the Contractor shall
be that stated on the signature page of the contract; that of the City shall be as stated in the Notice to Contractors. Any
subsequent change in address of either party shall be communicated to the other in writing.

The City will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in the
performance of the contract work.

The Contractor shall supply to the City the name and telephone number of a responsible person who may be contacted
during off-hour emergencies on the project. The Contractor shall cooperate at all times with the City and the Project
Manager, and ensure the cooperation of his key personnel and that of his subcontractors.

The work must be completed in a continuous uninterrupted operation. The Contractor must use sufficient personnel and
adequate equipment to complete all the necessary work requirements within a minimum period of time. The work shall
be conducted between the hours of 7:00 a.m. and 4:30 p.m. on Monday through Friday. No work shall be done on
holidays, Saturdays or Sundays other than for emergencies, or unless specifically authorized by the City.

The Contractor shall, with each monthly invoice submitted during the term of this Contract, submit to the City two (2)
legible copies of his payrolls documenting the wages paid to all employees performing on site labor relating to the work
of this Contract. These copies shall be prepared on forms supplied by the City.

a.) Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive,
and is intended solely as an identification of the type and quality of the materials and services required. In all
cases, the words “or approved equal” if not inserted are implied.

b.) An item equal to that named or described in the specifications may upon written approval of the City be
furnished by the Contractor. An item shall be considered equal to the item so named or described if (1) it is at
least equal in quality, durability, appearance, strength and design; (2) it will perform at least equally the function
imposed by the general design for the public work being contracted for or the material being purchased; (3) it
conforms substantially, even with deviations, to the detailed requirements for the item in the specifications.

c.) The name and identification of all materials other than the one specifically named shall be submitted to the City
in writing for approval, prior to purchase, use or fabrication of such items. Subject to the provisions of M.G.L.
Ch. 30, Sec. 39J, approval shall be at the sole discretion of the City, shall be in writing to be effective, and the
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22.

23.

24.

25.

decision of the City shall be final. The City may require tests of all materials so submitted to establish quality
standards at the Contractor’s expense.

d.) For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes in the work as shown. All directions, specifications and
recommendations by manufacturers for the installation, handling, storing, adjustment, and operation of their
equipment shall be complied with and responsibility for proper performance shall continue to rest with the
Contractor.

e.) Except as otherwise provided for by the provisions of M.G.L. Ch. 30, Sec. 39J, the Contractor shall not have
any right of appeal from the decision of the City condemning any materials furnished if the Contractor fails to
obtain the approval for substitution in accordance with these provisions. If any substitution is more costly, the
Contractor shall pay for such costs

In addition to other guarantees or warranties required under law or other sections of the specification, the Contractor
warrants all materials furnished and labor performed under this Contract to be free from defects or errors in workmanship
or installation for a period of one year from the date of Completion of the work, as certified by the Project Manager. The
Contractor shall indemnify the City of Newton for the full cost of any damage to the property that may result by reason of
such defects or errors and shall indemnify the City of Newton from and against any and all claims, demands. losses, costs,
expenses, liabilities and damages, including reasonable attorney's fees and expenses, arising out of or on account of this
Contract, including but not limited to claims brought against the City of Newton for alleged infringement of patents based
upon any methods of construction or application of upon materials furnished under the Contract.

The Contractor shall make no excavation in any public way or utility easement unless at least forty-eight (48) hours,
exclusive of Saturdays, Sundays and legal holidays, before the proposed excavation is to be made, he has given notice in
writing by registered mail, of the proposed excavation to such Public Utility Companies as supply gas, electricity and
telephone service in the City, to such private companies as supply cable television service in the City and also to the City
of Newton Water Department. Such notice shall set forth the name of the street and a reasonably accurate description of
the location in which the excavation is to be made. The Contractor shall comply with the Dig Safe Law (G.L. c. 82, Sec.
40).

The Contractor shall exercise the greatest of care to ensure that no material being hauled either to or from the site by him
or his sub-contractor's, is spilled onto any way, public or private, within the City limits. In the event that such spillage
does occur, it shall be the Contractors' responsibility to remove the spilled material and clean the area by the end of the
work day. Ifin the judgment of the Owner’s Representative, the Contractor has not satisfactorily cleaned the area of any
spill, the Owner’s Representative may then order the area to be cleaned by the City at the Contractors' expense.

No cement concrete shall be poured after October 30, unless the Contractor receives prior written authority to do so from
the Commissioner of Public Works.

END OF THIS SECTION
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2.0

3.0

4.0

5.0

6.0

7.0

8.0

GENERAL PROVISIONS

PROJECT SITE
A. The area of work shall be the PELLEGRINI PARK, Newton, MA.
TIME FOR COMPLETION

A The work shall be commenced at the time stipulated in the Notice to Proceed to the Contractor. All work shall
be fully complete within ninety (90) calander days from the stipulated date.

PAYMENT

A Payment to the Contractor shall be made in accordance with the provisions of Paragraph 2.6 of the General
Conditions. The amount of retainage established for this contract shall be 5%.

LIQUIDATED DAMAGES

A As actual damages for any delay in completion are impossible to determine, the Contractor and his/her sureties
shall be liable for and shall pay one thousand dollars ($1000.00) as fixed, and agreed liquidated damages for
each calendar day of delay beyond the completion date stated in the Notice to Proceed until the work is brought
to full and accepted completion.

COMMUNICATIONS
A All notices, demands, requests, instructions, approvals and claims must be in writing.

B. Any such notice shall be deemed to have been given as of the time of delivery, or of actual receipt in the case of
telegrams or, in the case of mailing, when it should have been received in due course of post.

C. For communicating purposes, the office address of the Contractor shall be that stated on the signature page of the
contract; that of the City shall be as stated in the Notice to Contractors. Any subsequent change in address of
either party shall be communicated to the other in writing.

PLANS AND SPECIFICATIONS

A The City will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in
the performance of the contract work.

COORDINATION
The Contractor shall:

A Supply to the City the name and telephone number of a responsible person who may be contacted during off-
hour emergencies on the project.

B. Cooperate at all times with the City and the Project Manager, and ensure the cooperation of his key personnel
and that of his subcontractors.

C. Provide 24 hour minimum notice to building management to prepare for access to any site area.

CONDUCT OF THE WORK

A The work must be completed in a continuous uninterrupted operation. The Contractor must use sufficient
personnel and adequate equipment to complete all the necessary work requirements within a minimum period of
time.

B. The work shall be conducted between the hours of 8:00 a.m. and 4:30 p.m. on Monday through Friday. No work
shall be done on holidays, Saturdays or Sundays other than for emergencies, or unless specifically authorized by
the City.

Project Manual #14-04 - Pellegrini Park Improvements
Page 32 of 195



9.0

10.0

11.0

12.0

13.0

C. The Contractor is responsible for the security of partially completed work until the project is finally accepted by

the City.
ALTERATION
A The Contractor shall patch, repair and/or replace all existing materials and surfaces remaining exposed after

installation of new work which have been affected by alteration or removal of existing work. All patch and
repair work shall match existing.

GENERAL DIRECTIONS

A Damage to Persons and Property
Any damage to buildings, roads, public roads, bituminous concrete areas, fences, lawn areas, trees, shrubbery,
electric or telephone poles, underground utilities, etc., shall be repaired by the Contractor at his own expense.
Damaged property shall be returned to its original condition prior to the damages within a reasonable time
period, except all utility outages shall be repaired immediately.

B. Protection of Persons and Property
The Contractor shall, at all times, leave an unobstructed way along the roadways and walks, and shall maintain

barriers and lights for the protection of all persons and property in all locations where he has materials stored or
work going on, and during the entire time such work is going on or material is stored.

C. The Contractor shall at the end of each work day leave the fields in usable condition. There shall be no open
holes/trenches or exposed irrigation heads that could pose a trip hazard or potential injury to persons using the
fields.

D. Care of Work

All work is to be carefully protected so that no injury will come to it from water, frost, accident, or any other
cause and any injury which may come to any of the work shall be repaired immediately by the Contractor at his
own expense and without additional cost to the City. This shall also apply to any abutting or adjoining work on
premises. The Contractor shall be responsible for any damage and in the event of such damage, the Contractor
shall repair the damage immediately at his own cost and without additional cost to the City.

E. Removal of Debris

Debris of any nature shall be completely removed from the site at the end of each days work and disposed of in
accordance with all Federal, State and local regulations.

F. The Contractor is responsible for the security of all work until it is accepted by the City.
TEMPORARY UTILITIES

A While the work is being carried out no electricty will be provided by the City. Toilet facilities for use by the
Contractor's employees shall be maintained in a sanitary condition by the Contractor.

SUBMISSION OF PAYROLLS

A The Contractor shall, with each monthly invoice submitted during the term of this Contract, submit to the City
two (2) legible copies of his payrolls documenting the wages paid to all employees performing on site labor
relating to the work of this Contract. These copies shall be prepared on forms supplied by the City.

DRAWINGS

A The drawings attached herein and such drawings as may be issued per addendum, shall constitute an integral part
of this section and shall serve as the working drawings.

B. Drawings shall not be scaled. Field verification is directed since actual locations, dimensions and levels are
existing.

Project Manual #14-04 - Pellegrini Park Improvements
Page 33 of 195



14.0

15.0

C.

All items not specifically mentioned in the specifications or noted on the drawings, but which are obviously
necessary to make a complete working installation, shall be included.

MATERIALS

A

Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive,
and is intended solely as an identification of the type and quality of the materials and services required. In all
cases, the words “or approved equal” if not inserted are implied.

An item equal to that named or described in the specifications may upon written approval of the City be
furnished by the Contractor. An item shall be considered equal to the item so named or described if (1) it is at
least equal in quality, durability, appearance, strength and design; (2) it will perform at least equally the function
imposed by the general design for the public work being contracted for or the material being purchased; (3) it
conforms substantially, even with deviations, to the detailed requirements for the item in the specifications.

The name and identification of all materials other than the one specifically named shall be submitted to the City
in writing for approval, prior to purchase, use or fabrication of such items. Subject to the provisions of M.G.L.
Ch. 30, Sec. 39J, approval shall be at the sole discretion of the City, shall be in writing to be effective, and the
decision of the City shall be final. The City may require tests of all materials so submitted to establish quality
standards at the Contractor’s expense.

For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes in the work as shown. All directions, specifications and
recommendations by manufacturers for the installation, handling, storing, adjustment, and operation of their
equipment shall be complied with and responsibility for proper performance shall continue to rest with the
Contractor.

Except as otherwise provided for by the provisions of M.G.L. Ch. 30, Sec. 39J, the Contractor shall not have
any right of appeal from the decision of the City condemning any materials furnished if the Contractor fails to
obtain the approval for substitution in accordance with these provisions. If any substitutuin is more costly, the
Contracotr shall pay for such costs

WARRANTY AND INDEMNIFICATION

A

In addition to other guarantees or warranties required under law or other sections of the specification, the
Contractor warrants all materials furnished and labor performed under this Contract to be free from defects or
errors in workmanship or installation for a period of one year from the date of Completion of the work, as
certified by the Project Manager. The Contractor shall indemnify the Authority for the full cost of any damage
to the property that may result by reason of such defects or errors and shall indemnify the Authority from and
against any and all claims, demands. losses, costs, expenses, liabilities and damages, including reasonable
attorney's fees and expenses, arising out of or on account of this Contract, including but not limited to claims
brought against the Authority for alleged infringement of patents based upon any methods of construction or
application of upon materials furnished under the Contract.

END OF THIS SECTION
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CITY OF NEWTON
SUMMARY OF WORK AND SPECIFIC REQUIREMENTS OF THE CONTRACT

FOR PUBLIC WORKS CONSTRUCTION

SUMMARY OF WORK
The Work under the Contract References IFB #14-04 and consists of:

1. Site preparation, installation of a new playground with resilient safety surfacing, new play equipment,
installation of existing site furnishings, new vinyl coated chain link fencing and gates, new seeded
lawn and plantings, bituminous concrete walks and basketball court pavement with color sealcoat, new
basketball goal, net and post, new tree plantings and seeded lawn.

2. All other work described in the Project Manual and/or shown on the Plan(s) unless specifically
indicated is not to be done.

In addition the work under the contract includes:
1. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site.

2. All labor, materials, tools, and equipment necessary to do all the work required for the completion of
each item as specified, which shall limited not only to the exact intent mentioned, but shall include
incidental work necessary or customarily performed for the completion of that item.

3. All items not specifically mentioned or noted in the Project Manual and/or Plan(s), but which are
obviously necessary to make a complete working installation.

The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and
all other costs connected with, or incidental to the work described.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES

Upon notification the Contractor shall commence the work specified in the Project Manual as directed by the
City. The work shall proceed in a continuous uninterrupted fashion with adequately staffed crews, in a
satisfactory manner, which will assure that the work is completed in a timely manner to the satisfaction of the
City.

The time for substantial completion pursuant to Article 2 of the Contract shall be ninety (60) calendar days.

Time is of the essence for the completion of this contract. If the Contractor fails to achieve substantial or final
completion of the Work within the time required by the contract, and unless an extension of time is granted,
the Contractor shall pay to the City as liquidated damages, the applicable amount specified in Article 2.18 of
the General Conditions for each day of delay. If different completion dates are specified in the Contract for
separate parts or stages of the work, the amount of liquidated damages shall be assessed on those parts or
stages which are delayed. To the extent that the Contractor's delay or nonperformance is excused under
another section in this Contract, liquidated damages shall not be due the City. The Contractor remains liable
for damages caused other than by delay.
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INSURANCE REQUIREMENTS

The Contractor shall carry and maintain until acceptance of the work such Workmen’s Compensation ,
Automobile Liability, Commercial General Liability, Contingent Commercial General Liability, Property
Damage and Contingent Property Damage Insurance, each including blasting coverage, as shall protect him
and any sub-contractor performing work covered by this contract from all claims and liability for damages for
personal injury, including accidental death, and for property damage which may arise from operations under
this contract, whether such operations be by himself or by any sub-contractor or by any one directly or
indirectly employed by either of them.

The City shall be named as an additional insured on such policy.

The amounts of such insurance shall be as follows:

1. Workmen’s Compensation Insurance as required by Massachusetts General Law.

2. Automobile Liability Insurance on all vehicles owned or hired for a.) Bodily Injury in an amount not
less than $500,000.00 for each occurrence, and not less than $1,000,000.00 aggregate; b.) Property
Damage in an amount not less than $250,000.00 each occurrence, and not less than $500,000.00
aggregate.

3. Commercial General Liability Insurance and Contingent Commercial General Liability Insurance in an

amount not less than $500,000.00 for injuries, including accidental death to any one person, and
subject to the same limit for each person, in an amount not less than $1,000,000.00 on account of one

accident.

4, Property Damage Insurance and Contingent Property Damage Insurance in an amount not less than
$250,000.00 on account of one accident, and in an amount of not less than $500,000.00 on account of
all accidents.

5. General Liability Insurance shall include Contractual Liability Insurance.

Before any work is started, the successful bidder shall be required to file with the Chief Procurement Officer
certificates of insurance coverage as detailed above, with policy numbers and dates of expiration.

The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees,
servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of
services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly
or indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of
action, claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused
in whole or in part by any act or omission of the Contractor, anyone directly or indirectly employed by any of
them or anyone for whose acts any of them may be liable, regardless of whether or not it is cased in part by a
party indemnified hereunder.

END OF THIS SECTION
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall
not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor
and Industries. The schedule of prevailing wage rates will be updated annually for all public construction projects lasting
longer than one (1) year. The contractor shall pay the prevailing wage rate set out in the applicable prevailing wage rate
schedule. Increases in prevailing wage rates shall not be the basis for a change order.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by
M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation Insurance and
Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of
Newton certified payroll affidavits verifying compliance with M.G.L. ¢.149, Sec. 27, 27A and 27B.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter.

END OF SECTION
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THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALGOI: ;,;mrcx As determined by the Director under the provisions of the JOANNE;E’O'_-DSTEW
FEMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HE, ATHER: ROWE

Lt Governor Diretar
Awarding Anthority: City of Newton
Contract Number: #14-04 City/Town: NEWTON
Description of Work: Pellegrini Park Improvements - Construction of a playground, half basketball court and landscaping at Pellegrini

Park

Job Location: 22 Hawthorn Street

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

+  This wage schedule applies only to the specific project referenced at the top of this page and uniquely, identified by the “Wage
Request Number” on all pages of this schedule.

*  Awarding authorities must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has not
opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.

+  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. ¢. 149, §
27. Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project. The wage schedule must be posted in a conspicuous place at the work site during the life of the project in accordance with
M.G.L. c. 149, § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the
project regardless of whether they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

»  Ali apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Training
(DAT). Apprentices must keep his/her apprentice identitication card on histher person during all work hours on the project. Ifan
apprentice rate is listed on the prevailing wage schedule for the trade in which an apprentice is registered with the DAT, the
apprentice may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. If an
apprentice rate is not listed on the prevailing wage schedule for the trade in which an apprentice is registered with the
DAT, the apprentice must be paid the journeyworker’s rate for the trade, .

¢+ The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction
projects. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.

- Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the contract
was executed by the awarding authority and the general contractor. Contractors are required to obtain the wage schedules from
awarding authorities, and to pay no less than these rates to covered workers. The annual update requirement is not applicable to
27F “rental of equipment” contracts. ‘

*  Every contractor or subcontractor which perforims construction work on the project is required to submit weekly payroll
reports directly to the awarding authority and keep them on file for three years. Each weekly payroll report must contain: the
employee’s name, address, oceupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to
DLS. A sample of a payroll reporting form may be obtained at http:/Awww.mass.gov/dols/pw.

+  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at (617) 626-6953.

+  Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor
Division of the office of the Attorney General at {617) 727-3465,

*  Failure of a contractor or subcontractor to pay the prevaiting wage rates listed on the wage schedule to all employees who
perform construction work on the project is a violation of the law and subjects the contractor or subcentractor to civil and criminal
penalties.
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Classification Effective Datc  Base Wage Health  Pension Total Rate
Untemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 12012012 $31.55  $891  $8.00 $0.00 $48.46
TEAMSTERS JOINT COUNCIL NO. 10 ZONE 4
(3 AXLE) DRIVER - EQUIPMENT 12/012012  $3162  $8.91  $8.00 $0.00 $48.53
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
(# & 5 AXLE) DRIVER - EQUIPMENT 12/01/2012  $31.74  $8.91  $3.00 $0.00 $48.65
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A .
ADS/SUBMERSIBLE PILOT 08/012012  $8232  $9.30  $17.67  $0.00 $109.79
PILE DRIVER LOCAL 56 {ZONE 1)
08/01/2013  $8547  $9.80  $17.67  $0.00 $112.94
08/0122014  $88.62  $9.80  $17.67  $0.00 $116.09
08/01/2015  $91.77  $9.80  $17.67  $0.00 $119.24
AIR TRACK OPERATOR 06/01/2013  $33.80  $7.10 1245  $0.00 $53.35
« LABORERS- ZONE | N
12/01/2013  $34.55 8710  $1245  $0.00 $54.10
06/01/2014  $3530  $7.10  $12.45  $0.00 $54.85
12/01/2014  $3605  $7.10  $1245  $0.00 $55.60
06/01/2015  $3680  $7.10  $1245  $0.00 $56.35
12/01/2015  $37.55  $7.10 31245 $0.00 $57.10
) 06/01/2016  $3830  $7.10  $1245  $0.00 $57.85
12/01/2016  $3830  $7.10  $1245  $0.00 $58.85
For appreatice rates sce "Apprentice- LABORER™
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 06/01/2013  $2988  $1040  $5.95 $0.00 $46.23
HEAT d: FROST INSULATORS LOCAL 6 (BOSTON)
12/01/2013  $30.68  $1040  $5.95 $0.00 $47.03
06/01/2014  $31.58  S10.40  $5.95 $0.00 $47.93
12/012014  $3248  $1040  $5.95  ° $0.00 $43.83
06/01/2015  $3343  $1040  $5.95 $0.00 $49.78
12/012015  $3438  §1040  $5.95 $0.00 $50.73
ASPHALT RAKER 06/012013  $3330  $7.10  $1245  $0.00 $52.85
LABORERS - ZONE |
12/012013  $34.05  $7.10 31245 $0.00 $53.60
06/01/2014  $3480  $7.10  $1245  $0.00 $54.35
12/01/2084  $35.55  $7.10  $1245  $0.00 $55.10
06/0120E5  $3630  $7.10  $1245  $0.00 $55.85
12/012015  $37.05  $7.10  $1245  $0.00 $56.60
06/01/2016  $37.80  $7.10  $1245  $0.00 $57.35
12/01/2016  $38.80  $7.10  $1245  $0.00 $58.35
For apprentice raiss see "Apprentice- LABORER"
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 06/01/2013  $4034  $1000 S$I3.55  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4
12/012013  $41.12 $10.00  $13.55  $0.00 $64.67
Por apprentice rates see "Apprentice- OPERATING ENGINEERS"
BACKHOE/FRONT-END LOADER 06/012013  $4034  $10.00  SI355  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4
12/012013  $41.12  $10.00  $13.55  $0.00 $64.67
For apprentice rates see " Apprentice- OPERATING ENGINEERS”
Issue Date:  07/09/2013 Wage Request Number: 20130709-022 Page 2 of 36

Project Manual #14-04 - Pellegrini Park Improvements

Page 39 of 195




Supplemental

Classification EffectiveDate  BaseWage Health ~ Pension . = & Total Rate
BARCO-TYPE JUMPING TAMPER 06/012013  $3330  $7.10 31245 $0.00 $52.85
LABORERS - ZONE T 12/01/2013 $34.05  §7.10  S$1245  $0.00 $53.60
06/01/2014 $34.80  $7.10  $1245  $0.00 $54.35
12/612014 $35.55  $7.10  $1245  $0.00 $55.10
06/01/2015 $3630  $7.10  $1245  $0.00 $55.85
120172015 $37.05  $7.10  $1245  $0.00 $56.60
06/0172016 $37.80  $7.10  $1245  $0.00 $57.35
12/01/2016  $38.80  $7.10  $1245  $0.00 $58.35
For apprentice rates sce "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER 06/01/2013  $33.80  $7.10  $1245 300 $53.35
LABORERS - 20N 1 12/01/2013 $3455  $7.10  $1245  $0.00 $54.10
06/01/2014 $3530 $7.10  $1245  $0.00 $54.85
12/01/2014 $36.05 $7.10 $1245 $0.00 $55.60
06/01/2015 33680  $7.10  $12.45  $0.00 $56.35
12/012015 $3755  $7.160  $1245  $0.00 $57.10
06/01/2016  $3830  $7.16  $1245  $0.00 $57.85
12/01/2016 $3930 $7.10 81245 $0.00 $58.85
For apprentice rates seo " Appeentice- LABORER"
BOILER MAKER 01/01/2010 $37.70  $697  $1LI8  $0.00 $55.85
BOILERMAKERS LOCAL 29
Apprentice - BOILERMAKER - Local 29
Effective Date - 01/01/2010 Supplemental
Step  percent Apprentice Base Wage Health Pension Uncmployment Total Rate
1 65 $24.51 $6.97 $11.18 $0.00 $42.66
2 65 $24.51 $6.97 $11.18 50,00 $42.66
3 70 $26.39 $6.97 $11.18 $0.00 $44.54
4 5 $23.28 $6.97 $11.18 $0.00 $46.43
5 30 $30.16 $6.97 $11.18 $0.00 $48.31
6 85 $32.05 $6.97 $11.18 $0.00 $50.20
7 9 $33.93 $6.97 $11.18 $0.00 $52.08
3 95 $35.82 $6.97 $11.18 $0.00 $53.97
Notes: T T T T T T T T T T T T T —§
1 |
Tpﬁnﬁ—u to Journcyworker Ratio:':5 T T T
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 02/01/2013 $47.41 $10.18  $17.83  $0.00 $75.42
o s Mot 03/0172013  $48.06  $10.18  SISIS  $0.00 £76.39
02/01/2014 34862  $10.1%  $1815  $0.00 $76.95
08/01/2014 $49.52 $10.18  $18.22  $0.00 $77.92
02/01/2015 $50.08  $10.18  $1822  $0.00 $78.48
08/01/2015 $5098  $10.18  $18.29  $0.00 $79.45
020172016  $51.55  $10.18  $182%  $0.00 $80.02
88/01/2016 $5245 1018 $18.37  $0.00 $81.00
62/01/2017 $53.02  $10.18  $18.37  $0.00 $81.57
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Classification Effective Date  Basc Wage Health  Pension Taial Rate
Unemployment
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Newion
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
t 50 $23.71 $10.18 $17.83 $0.00 $51.72
2 60 $28.45 $10.18 317.83 $0.00 $56.46
3 70 $33.19 $10.18 $17.83 $0.00 $61.20
4 80 $37.93 $10.18 $17.83 $60.00 365.94
5 920 $42.67 $10.18 $17.83 $0.00 $70.68
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $24.03 $10.18 $18.15 $0.00 §52.36
2 60 $28.84 $10.18 $18.15 $0.00 $57.17
3 70 $33.64 $10.18 $18.15 $0.00 $61.97
4 30 $38.45 $10.18 $18.15 $0.69 $66.78
5 90 $43.25 $10.18 $18.15 $0.00 $71.58
____________________________ —_
‘Nolcs: |
o
Apprentice to Journeyworlker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 06/01/2013  $39.96  $10.00 $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 $10.00 $13.55 $0.00 364,29
For apprentice rates ses * Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTTOM MAN 06012013 83420  $7.10  $12.60  $0.00 $53.90
LABORERS - FOUNDATION AND MARINE
12/01/2013 $34.95 §7.10 $12.60 $0.00 $54.65
06/01/2014 $35,70 $7.10 $12.60 $0.00 $55.40
12/01/2014 $36.45 $7.10 $12.60 $0.00 $56.15
06/01/2015 $37.20 $7.10 $12.60 $0.00 $56.90
12/01/2015 $37.95 $7.10 $12.60 $0.00 $57.65
06/01/2016 $38.70 $7.10 $12.60 $0.00 $58.40
12/012016 $39.70 $7.10 $12.60 $0.00 $59.40
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 06/01/2013  $33.05  $7.10  $1260  $0.00 $52.75
LABORERS - FOUNDATION AND MARINE
12/01/2013 $33.80 3710 $12.60 $0.00 $53.50
06/01/2014 $34.55 $7.10 $12.60 $0.00 $54.25
12/0172014 $35.30 $7.10 $12.60 $6.00 $55.00
06/01/2015 $36.05 $7.10 $12.60 $0.00 $55.75
12/01/2015 $36.80 $7.10 $12.60 $0.00 $56.50
06/01/2016 $37.55 §7.10 $12.60 $0.00 $57.25
12/012016 $38.55 $7.10 $12.60 $0.00 $58.25
For apprentics rates see "Apprentice- LABORER”
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Classification Effective Date Base Wage Health  Pension . TotalRate
Unemployment

CAISSON & UNDERPINNING TOP MAN 06/01/2013  $33.05  $7.10  $1260  $0.00 $52.75

LABORERS - FOUNDATION AND MARINE .
12/01/2613 $33.80 $7.10 312.60 $0.00 $53.50
06/01/2014 $34.55 §7.10 312.60 §0.00 $54.25
12/01/2014 $35.30 37.10 $12.60 $0.00 $55.00
06/01/2015 $36.05 $7.10 $12.60 $0.00 $55.75
12/0112015 $36.80 $7.10 $12.60 $0.00 $56.50
06/01/2016 $37.55 $7.10 $12.60 $0.00 $57.25
12/01/2016 $38.55 $7.10 312.60 $0.00 $58.25

For apprentice rates se¢ "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR 06/01/2013  $3330  $7.10  $1245  50.00 $52.85

LABORERS - ZONE I -
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $i2.45 $0.00 $54.35
12/612014 $35.55 $7.10 31245 $0.00 $55.10
06/61/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/61/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/61/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/61/2016 $38.80 $7.10 31245 $0.00 $58.35

For apprentics rates see "Apprentice- LABORER”

CARPENTER 03/01/2013  $3392  $9.80  SIS6L  $0.00 $59.33

CARPENTERS -ZONE 2 (Fastern Massachusetts)
09/01/2013 $34.53 $5.80 $15.61 $0.00 $59.94
03/01/2014 $35.13 $9.80 $15.61 $0.00 $60.54
09/01/2014 $35.90 $9.80 $15.61 $0.00 $61.31
03/01/2015 $36.67 $9.80 315,61 $0.00 $62.08
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Classification Effective Pate  Base Wage Health  Pension = Total Rate
Apprentice - CARPENTER - Zone 2 Eastern MA
Effective Date -  03/012013 Sopplemensl
Step  percent Apprentice Base Wage Health Pension Unemployment TFotal Rate
l 50 $16.96 $9.80 $1,57 $0.00 $28.33
2 60 $20.35 $9.80 $1.57 $0.00 331.72
3 70 $23.74 $9.80 $10.90 $0.00 $44.44
4 75 $25.44 $9.80 $10.90 $0.00 $46.14
5 80 $27.14 $9.80 $12.47 50,00 $49.41
6 20 $27.14 $9.80 $12.47 $0.00 $49.41
7 90 $30.53 $9.80 $14.04 $0.00 $54.37
8 90 $30.53 $9.80 S14.04 $0.00 $54.37
Effective Date - 09/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $17.27 $9.80 $1.57 $0.00 $28.64
2 60 $20.72 $9.80 $1.57 $0.00 $32.09
3 70 $24.17 $9.80 $10.96 $0.00 $44.87
4 75 $25.90 $9.80 $10.90 50.00 $46.60
5 80 $27.62 $9.80 $12.47 $0.00 $49.89
6 80 $27.62 $5.80 $12.47 $0.00 $49.89
7 90 $31.08 $9.80 $14.04 $0.00 $54.92
8 90 $31.08 $9.80 $14.04 $0.00 $54.92
S _i
E I
Tp;l;nTce To_‘]ﬁn;wﬂerﬁaﬁ s T T T T
CEMENT MASONRY/PLASTERING 07/012013  $42.74  $1065  $1861  $1.30 $73.30
FRCKLAVERSLOCAL 3 MEWTON 01/01/2014 $43.66  $10.65 SI18.6F 8130 $74.22
07/01/2014 $44.26  $10.65 SI18.6F  $130 $74.82
01/01/2015 $4520 31065 31861 $1.30 $75.76
07/012015 $4578  $10.65  $1861 - $1.30 $76.34
01/012016  $46.70  $10.65  S$I8.61  $1.30 $77.26
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Classification Effective Date Base Wage Health  Pension Total Rate
Unemployment
Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Newton)
Effective Date -  07/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $21.37 $10.65 21 3130 $43.43
2 60 $25.64 $10.65 $13.61 $1.30 $51.20
3 65 $27.78 310.65 $14.61 $1.30 $54,34
4 70 $29.92 $10.65 $15.61 $1.30 $57.48
5 75 $32.06 $10.65 $16.61 $1.30 $60.62
6 30 $34.19 310.65 $17.61 $1.30 $63.75
7 90 $38.47 $10.65 $18.61 $1.30 $69.03
Effective Date - 01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 50 $21.83 310.65 St2.1 31.30 $45.89
2 60 $26.20 $10.65 $13.61 31.30 $51.76
3 65 328.38 $10.65 $14.61 $1.30 $54.94
4 70 $30.56 $10.65 $15.61 $1.30 $58.12
5 75 $32.75 $10.65 $16.61 $1.30 $61.31
6 80 $34.93 $10.65 $17.61 $1.30 $64.49
7 90 $39.29 $19.65 $18.61 $1.30 $69.85
____________________________ —
Notes: l
| Steps 3,4 are 500 hrs. All other steps are 1,000 hrs. ‘
o
Appreatice to Journeyworker Ratio:1:3
CHAIN SAW OPERATOR 06/01/2613  $3330  $7.10  $i245  $0.00 $52.85
LABORERS - ZONE |
12/61/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 31245 $0.00 $54.35
12/01/2014 $35.35 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 30,00 $55.85
12/01/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 312.45 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 06/01/2613  $4134  $10.00  $13.55  $0.00 564.89
OPERATING ENGINEERS LOCAL 4
12/01/2013 $42.12 $10,00  $13.35 $0.00 $65.67
For apprentice rates se “Apprentice- OPERATING ENGINEERS”
COMPRESSOR OPERATOR 06/01/2013  $28.19  §t0.00  $13.55  $0.00 $51.74
OPERATING ENGINEERS LOCAL 4
12/01/2013 528.74 $10.00  $i3.55 30.00 $52.29
For apprentice rates sco "Apprentice- OPERATING ENGINEERS®
DELEADER (BRIDGE) 01/01/2013 $45.00  $7.80  $15.60  $0.00 $68.41
PAINTERS LOCAL 35 - ZONE 2
Issue Date:  (07/09/2013 Wage Request Number: 20130709-922 Page 7 of 36

Project Manual #14-04 - Pellegrini Park Improvements
Page 44 of 195




Supplemental

Classification Effective Date  Base Wage Health  Pension Total Rate
Unemployment
Apprentice- PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 91/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $22.51 $7.80 $0.00 $0.00 $36.31
2 55 $24.76 $7.80 $3.52 $0.00 $36.08
3 60 $27.01 $7.80 $3.84 $0.00 $38.65
4 65 $29.26 $7.80 $4.16 $0.00 $41.22
3 70 $31.51 $7.80 $13.68 $0.00 $52.99
6 75 $33.76 $7.30 $14.00 $0.00 $55.56
7 80 $36.01 $7.80 $14.32 $0.60 $58.13
3 90 $40.51 $7.80 $14.96 $0.00 $63.27
Nowss T T T T T T T T T T T T T T T T 7
l Steps are 750 hrs. |
Ap[mu;f;c mﬁnavm—'keﬁaﬁ;: T T
DEMO: ADZEMAN 12/0172011 $31.80  $7.10  $1245  $0.00 $51.35
LABORERS - ZONE |
For apprentice rates scc "Appreatice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/01/2011 $32.80 $7.10 $12.45 $0.00 $52.35
TABORERS - ZONE 1
For apprentice rates see "Apprentice- EABORER"
DEMO: BURNERS 12/01/2011 $32.55  $7.10 51245  $0.00 $52.10
LABORERS - ZONE 1
For apprentice rates see "Apprentice- LABORER”
DEMO: CONCRETE CUTTER/SAWYER 12/01/2011 $32.80  $7.10  $1245  $0.00 §52.35
LABORERS - ZONE !
For apprentice rates see "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATOR 12/01/2011 $32.55  $7.10  $1245  $0.00 $52.10
LABORERS - ZONE }
For apprentics rates see " Apprentice- LABORER"
DEMO: WRECKING LABORER 1210172011 331.80  $7.10  S1245  $0.00 $51.35
LABORERS - ZONE [
For apprentice rates see *Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 06/01/2013 $39.96  $10.00 - $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74  $10.00  $1355  $0.00 $64.29
For apprentice rates see " Apprentice- QPERATING ENGINEERS"
DIVER 08/01/2012  $54.88  $9.80  $17.67  $0.00 $82.35
PILE DRIVER LOCAL 56 {ZONE I)
08/01/2013 $56.98  $9.80  $17.67  $0.00 §84.45
08/01/2014 $59.08  $9.80  $17.67  $0.00 $86.55
08/01/2015 $61.18  $9.80  $17.67  $0.00 $88.65
DIVER TENDER 08/01/2012 $5488  $9.80  $17.67  $0.00 $82.35
PILE DRIVER LOCAL 56 (7ONE 1}
08/01/2013 $56.98  $9.80  $17.67  $0.00 $84.45
08/01/2014 $50.08  $9.80  $17.67  $0.00 $86.55
08/01/2015 $61.18  $9.30  $17.67  $0.00 $88.65
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Classification Effective Date  Base Wage Health  Pension Tatal Rate
Unemiployment
DIVER TENDER (EFFLUENT) 08/01/2012  $58.80  §$9.80  $17.67  $0.00 $86.27
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2013 $61.05 $9.80 $17.67 $0.00 388.52
08/01/2014 $63.30 $9.80 $17.67 $0.00 $90.77
08/01/2015 $65.55 $9.80 $17.67 $0.00 $93.02
DIVER/SLURRY (EFFLUENT) 08/01/2012 $82.32  $9.80  $17.67  $0.00 $109.79
PILE DRIVER LOCAL 36 (ZONE [}
08/01/2013 $85.47 $9.80 $17.61 $0.00 $112.94
08/01/2014 $88.62 $9.80 $17.67 $0.00 $116.09
08/01/2015 $91.77 $9.80 $17.67 $6.00 $119.24
DRAWBRIDGE OPERATOR (Censtruction) 03/01/2013 $43.52 $13.00 $14.16 $0.00 $70.68
ELECTRICIANS LOCAL 103
09/01/2013 $44.20 $13.00 $14.18 $0.00 $71.38
03/01/2014 $44.92 $13.00 31420 $0,00 §72.12
09/01/2014 $45.60 $13.00  $14.22 $0.00 $72.82
03/01/2015 $46.32 $13.00°  $14.24 $0.00 $73.56
09/01/2015 $47.27 $13.00 31427 $0.00 §74.54
03/01/2016 $48.23 $13.00 31430 $0.00 §75.53
For appreatice rates sce "Apprentice- ELECTRICIAN”
ELECTRICIAN 03/01£2013  $43.52  $13.00 $14.16  $0.00 $70.68
ELECTRICIANS LOCAL 103
09/01/2013 $44.20 $13.00 31418 $0.00 $71.38
03/01/2014 $44.92 $13.06 3120 $0.00 $72.12
09/61/2014 $45.60 $13.00 31422 $0.00 $72.82
03/01/2015 $46.32 $13.00  $14.24 $0.00 $73.56
09/01/2015 $47.27 $13.00 31427 $0.00 $74,54
03/01/2016 $48.23 $13.00  $14.30 $0.00 $75.53
Issue Date:  07/09/2013 Wage Request Number; 20130709-022 Page 9 of 36
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Persion
Unemployment

Apprentice - ELECTRICIAN - Local 103
Effective Date - 03/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 31741 $13.00 30.52 $0.00 $30.93
2 40 31741 $13.00 30.52 $0.00 $30.93
3 45 ) $19.58 313.00 $10.53 $0.00 $43.11
4 45 $19.58 513.00 $10.53 $0.00 $43.11
5 50 $21.76 $13.00 $10.85 $0.00 $45.61
6 55 $23.94 $13.00 $11.19 $0.00 $48.13
7 60 $26.11 $13.00 $11.51 $0.00 $50.62
8 65 $28.29 $13.00  $11.85 $0.00 $53.14
9 70 $30.46 $13.00 $12.17 $0.00 $55.63
10 75 $32.64 $13.00 $i2.51 $0.00 $58.15
Effective Date -  09/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.68 $13.00 $0.53 $0.00 $31.21
2 40 ) $17.68 $13.00 $0.53 $0.00 $31.21
3 45 $19.89 $13.00 $10.54 $0.00 $43.43
4 45 $19.89 $13.00 $10.54 $0.00 $43.43
5 50 $22.10 $13.00 $10.86 $0.00 $45.96
6 55 $24.31 $13.00 $11.20 $0.00 $48.51
7 60 $26.52 $13.00 $11.353 $0.00 $51.05
8 65 $28.73 §13.00 $11.86 $0.00 $53.59
9 70 $30.94 $13.00 512.19 $0.00 $56.13
o s $33.15 $13.00 $12.53 $0.00 $58.68

Newes: T _“’

| App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/36

ELEVATOR CONSTRUCTOR 01/01/2012 $52.45 $8.78 $6.96 30.00 $68.19
ELEVATOR CONSTRUCTORS LOCAL +

Issue Date:  07/09/2013 Wage Request Number:  20130709-022 Page 10 of 36
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Supplemental Total Rate

Classification Effective Date DBase Wage Health Pensiorn
Unemployment

Apprentice - ELEVATOR CONSTRUCTOR - Local 4

Effective Date -  01/01/2012 Supptemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.23 $8.78 $0.00 $0.00 $35.01
2 55 $28.85 $8.78 $6.96 $0.00 $44.59
3 65 $34.09 $8.78 $6.96 $6.00 $49.83
4 76 $36.72 $8.78 36.96 $0.00 $52.46
5 80 $41.96 $8.78 $6.96 $0.00 $57.70

Nates: I
! Steps 1-2 are 6 mos.; Steps 3-5 are | year

ELEVATOR CONSTRUCTOR HELPER 01/0172012 $3859  $878  $6.96 $6.00 $54.33
ELEVATOR CONSTRUCTORS LOCAL 4

FENCE & GUARD RAIL ERECTOR 06/01/2013  $3330  $7.10  S$1245  $0.00 $52.85
LABORERS - ZONE 1
12/61/2013 $34.05 $7.10 $12.45 $0.00 - $53.60
06/01/2014 $34.80 37.10 $12.45 $0.00 $54.35
12/01/2014 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 30.00 $56.60
06/01/2016 $37.80 $7.10 31245 $0.00 $57.35
12/61/2016 $38.80 $7.10 $12.45 50.00 $58.35
For apprentice rates see * Apprentice- LABORER"
FIELD ENG.INST PERSON-BLDG, SITE HVY/HWY 05/01/2013  $3850  $10.00  $13.02  $0.00 $61.52
OPERATING ENGINEERS LOCAL 4
11/01/2013 $39.26 $10.00  $13.02 $0.00 $62.28
05/01/2014 $40.03 31000  313.02 $0.00 $63.05
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FIELD ENG.PARTY CHEEF-BLDG,SITE,HVY/HWY 05/01/2013  $39.91  $10.00 $13.02  $0.00 $62.93
OPERATING ENGINEERS LOCAL 4
11/01/2013 $40.68 $10.00  313.02 $0.00 $63.70
05/01/2014 $41.45 $10.00  $13.02 $0.00 $64.47
For apprentice rates see " Apprentice- OPERATING ENGINEERS”
FIELD ENG ROD PERSON-BLDG,SITE,HVY/HWY 05/012013  $21.17  $10.00  $13.02  $0.00 $44.19
OPERATING ENGINEERS LOCAL 4
11/01/2013 $21.63 $10.00 $13.02 $0.00 $44.65
05/01/2014 $22.08 $10.00  $13.02 $0.00 $45.10
For apprentice rates see " Apprentice- OPERATING ENGINEERS”
FIRE ALARM INSTALLER 63/01/2013 $4352  $13.00 SI416  $0.00 $70.68
FLECTRICIANS LOCAL 103 -
09/01/2013 $44.20 $13.00 §14.18 $0.09 $71.38
03/01/2014 $44.92 $13.00 31420 $0.00 $72.12
09/01/2014 $45.60 $13.00 31422 $0.00 $72.82
03/01/2015 $46.32 $13.00 3424 $0.00 $73.56
09/01/2015 $47.27 $13.00 $14.27 $0.00 $74.54
03/01/2016 $48.23 $13.00 $14.30 $0.00 $75.53
For apprentice rates seo " Apprentice- ELECTRICIAN"®
Issue Date;  (7/09/2013 Wage Request Number: 2613070%-022 ' Page 11 of 36
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Supplemental

Classification Effective Date  Base Wage Health Pension Total Rate
Unemployment
FIRE ALARM REPAIR / MAINTENANCE 03/01/2013  $3264  $13.60  $1251  $0.00 $58.15
f .
P  COMMISSIONINGELECTICIANS 09012013 $3315 1300 S1252  $0.00 $58.67
03/0172014 $33.69 $13.00  §12.54 $0.00 $59.23
09/01/2014 $34.20 $13.00 31256 $0.00 $59.76
03/01/2015 $34.74 $13.00  $12.57 $0.00 $60.31
09/01/2015 $35.45 $13.00 $12.59 $0.00 $61.04
03/01/2016 $36.17 $13.00 $12.62 $6.00 $61.79
For apprentice rates see "Appreatice- TELECOMMUNICATIONS TECHNICIAN" :
FIREMAN (ASST. ENGINEER) 06/01/2013 $33.73 $10.00 313,55 $0.00 $57.28
OPERATING ENGINEERS LOCAL A
12/6112013 $34.39 $10,00  $13.55 $0.00 $57.94
For apprentice mtes see “Apprentice- OPERATING ENGRNEERS*
FLAGGER & SIGNALER 06/01/2013  $2050 - $7.10 31245 $0.00 $40.05
LABORERS - ZONE 1
12/0172013 $20.50 $7.10 312.45 30.00 $40.05
46/01/2014 $20.50 $7.10 $12.45 $0.00 $40.05
12/01/2014 $20.50 $7.10 $12.45 $0.00 $40.05
06/G1/2015 $20.50 $7.10 $12.45 $0.00 $40.05
12/0172015 $260.50 §7.10 812.45 $0.00 $40.05
06/01/2016 320.50 §7.10 $12.45 30.00 $40.05
12/0172016 $20.50 $7.10 $12.45 $0.00 $40.05
For apprentice rates see "Apprentice- LABORER®
FLOORCOVERER 03/01/2013 83861  $9.80  $1671  $0.00 $65.12
FLOORCOVERERS LOCAL 2168 ZONE I
09/01/2013 $38.61 $9.80 $16.71 30.00 $65.12
03/01/2014 $38.61 $9.80 $16.71 $0.00 $65.12
Issue Date:  07/09/2013 Wage Request Number: 20130709-022 Page 12 of 36
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment

Apprentice - FLOORCOVERER - Local 2168 Zone I
Effective Date -  03/01/2013

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 _519,31 $9.80 $1.79 $0.00 $30.90
2 55 $21.24 $9.80 $1.79 $0.00 $32.83
3 60 $23.17 $9.86 $11.34 $0.00 $44.31
4 65 $25.10 $9.30 $11.34 $0.00 $46.24
5 70 $27.03  $0.80 $13.13 $0.00 $49.96
6 75 " $28.96 $9.80 $13.13 .$0.00 $51.89
7 80 $30.89 $9.80 $14.92 $0.00 $55.61
8 85 332.82 $9.80 $14.92 $0.00 $57.54

Effective Date - 09/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.31 $9.80 $1.79 $0.00 $30.90
2 55 $21.24 $9.80 $1.79 $0.00 $32.83
3 60 $23.17 $9.80 $11.34 $0.00 $44.31
4 65 $25.1¢ $9.80 $11.34 $0.00 §46.24
5 70 327.03 £9.80 $13.13 $0.00 $49.96
6 75 $28.96 $9.80 $13.13 50.00 $51.89
7 80 330.89 $9.80 $14.92 $0.00 . $55.61
] 85 $32,82 $9.80 $14.92 $0.00 $57.54

Notess T T T T T T T _i

| Steps are 750 hus.

FORK LIFT/CHERRY PICKER 06/01/2013  $4034  $10.00  $13.55  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4
12/01/2013 $41.12 $10.00 813,55 $0.00 564.67
For apprentice rates see " Apprentice- OPERATING ENGINEERS"
GENERATOR/LIGHTING PLANT/HEATERS 06/01/2013  $28.19  $10.00 $1355  $0.00 $51.74
OPERATING ENGINEERS LOCAL 4
12/01/2013 $28.74 $10.00 31355 $0.00 $52.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
GLAZIER (GLASS PLANK/AIR BARRIER/AINTERIOR 01/01/2013 $35.51 $7.80 $14.60 $0.00 $57.91
SYSTEMS)
GLAZIERS LOCAL 33 (ZONE 2)
Issue Date:  07/09/2013 Wage Request Number: 20130709-022 Page 13 of 36
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Classification Effective Date  Base Wage  Health Pension Supplemental Total Rate
Unemployment

Apprentice - CGLAZIER - Local 35 Zone 2
Effective Date-  01/01/2013

Supplementat
Step  percent Apprentice Base Wage Health Pension  Unemployment Totat Rate
1 50 ) $17.76 87.80 $0.00 $0.00 $25.56
2 55 $19.53 $7.80 $3.25 30.00 $30.58
3 60 $21.31 $7.80 $3.54 $0.00 $32.65
4 65 $23.08 $7.80 $3.84 $0.00 $34.72
5 70 $24.86 $7.80 $12.83 $0.00 $45.49
6 75 $26.63 $7.80 $13.13 $0.00 $47.56
7 80 $28.41 $7.80 $13.42 $0.60 $49.63
8 %0 $31.96 $7.80 $14.01 $0.60 $53.77
____________________________ —

ENotes: i
E Steps are 750 hrs.

HOISTING ENGINEER/CRANES/GRADALLS 06012013 $4034  $10.00 $I1355  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4

12/61/2013 $41.12 $10.00 $13.55 $0.00 $64.67
Issue Date:  07/09/2013 Wage Request Number: 20130709-022 Page 14 of 36
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Supplemental Total Rate

Classification Effective Date  Base Wage Heaith Pension Unemployment
Apprentice- OPERATING ENGINEERS - Local 4
Effective Date - 06/01/2013 . Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 §22.19 $10.00 $0.00 $0.00 $32.19
2 60 $24.20 $10.00 $13.55 $0.00 $47.75
3 65 $26.22 $10.00 $13.55 $0.00 §49.77
4 70 §28.24 $10.00 $13.55 $0.00 $51.79
5 75 $30.26 $10.00 $13.55 $0.00 $53.81
6 80 $32.27 $10.00 $13.55 $0.00 $55.82
7 85 $34.29 $10.00 $13.55 $0.00 $57.84
8 90 $36.31 $10.00 $13.55 $0.00 $59.86'
Effective Date -  12/01/2013 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $22.62 $10.00 $0.00 $0.00 $32.62
2 60 $24.67 $10.00 313.55 $0.00 $48.22
3 65 $26.73 $§10.00 $13.55 $0.00 $50.28
4 70 $28.78 $10.00 $13.55 $0.00 $52.33
5 75 $30.84 $10.00 $13.55 $0.00 $54.39
6 80 $32.90 $10.00 $13.55 $0.00 $56.45
7 85 $34.95 $10.00 $13.55 $0.00 $58.50
g 90 $37.01 $10.00 $13.55 $0.00 $60.56
Mot T ”“E
l E
‘Apprentice to Journeyworker Ratosi:s T T T
HVAC (DUCTWORK) 02/012013 84232 8982 $1824 Sl $72.49
SHEETMETAL WORKERS LOCAL 17 -4
For apprentice rates sce * Apprentice- SHEET METAL WORKER”
BVAC (ELECTRICAL CONTROLS) 03/012013  $43.52  $13.00 $i416  $0.00 $70.68
BLBCTRICIANS Locai 103 09/01/2013 $44.20 $13.00 $14.18 $0.00 $71.38
03/01/2014 $44.92 $13.00  $14.20 $0.00 $72.12
09/01/2014 $45.60 $13.00  $14.22 $0.00 $72.82
03/01/2015 $46.32 $13.00  $14.24 $0.00 $73.56
09/01/2015 $47.27 $13.00  $14.27 $0.00 $74.54
03/01/2016 $48.23 $13.00  $14.30 $0.00 $75.53
For apprentice rates see "Apprentice- ELECTRICIAN"
HVAC (TESTING AND BALANCING - AIR) 02012013  $4232  $9.82  $1824 3211 $72.49
SHEETAMETAL WORKERS LOCAL 17 - A
For apprentics rates ses “Apprentice- SHEET METAL WORKER"
HVAC (TESTING AND BALANCING -WATER) 03/012013 34934  $8.75  $1439  $0.00 $72.48
PIPEFITTERS LOCAL 537
For apprentice rates see "Apprentice- PIPEFITTER" or "PEUMBER/PIPEFITTER"
HVAC MECHANIC 03/012013  $4934  $875  $1439  $0.00 $72.48
PIPEFITTERS LOCAL 537
IsueDate: 07092013 Wage RequestNamber: 20130700022 Page 15 of 36
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Classification Effective Date BaseWage Healh  Pension SUPPEmental pyppore

Unemployment
For appeentics rates see "Apprentice- PIPEFITTER” or "PLUMBER/PIPEFITTER”
HYDRAULIC DRELLS 06/012013  $3380  $7.10  $1245  $0.00 $53.35
LABORERS - ZONE 1
12/012013  $34.55  $7.10  $1245  $0.00 $54.10
06/01/2014  $3530  $7.10  $1245  $0.00 $54.85
12/012014  $36.05  $7.10  $1245  $0.00 $55.60
06/012015  $36.80  $7.10  $1245  $0.00 $56.35
12/012015  $37.55  $7.10  $1245  $0.00 $57.10
06/01/2016  $3830  $7.10  $1245  $0.00 $57.85
12/01/2016 53930 $7.10  $I1245  $30.00 $58.85
For apprentice rates sce " Apprentice- LABORER"
INSULATOR (PIPES & TANKS) 09/0172012 84146 $10.65 $ILS0  $0.00 $63.61
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
09/01/2013  $43.06  $10.65 $11.50  $0.00 $65.21
09/012014  $45.06  $10.65 S1L30  $0.00 $67.21

Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston

Effective Date - 09/012012 Supplemena

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 320.73 510,65 38.60 $0.00 $39.98
2 60 324.88 $10.65 $9.18 $0.00 $44.71
3 70 ‘ $29.02 $10.65 $9.76 $0.00 - $49.43
4 30 . $33.17 310.65 $10.34 $0.00 $54.16

Effective Date -  09/01/2013 Supplemental

Step  percent Apprentice Base Wage Heaith Pension Unemployment Total Rate
1 30 $21.53 $10.65 $8.60 $0.00 $40.78
2 60 : $25.84 $10.65 $9.18 . $0.00 §45.67
3 70 : $30.14 $10.65 $9.76 $0.00 $50.55
4 80 $34.45 $10.65 $10.34 $0.00 855.44

INotes: I
| Steps are 1 year

[RONWORKER/WELDER 03/16/2013  $4023  $7.70  S$I1835  $0.00 $66.28
IRONWORKERS LOCAL 7 (BOSTON AREA)

Issue Date:  07/09/2013 Wage Request Number: 20130709-022 Page 16 of 36
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Classification Effective Date  Base Wage Health  Pension Supplemental Totat Rate
Unentployment
Apprentice - IRONWORKER - Local 7 Boston
Effective Date - 03/16/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Tatal Rate
1 60 $24.14 $7.70 $18.35 $0.00 $50.19
2 % $28.16 $7.70 $18.35 $0.00 $54.21
3 75 $30.17 $1.70 51835 $0.00 $56.22
4 80 ‘ $32.18 $770 $18.35 30.00 $58.23
5 85 $34.20 $7.70 $18.35 $0.00 $60.25
6 90 $36.21 $1.0 $18.35 $0.00 $62.26
Notess T T T T T T T T "'"i
I #* Structural 1:6; Ornamentai {:4 ‘
Ly e v e m— — m—i— = —— Mt et e et et et T P — — — —— A s Wb M Mt it
Apprentice to Journeyworker Ratio:**
JACKHAMMER & PAVING BREAKER OPERATOR 06/01/2013 $3330  $7.10 $1245  $0.00 $52.85
LABORERS - ZONE 1
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 312,45 30.00 $54.35
12/01/2014 $35.55 37.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $9.00 $55.85
12/01/2015 $37.05 $7.10 §12.45 $0.00 $56.60
06/01/2016 $37.30 $7.10 31245 $0.00 $57.35
12/61/2016 $38.80 $7.10 312,45 $0.00 $58.35
For apprentice rates see " Apprentice- LABORER"
LABORER 06/01/2013 $33.05  $7.10 31245  $0.00 $52.60
LABORERS - ZONE |
12/61/2013 $33.80 §7.10 $12.45 $0.00 $53.35
86/01/2014 $34.55 $7.10 312,45 $0.00 $54.10
12/0172014 §35.30 $7.10 $12,45 50.00 $54.85
06/01/2015 $36.05 - $7.10 $12.45 $0.00 $55.60
12/01/2015 $36.80 $7.10 $12.45 $0.00 $56.35
06/01/2016 $37.55 $7.10 $12.45 $0.00 $57.10
12/01/2016 $38.55 §7.10 $12.45 $0.00 $58.10
Issue Date:  07/09/2013 Wage Request Number: 20130709-022 Page 17 of 36
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Supplemental Total Rate

Classification EffectiveDate  Base Wage Health  Pension o= @
Apprentice - LABORER - Zone |
Effective Date - 06/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $19.83 $7.10 $12.45 $0.00 $39.38
2 720 $23.14 $7.10 $12.45 $0.00 $42.69
3 80 $26.44 $7.10 312,45 $0.00 $45.99
4 96 $29.75 $7.10 $12.45 $0.00 $49.30
Effective Date - 12/01/2013 Supplemeatal
Step  percent Apprentice Base Wage Health Pension Unemployment Tatal Rate
1 60 §20.28 $7.10 $12.45 $0.00 $39.83
2 70 $23.66 $7.10 $12.45 $0.00 $43.21
3 80 $27.04 $7.10 $i2.45 $0.00 346,59
4 20 $30.42 $7.10 $12.45 $0.00 $49.97
Notes T T T T T T T T T T T T T j
| 1
lXp[mnfce mﬁn;;voﬁerﬁati—mlg ———————————————————
LABORER: CARPENTER TENDER : 06/01/2013  $33.05  $7.10  $1245  $0.00 $52.60
[ABORERS - JONE 1 12/01/2013 $33.80 $7.10 $12.45 $0.00 $53.35
06/01/2014 3$34.55 $7.10 $12.45 $6.00 $54,10
12/012014 $35.30 $7.10 $12.45 $0.00 $54.85
06/01/2015 §36.05 $7.10 $12.45 $0.00 $55.60
12/01/2015 $36.80 $7.10 $12.45 $0.00 $56.35
06/01/2016 $37.55 $7.10 $12.45 $0.00 $57.10
12/01/2016 $38.55 $7.1¢ $12.45 $0.00 $58.10
For apprentice rates see * Apprentice- LABORER”
LABORER: CEMENT FINISHER TENDER 06/01/2013 $33.05  $7.10  $1245  $0.00 $52.60
[ABORERS - ZONE L 12/01/2013 $33.80 $7.10 $12.45 $0.006 $53.35
06/01/2014 $34.55 $7.10 $12.45 $0.00 $54.10
12/01/2014 $35.30 $7.10 $12.45 $0.00 $54.85
06/01/2015 $36.05 §7.10 $12.45 $0.00 $55.60
12/01/2015 $36.30 $7.10 $12.45 $0.00 $56.35
06/01/2016 $37.55 $7.10 $12.45 $0.00 $57.10
£2/0122016 $38.55 $7.10 $12.45 $0.00 $58.10

For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/01/2011 $31.80  $7.10 51245 $0.00 $51.35
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER”
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Supplemental

Classification Effective Date Base Wage Health Pension Totat Rate
Unemployment
LABORER: MASON TENDER 06/01/2013°  $3330  $7.10- $1245°  $0.00 $52.85
LABORERS - ZONE 1
12/0172013 $34.05 $7.10 31245 $0.00 $53.60
06/01/2014 534‘80 $7.10 $12.45 $0.00 $54.35
12/01/2014 $35.55 37.10 $12.43 $0.00 $55.10
06/01/2015 $36.30 37.10 $12.45 $0.00 $55.85
12/0112015 $37.05 §7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.30 $7.10 $12.45 $0.00 $58.35
For apprentice 1ates see "Apprentice- LABORER"
LABORER: MULTI-TRADE TENDER 06/01/2013  $33.05  $7.10  $1245  $0.00 $52.60
LABORERS - ZONE 1
12/61/2013 $33.80 $7.10 $12.45 $0.00 $53.35
06/01/2014 $34.55 $7.10 $12.45 $0.00 $54.10
12/01/2014 $35.30 $7.10 $12.45 $0.00 $54.85
06/01/2015 $36.05 $7.10 31245 $0.00 $55.60
12/01/2015 $36.80 $7.10 $12.45 $0.00 $56.35
96/01/2016 $37.55 §7.10 $12.45 $0.00 $57.10
12/01/2016 $38.55 $7.10 $12.45 $0.00 $58.10
For apprentice rates see * Apprentice- LABORER"
LABORER: TREE REMOVER : 06/012013  $3305  $7.10  $1245  $0.00 $52.60
LABORERS - ZONE 1
12/01/2013 $33.80 $7.16 $12.45 $0.00 $53.35
06/01/2014 $34.55 $7.10 $12.45 $0.00 $54.10
1240172014 $35.30 $7.10 $12.45 $0.00 $54.85
06/01/2015 $36.05 §7.10 $12.45 30.00 355.60
12/81/2015 $36.80 $7.10 $12.45 30.00 $56.35
06/01/2016 $37.55 $7.10 $12.45 $0.00 $57.10
12/01/2016 $38.55 $7.10 $12.45 30.90 $s8.10
This classification applies to the vemoval
of standing trees including all associated trinuning of branches and linbs, and applies to the removal of branches at focations not on or around utility #ines, For
apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR 06/01/20t3  $3330  $7.10  $1245  $0.00 $52.85
LABORERS - ZONE 1 .
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $54.35
120172014 $35.55 $7.19 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 31245 $0.00 $55.85
] 12/01/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/061/2016 $37.80 $7.16 312.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $58.35
For apprentice rates se¢ "Apprentice- LABORER"
MARBLE & TILE FINISHERS 020172013 $3620  $10.18  $1651  $0.00 $62.89
BRICKLAYERS FOCAL 3 - MARBLE & TILE
08/01/2013 $36.66 $10.18  $16.83 $0.00 $63.67
02/01/2014 $37.11 31018 $16.83 $0.00 $64.12
08/01/2014 $37.82 $10,18  $16.90 $0.00 $64.90
02/01/2615 $38.27 $10.18  $16.90 $6.00 $65.35
08/01/2015 $38.98 $10.18 $16.97 $0.00 $66.13
02/01/2016 $39.43 $10.13 $16.97 $0.00 $66.58
08/0172016 $40.13 $10.18  3$17.05 $0.00 $67.36
02/81/2017 $40.59 $10.18  317.05 $0.00 $67.82
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Supplemental Total Rate

Ciassification Effective Date  Base Wage ~ Health  Pension
Unemployment

Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date - 02/01/2013

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 50 ' 318,10 $10.18 $16.51 $0.00 $44.79
2 60 $21.72 $10.18 $16,51 $0.00 $48.41
. 3 70 $25.34 $10.18 $16.51 $0.00 $52.03
4 80 $28.96 $10.18 $16.51 $0.00 $55.65
5 90 $32.58 $10.18 316.51 $0.00 $59.27

Effective Date - 08/01/2013 . Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
L 50 . $18.33 $10.18 $16.83 $0.00 $45.34
2 60 $22.00 $10,18 $16.83 §0.00 $49.01
3 70 $25.66 $10.18 $16.83 $0.00 $52.67
4 80 $29.33 $10.18 $16.83 $0.00 $56.34
5 20 $32.99 $10.18 $15.83 $0.00 360.00

MARBLE MASONS, TILELAYERS & TERRAZZO MECH 02/01/2013 $47.45  $10.18  $17.83  $0.00 $75.46
BRICKLAYERS LOCAL 3 - MARBLE & TILE

08/01/2013 $48.10 $10.18  $18.15 $0.00 $76.43
02/01/2014 $48.66 $10.18  $18.15 $0.00 $75.99
08/01/2014 $49.56 §10.18  §18.22 $0.00 $77.96
02/01/2013 $50.12 $10.18  $18.22 $0.00 §78.52
08/01/2015 $51.0‘2 $10.18  $1829 $0.00 $79.49
02/01/2016 $51.59 $10,18  318.29 $0.00 $30.06
08/01/2016 $52.49 $10.18  $1837 $0.00 $81.04
02/01/2017 $53.06 $16.18  §18.37 $0.00 $81.61
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Classification Effective Date Base Wage Heaith  Fension Supplemental Totat Rate
Unemploynient

Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile
Effective Patc - 02/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $23.73 $10.18 $17.83 $0.00 35174
2 60 $28.47 $10.18 $17.33 $0.00 $56.48
3 7 $33.22 $10.18 $17.83 $0.00 $61.23
4 80 $37.96 $10.18 $17.83 $0.00 $65.97
3 90 $42.71 $10.18 $17.83 $0.00 $70.72

Effective Date - 08/04/2013

Supplementat

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.05 $10.18 $18.15 $0.00 $52.38
2 60 $28.86 $10.18 $18.15 $0.00 $57.19
3 70 $33.67 $10.18 $18.15 $0.00 $62,00
4 80 $38.48 $10.18 $i8.15 $0.00 $66.81
3 90 $43.29 $10.18 $18.15 30:00 $71.62

MECH. SWEEPER OPERATOR (ON CONST. SITES) 06/012013  $39.96  $10.00 $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 $10.00  $13.55 $0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
MECHANICS MAINTENANCE 06/01/2013 $3996  $10.00 $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
. 12/01/2013 $40.74 $10.00 31355 $0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS” .
MILLWRIGHT (Zone 1) 04/01/2013 $3468  $9.80  SIST6  $0.00 $60.24
MILLWRIGHTS LOCAL 1121 - Zone 1
10/0172613 $35.45 $9.80 $15.76 $0.00 $61.01
04/01/2014 $36.23 $9.80 $15.76 $0.00 $61.79
R 10/01/2014 $37.18 $9.80 $15.76 $0.00 §$62.74
04/0172015 $38.14 $9.80 $15.76 $0.00 $63.70
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemplovment
Apprentice - MILLWRIGHT - Local 1121 Zone |
Effective Date - 04/01/2013 Supplementaf
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 55 $19.07 $9.80 $4.32 $0.00 $33.19
2 65 $22.54 $9.80 $13.01 $0.60 $45.35
3 75 $26.01 $9.80 $13.80 $0.00 $49.61
4 8s $29.48 39.80 §14.58 $0.00 $53.86
Effective Date - 10/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 55 $19.50 $9.80 $4.32 $0.00 $33.62
2 65 $23.04 $9.80 $13.01 $0.00 $45.85
3 75 $26.59 $9.80 $13.80 $0.00 $50.19
4 85 $30.13 $9.80 $14.58 $0.00 $54.51
[Notess T T T oo TTmTme T 7
!_ Steps are 2,000 hours i
Appren?ce to Journeyworker Ratio:1:5
MORTAR MIXER 06/01/2013  $3330  §7.10  $1245  $0.00 $52.85
LABORERS - ZONE |
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 31245 $0.00 $54.35
12/012014 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 312,45 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
OILER (OTHER THAN TRUCK CRANES,GRADALLS) 06/01/2013 $21.17  $10.00  $13.55  $0.00 $44.72
OPERATING ENGINEERS LOCAL 4 .
12/01/2013 $21.59 $10.00 51355 $0.00 $45.14
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
OILER (TRUCK CRANES, GRADALLS) 06/01/2013 $2457  $10.00 $13.55  $0.00 $48.12
GPERATING ENGINEERS LOCAL 4
12/01/2013 $25.06 $10.00 $13.55 $0.00 $48.61
For apprentice rates ses "Apprentice- OPERATING ENGINEERS”
OTHER POWER DRIVEN EQUIPMENT - CLASS I 06/0172013  $39.96  $10.00 S$i13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2613 $40,74 $10.00 $13.55 $0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PAINTER (BRIDGES/TANKS) 01/01/2013 4501 $780  $15.60  $0.00 $68.41
PAINTERS LOCAL 35 - YONE 2
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Classification

Effective Date

Base Wage Health

Pension

Supplemental Total Rate

Unemplovment

Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - Supplensental
Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 50 $22.51 $7.80 $0.00 8000 $30.31
2 55 $24.76 $7.80 $3.52 " 50.00 $36.08
3 60 $27.0t $7.80 $3.84 $0.00 $38.65
4 65 $29.26 $7.80 $4.16 $0.00 $41.22
5 70 $31.51 $7.80 $13.68 $0.00 $52.99
6 75 $33.76 $7.80 $14.00 $0.00 $55.56
7 80 $36.01 $7.80 $14.32 $0.00 $58.13
8 90 $40.51 $7.80 $14.96 $0.00 $63.27
Netess T T ﬁ]
‘ Steps are 750 hrs, |
‘Xp[muﬁe mtm—rnavm—'keﬁa—ti—o—: w - - - - T T T
PAINTER (SPRAY OR SANDBLAST, NEW) * 01/01/2013  $3591  $7.80  S$15.60  $0.00 $59.31
* 1£ 30% or more of surfaces to be painted are new construction,
NEW paint rate shall be used. PAINTERS LOCAL 35 - ZONE 2
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New
Effective Date - ) Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.96 $7.80 $0.00 $0.00 $25.76
2 55 $19.75 $7.80 $3.52 $0.00 $31.07
3 60 $21.55 $7.80 $3.84 $0.00 $33.19
4 65 $23.34 $7.80 $4.16 $0.00 $35.30
5 70 $25.14 $7.80 $13.68 $0.00 $46.62
6 75 $26.93 $7.80 $14.00 $0,00 $48.73
7 80 $28.73 $7.80 $14.32 $0.00 $50.85
8 90 $32.32 $7.80 $14.96 $0.00 $55.08
S ﬂE
l |
‘Apprentice to Journeyworker Rafio:l:l T T T T T T
PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/01/2013 $33.97 $7.80  $15.60  $0.00 " $57.37
PAINTERS LOCAL 35 - ZONE 2
Tssue Date: 070092013 Wage Request Number: 20130709022 " page2sof3s
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint

Effective Date -  01/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.99 £7.80 $0.00 $0.00 $24.79
2 55 $18.68 §T80 $3.52 $0.00 $30.00
3 60 $20.38 $7.80 $3.84 $0.00 $32.02
4 65 $22.08 $7.80 $4.16 $0.00 $34.04
5 70 $23.78 $7.80 $13.68 $0.00 $45.26
6 75 $25.48 $7.80 $14.00 $0.00 $47.28
7 80 327.18 §7.80 $14.32 $0.00 $49.30
8 90 $30.57 $7.80 $14.96 $0.00 $53.33

"PAINTER (TRAFFIC MARKINGS) 06/01/2013 $33.05 $7.10 $12.45  $0.00 $52.60
LABOREIS- 20NE 1 12/01/2013 $33.80  $7.10  $1245  $0.00 $53.35
06/01/2014 $34.55  §7.10  $1245  $0.00 $54.10
12/01/2014 $3530  $7.10 81245 $0.00 $54.85
06/01/2015 $36.05  $7.10  $1245  $0.00 $55.60
12/01/2015 $36.80  $7.10  $1245  $0.00 $56.35
06/01/2016 $37.55  §7.10  Si245  $0.00 $57.10
12/01/2016 $38.55  $7.10  S$i245  $0.00 $58.10

For Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) * 01/012013  $3451  $7.80  §1560  $50.00 $57.91
* If 30% or more of surfaces to be painted are new construction,

NEW paint rate shall be used. PAINTERS LOCAL 35 - ZONE 2

Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEIW
Effective Date - 01/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.26 $7.80 $0.00 $0.00 $25.06
2 55 $18.98 $72.80 $3.52 $0.00 $30.30
3 60 $20.71 $7.80 $3.84 $0.00 $32.35
4 65 §22.43 $72.80 $4.16 $0.00 $34.39
5 70 $24.16 $7.80 $13.68 $0.00 $45.64
6 75 $25.88 $7.30 $14.00 $0.00 $47.68
7 80 $27.61 $7.89 $14.32 $0.00 $49.73
8 90 $31.06 $7.80 $14.96 $0.00 $53.82

Netess 0 —]

‘ Steps are 750 hrs. I

S S S S S
Apprentice to Journeyworker Ratio:1:1
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment

PAINTER / TAPER (BRUSH, REPAINT) 01/01/2013 $32.57 $7.80 $15.60  -$0.00 $55.97
PAINTERS LOCAL 35 - ZONE 2

Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT

Effective Date - 01/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.29 37.80 $0.00 $0.00 $24.09
2 55 $17.91 37.80 $3.52 $0.00 $29.23
3 60 $19.54 37.80 $3.84 30.00 $31.18
4 65 $21.17 37.80 $4.16 $0.00 $33.13
5 70 $22.80 37.80 $13.63 $0.00 $44.28
6 5 - $24.43 37.80 $14.00 $0.00 $46.23
7 80 $26.06 $7.80 $14,32 $0.00 $48.18
8 S0 ) $29.31 $7.80 $14.96 $0.00 $52.07

Notest T 7

l Steps are 750 hrs.

PANEL & PICKUP TRUCKS DRIVER 12/01/2012  $31.38  $89t  $8.00 $0.00 $48.29

TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2012 $39.20 $9.80 $17.67 $0.00 $66.67

DECK)

PILE DRIVER LOCAT 56 (ZONE 1) 08/01/2013 $40.70 $9.80 $17.67 $0.00 $68.17
08/01/2014 $42.20 $9.80 $17.67 50.00 $69.67
08/01/2015 $43.70 $9.80 $17.67 $0.00 $71.17

PILE DRIVER 08/01/2012  $3920  $9.80  §$17.67  $0.00 866.67

PILE DRIVER LOCAL 56 (ZONE I,

aonEy 08012013 $4070  $9.80 31767  $0.00 $68.17

08/01/2014 $42.20 $9.80 $17.67 $0.00 369.67
08/01/2015 $43.70 $9.80 $17.67 $0.00 $71.17
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Supplementat Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment

Apprentice - PILE DRIVER - Local 56 Zone !
Effcctive Date - 08/01/2012

Supplemental
Step  percent Apprentice Base Wage Health Pension Unerployment Total Rate
1 50 $19.60 5080 $17.67 $0.00 $47.07
2 60 $23.52 $9.80 $17.67 $0.00 $50.99
3 70 $27.44 $9.80 $17.67 $0.00 $54.91
4 75 $20.40 $9.80 $17.67 $0.00 $56.87
5 80 $31.36 $9.80 $17.67 $0.00 $58.83
6 80 $31.36 $9.30 $17.67 $0.00 $58.83
7 90 $35.28 $9.80 317.67 $0.00 $62.75
8 90 $35,28 $9.80 317.67 $0.00 $62.75

Effective Date -  68/01/2013 Supplementat

Step  percent Apprentice Base Wage Health Pension Unemploymeat Total Rate
! 50 : $20.35 $9.80 $17.67 $0.00 $47.82
2 60 $24.42 39.80 $17.67 $0.00 $51.89
3 70 $28.49 $9.80 $17.67 $0.00 $55.96
4 75 $30.53 $9.80 $17.67 30.00 §58.00
5 80 $32.56 $9.80 $17.67 $0.00 $60.03
6 3¢ $32.56 $9.80 $17.67 $0.00 $60.03
1 90 $36.63 $9.80 $17.67 $0.00 $64.10
8 90 $36.63 $9.80 $17.67 $0.00 $64.10

PIPEFITTER & STEAMFITTER 03/01/2013 $49.34  $8.75  S$1439  $0.00 $72.48
PIPEFITTERS LOCAL 537

Apprentiee - PIPEFITTER - Local 537

Effective Date - 03012013 Supplenental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
f 40 $19.74 $8.75 $6.50 $0.00 $34.99
2 45 $22.20 $8.75 $14.39 $0.06 $45.34
3 60 $29.60 $8.75 $14.39 $0.00 $52.74
4 70 $34.54 $8.75 $14.39 $0.00 $57.68
3 80 $39.47 38.75 $14.39 $0.00 $62.61

____________________________ —

|N0tcs: l
[ *% 1:3; 3:15; 1:10 thereatter / Steps are 1 yr, ‘
Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8:5:10;6:12;7: 14;8:17;9:20; 10:23(Max) - I
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unempleyment
PIPELAYER 06/01/2013  $3330  $7.10  $1245  $0.00 $52.85
LABORERS - ZONE |
§2/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80  $7.10 $12.45 $0.00 $54.35
1210112014 $35.55 57.19 $1245  $0.00 $55.10
06/01/2015 $36.36  $7.19 $1245  $0.00 $55.85
12/012015 $37.05 $7.19 $12.45 $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $58.35

For apprentice rates see "Appreatice: LABORER™

PLUMBERS & GASFITTERS 03/01/2013 $49.31 $9.32 $13.29 $0.00 $71.92
PLUMBERS & GASFITTERS LOCAL 12

Apprentice - PLUMBER/GASFITTER - Local 12
Effective Date -  03/01/2013 Supplemental N
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate

! s $17.26 $9.32 $4.97 $0.00 $31.55
2 40 $19.72 $9.32 $5.61 $0.00 $34.65
3 55 $27.12 $9.32 37.53 $0.00 $43.97
4 65 $32.05 $9.32 $8.81 $0.00 $50.18
5 75 $36.98 $9.32 $10.09 $0.00 $56.39
____________________________ —_
!Notes: [
l #1025 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
Step4 with 1ic$53.29 Step5 with [ic$59.49 l
Apprentice to Journeyworker Ratio;**
PNEUMATIC CONTROLS (TEMP.) 03/01/2013 $49.34 38.75 314,39 $0.00 $72.48

PIPERITERS LOCAL 537

For apprentice rates ses "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 06/012013  $33.30  $7.10  $1245  $0.00 $52.85

LABORERS - ZONE 1 :
12/01/2013 $34.05 37.10 $12.45 $0.00 $53.60
46/01/2014 $34.80 §7.10 $12.45 ° $0.00 $54.35
12/01/2014 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80  §7.10  $1245  $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER 06/01/2013  $34.05  $7.10  $1245  $0.00 $53.60

LABORERS - ZONE } .
12/01/2013 $34.80 $7.10 $12.45 $0.00 $54.35
06/01/2014 $35.55 $7.10 $12.45 $0.00 $55.10
12/01/72014 $36.30 $7.10 §12.45 $0.00 $55.85
06/01/2015 $37.05 §7.10 51245 $0.00 $56.60
12/01/2015 $37.30 $7.10 $12,45 $0.00 $57.35
06/01/2016 $38.55°  $7.10 $12.45 $0.00 $58.10
12/01/2016 $39.55 $7.10 $12.45 $0.00 $59,10

For apprentice rates ses " Apprentice- LABORER” '
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Supplemental

Classification Effective Date  Base Wage  Health Pension Total Rate
Unemploymtent
POWER SHOVEL/DERRICK/TRENCHING MACHINE 06012013 $40.34  $10.00  $1355  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4
12/01/2013 $41.12 $10.00  S$13.55 $0.00 $64.67
For apprentice rates see "Apprentice- OPERATING ENGINEERS™
PUMP OPERATOR (CONCRETE) 06/01/2013 $40.34  $10.00  $13.55  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4
12/01/2013 841,12 $10.00  $13.55 $0.00 $64.67
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
PUMP OPERATOR (DEWATERING, OTHER) 06/01/2013  $28.19  S$10.00 $13.55  S0.00 $51.74
OPERATING ENGINEERS LOCAL +
12/01/2013 $28.74 $10.00  $13.55 $0.00 $52.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
READY-MIX CONCRETE DRIVER 05/012011  $2803  §7.75  $591 $0.00 $41.69
TEAMSTERS LOCAL 25b
RECLAIMERS 06/01/2613  $39.96  $10.00 $1355  S0.00 $63.51
OPERATING ENGINEERS LOCAL +
12/61/2013 $40.74 $10.00, §$13.55 $0.00 $64.29
For apprentice rates see " Apprentice- OPERATING ENGINEERS
RESIDENTIAL WOOD FRAME (All Other Work) 04/01/2011 $24.24 $8.67 $15.51 $0.00 $48.42
CARPENTERS -ZONE 2 (Residential Wood)
RESIDENTIAL WOOD FRAME CARPENTER ** 05/01/20i1  $2424  $634  $6.23 $0.00 $36.81
** The Residential Woed Frame Carpenter classification applies
only to the construction of new, wood franie residences that do
not exceed four stordes including the basement,CARPENTERS -ZONE
2 (Residential Wood)
As 0f 9/1/09 Carpenitry work on weod-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.
RIDE-ON MOTORIZED BUGGY OPERATOR 06/01/2013 $33.30 $7.10 $12.45 $0.00 $52.85
LABORERS - ZONE 1
12/61/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 334.80 $7.10 $1245 30.00 $54.35
12/01/2014 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
121012015 $37.05 $7.10 $12.45 $0.00 $56.60
06/0172016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 31245 $0.00 $58.35
For apprentice rates 3¢6 " Apprentice- LABORER"
ROLLER/SPREADER/MULCHING MACHINE 06/012013  $39.96  $16.00 $I13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL +
12/01/2013 $40.74 $10.00  §13.55 $0.00 $64.29
For apprentice rates see "Apprentices OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 02/01/2013 $37.41 $10.50  $10.70 $0.00 $58.61
ROOFERS LOCAL 33
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Supplemental

Classification Effective Date  Base Wage Health Pension Total Rate
Unemployment
Apprentice - ROOFER - Local 33
Effective Date - 02/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Ungmployment Totat Rate
1 50 $18.71 $10.50 $3.38 $0.00 $32.59
2 60 $22.45 $10.50 $10,70 30,00 $43.65
3 65 $24.32 $10.50 $10.70 $0.00 $45.52
4 75 $28.06 $10.50 $10,70 $0,00 $49.26
5 85 $31.80 $10.50 $10.70 $0.00 $53.00
[Notes: ** 5, 2:6-10, the L10; Reroofing: b4, toen :4 _i
] Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs. I
e e e e e cn e — — A S e SR Sn e S A A S A— — — — —— — — — —— —
Apprentice to Journeyworker Ratio:**
ROGFER SLATE / TILE / PRECAST CONCRETE 02012013 $37.66  $1050  $10.70  $0.00 $58.86
ROOFERS LOCAL 33
For apprentice rates sec "Apprentice- ROOFER"
SHEETMETAL WORKER 02012013 $4232  $9.82  $1824 8211 $72.49
SHEETMETAL WORKERS LOCAL 17 - A
Apprentice . SHEET METAL WWORKER - Local 17-4
Effective Date -  02/01/2013 Supplementat
Step  percent Apprentice Base Wage Health Pension EUnemployment Total Rate
1 40 $16.93 $9.82 $4.00 $0.00 $30.75
2 40 $16.93 $9.82 $4.00 $0.00 $30.75
3 45 $19.04 $9.82 $8.00 3111 $37.97
4 45 $19.04 $9.82 $8.00 $L11 $37.97
5 50 $21.16 $9.82 $8.75 $1.19 $40.92
6 50 $21.16 $9.82 $9.00 $1.20 $41.18
7 60 $25.39 $9.82 $10.24 $1.36 $46.81
8 65 $27.51 $9.82 $10.99 $1.45 $49.717
9 s $31.74 $9.82 $12.49 $1.62 $55.67
10 85 $35.97 $9.82 $13.49 $1.78 $61.06
Notes: O
| Steps are 6 mos. l
‘Apprentice o Journeyworker Ratioked T T T T T
SIGN ERECTOR 06/01/2013  $2581  $7.07  $7.05 $0.00 $39.93
PAINTERS LOCAL 35 - ZONE 2
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Supplemental Total Rate

Classification Effective Date Base Wage Health  Pension
Unemployment

Apprentice - SIGN ERECTOR - Local 35 Zone 2

Effective Date-  06/01/2013 Supplement!

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $12.91 $7.07 $0.00 $0.00 $19.98
2 55 ) S14.20 $7.07 $2.45 $0.00 $23.72
3 60 $15.49 $7.07 $245 $0.00 $25.01
4 65 $16.78 $7.07 82,45 $0.00 $26.30
5 70 $18.07 $7.07 $7.05 $0.00 $32.19
6 75 $19.36 $7.07 $7.05 $0.00 $33.48
7 80 ) $20.65 $7.07 $7.05 $0.00 $34.77
8 85 $21.94 $7.07 $7.05 $6.00 $36.06
9 90 $23.23 '$7.07 $7.05 $0.00 $37.35

iNotcs: I
i Steps are 4 mos.

—
Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/912012 $31.84  $8.91 $8.00 $0.00 $48.75
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2012 $32.13  $891 $8.00 $0.00 $49.04
TEAMSTERS JOINT COUNCIT NO. 10 ZONE A .

SPRINKLER FITTER 03/01/2013  $52.58  $8.42  $1260  $0.00 $73.60
SPRINKLER FITTERS LOCAL 550 - (Seciton )

Apprentice - SPRINKLER FITTER - Local 550

Effective Date - 03/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $18.40 $8.42 33.00 $0.00 $34.82
2 40 $21.03 $8.42 $8.00 30.00 $37.45
3 45 $23.66 $8.42 $8.00 $0.00 $40.08
4 50 $26.29 $8.42 $8.00 $0.00 $42.71
5 55 $28.92 $8.42 $8.00 $0.00 $45.34
6 60 $31.55 $3.42 $8.00 $0.00 $47.97
7 65 $34.18 $8.42 $8.00 $0.00 $50.60
8 0 $36.81 $8.42 $8.00 $0.00 $53.23
9 75 $39.44 $8.42 $3.00 $0.00 $55.86
LU $42.06 $8.42 $8.00 $0.00 $58.48-

[;Jte_s_:-——_w——___—_—_——__———_-——'—"_—_——_i

i Steps are 850 hours !

e
Apprentice to Journeyworker Ratios1:1

STEAM BOILER OPERATOR 06/01/2013 $39.96  $10.00 $13.55  $0.00 $63.51

OPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 $10.00  $13.55 $0.00 $64.29
For apprentice rates see “Apprentice- OPERATING ENGINEERS”
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Classification Effective Date  Base Wage Health  Pension fup plemj}:l:lm Total Rate
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 06/01/2013  $39.96  $10.00  $1355  $0.00 $63.51
O ERATING EXGINEERS LOCAL £ 12/01/2013 $40.74 $10.00  $13.55 $0.00 $64.29
For apprentics rates see "Apprentice- OPERATING ENGENEERS”
TELECOMMUNICATION TECHNICIAN 03/01/2013  $3264  $13.00 $1251  S0.00 $58.15
FLECTRICIANS LOCAL 103 09/01/2013 $33.15 $13.00 $12.52 $0.00 $58.67
03/0172¢14 $33.69 $13.00 $12.54 $0.00 $59.23
09/01/2014 $34.20 $13.00 31256 $0.00 $59.76
03/01/2015 $34.74 $13.00  $12.57 $0.00 $60.31
09/01/2015 §35.45 $13.00  $12.59 $0.00 $61.04
03/0172016 $36.17 $13.00 312.62 $(‘)A00 $61.79
Apprentice - T "ELECOMMUNICATION TECHNICIAN « Local 103
Effective Date-  03/01/2013 Supplenseatal
Step  percent Apprentice Base Wage FHealth Pension Unemployment Total Rate
I 10 $13.06 $13.00 $6.39 $0.00 $26.45
2 40 $13.06 $13.00 $06.39 $0.00 $26.45
3 45 $14.69 $13.00 $10.77 $0.00 $38.46
4 45 $14.69 $13.00 $10.77 $0.00 $38.46
5 50 $16.32 $13.00 $11.02 $0.00 $40.34
6 55 $17.95 $13.00 $11.27 $0.00 $42.22
7 60 $19.58 $13.00 $11.52 $0.00 $44.10
8 65 $21.22 $13.00 $11.77 $0.00 $45.99
9 70 $22.85 $13.00 $12.02 $0.00 $47.87
1o 7 $24.48 $13.00 $12.26 $0.00 $49.74
Effective Date - 09/0172013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.26 $13.00 $0.40 ‘ $0.00 $26.66
2 40 $13.26 $13.00 $0.40 $0.00 $26.66
3 45 §14.92 $13.00 $9.79 $0.00 $372.71
4 45 $14.92 $13.00 $9.79 $0.00 337.71
3 50 $16.58 $13.00 $10.04 $0.00 $39.62
6 55 $18.23 $13.00 $10.29 $0.00 $41.52
7 60 $19.89 $13.00 310.54 $0.00 $43.43
3 65 $21.55 $13.00 $10.79 $0.00 $45.34
9 70 $23.21 $13.00 $11.04 $0.00 $47.25
0 7 $24.86 $13.00 $11.29 $0.00 $49.15
Nows T j
| |
Tpﬁnﬁ mﬁ;u:y.\_vm_'-kemaﬁ;: @ - 7
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Chassification Effective Date  Base Wage  Health Pension  Jupplemental ‘Total Rate
Unemployment

TERRAZZO FINISHERS 02/01/2013 $4635  $10.18  $17.83  $0.00 $74.36
BRICKLAYERSLOCAL 3 - MCARBLE & TILE 08/01/2013  $47.00  $10.318  $18.15  $0.00 $75.33
02/012014  $47.56  $10.18  $18.15  $0.00 $75.89
08/01/2014  $48.46  §10.18  $1822  $30.00 $76.86
02/01/2015  $49.02  S10.18 51822  $0.00 §77.42
08/01/2015  $49.92  S$10.18  $1829  $0.00 $78.39
02/01/2016  $50.49  $10.18  $18.29  $0.00 $78.96
08/01/2016  $51.39  $10.18  $1837  $0.00 $79.94
02/01/2017 85196  $10.18  $1837  $0.00 $80.51

Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date - 02/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.18 $10.18 §17.83 $0.00 §51.19
2 60 $27.81 $10.18 $17.83 $0.00 $55.82
3 70 ' $32.45 $10.18 $17.83 $0.00 $60.46
4 30 $37.08 $10.18 $17.83 30.00 $65.09
5 920 $41.72 $10.18 $17.83 $0.00 $69.73
Effective Date -  08/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.50 310.18 $18.15 $0.00 $51.83
2 $2820  S10.18 $18.15 $0.00 $56.53
3 70 $32.90 $10.18 $18.15 $0.00 $61.23
4 80 $37.60 $10.18 $18.15 $0.00 $65.93
5 90 $42.30 $10.18 $18.15 $0.00 $70.63
Notess T T T ﬁ|
]
Apprentice to Jowrneyworker Ratio:1:3
TEST BORING DRILLER 06/01/2013  $3445  $7.10  $1260  $0.00 $54.15
LABORERS - FOUNDATION AND MARINE . 127012013 $35.20 $7.10 $12.60 $0.00 $54.90
06/01/2014 $35.95 $7.10 $12.60 $0.00 $55.65
12/01/2014 $36.70 $7.10 $12.60 $0.00 $56.40
06/61/20135 $3745 . $7.10 $12.60 $0.00 $57.15
12/01/2015 $38.20 $7.10 512.60 $0.00 $57.90
06/01/2016 $38.95 $7.10 $12.60 $0.00 358.65
12/01/2016 $39.95 $7.10 $12.60 $0.00 $59.65
For apprentics rates ses "Apprentics- LABORER”
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

TEST BORING DRILLER HELPER 06/01/2013  $33.17  $7.10  $12.60  $0.00 $52.87

LABORERS - FOUNDATION AND MARINE
12/01/2013  $33.92  $7.10  $1260  $0.00 $53.62
06/01/2014  $3467  $7.10  $12.60  $0.00 $54.37
12012014 $3542  §7.10 $12.60  $0.00 $55.12
06/01/2015  $36.17  $7.10  $12.60  $0.00 $55.87
12/01/2015 $3692  $7.10  $1260  $0.00 $56.62
06/01/22016  $37.67  $7.10  S$12.60  $0.00 $57.37
12/01/2016  $38.67  $7.10  $12.60  $0.00 $58.37

For apptentice rates see "Apprentice- LABORER" :

TEST BORING LABORER , 06/01/2013  $33.05  $7.10  $12.60  $0.00 $52.75

LABORERS - FOUNDATION AND MARINE
12/01/2013  $33.30  $7.10  $12.60  $0.00 $53.50
06/01/2014  $34.55  $7.10 31260  $0.00 $54.25
12/012014  $3530 © $7.10  $12.60  $0.00 $55.00
06/01/2015  $36.05  $7.10  $12.60  $0.00 $55.75
12/01/2015  $36.80  $7.10  $12.60  $0.00 $56.50
06/01/2016  $37.35  $7.10  $12.60  $0.00 $57.25
12/01/2016  $3855  $7.10  SI12.60  $0.00 $58.25

For apprentice rates sce "Apprentice- LABORER" .

TRACTORS/PORTABLE STEAM GENERATORS 06/01/2013  $39.96  $10.00 31355  $0.00 $63.51

OPERATING ENGINEERS LOCAT, 4
12/01/2013  $4074  $10,00  $13.55  $0.00 . $64.29

For apprentice rates sce "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/2012 $32.42 $9.07 $8.00 $0.00 $49.49
TEAMSTERS JOINT COUNCIE NO. 10 ZONE A

TUNNEL WORK - COMPRESSED AIR 06/01/2013  $4533  $7.10  $13.00  $0.00 $65.43

LABORERS (COMPRESSED AIR} :
12/01/2013 $46.08 $7.10 $13.00 $0.00 366.18
06/01/2014 $46.83 $7.10 $13.00 $0.09 $66.93
12/01/2014 $47.58 $7.10 $13.00 $0.09 $67.68
06/01/2015 $48.33 $7.10 $13.00 $0.00 $68.43
12/0172015 $49.08 $7.10 $13.00 $0.00 $69.18
06/01/2016 $49.83 $7.10 $13.00 $0.00 $69.93
12/01/2016 $50.83 $7.10 $13.00 $0.00 $70.93

For apprentice rates see "Apprentice- LABORER”

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 06/01/2013  $47.33  $7.10  $13.00  $0.00 $67.43

LABORERS (COMPRESSED AIR)
12/01/2013 $48.08 $7.10 $13.00 $0,00 $68.18
06/01/2014 $48.83 §7.10 $13.00 $0.00 $68.93
12/01/2614 $49.58 $7.1¢ - $13.00 $0.00 $65.68
06/01/2015 $50.33 $7.10 $13.00 $0.00 $70.43
12/01/2015 $51.08 $7.10 $13.00 $0.00 $71.18
06/01/2016 $51.83 $7.10 $13.00 $0.00 $71.93
12/01/2016 $52.83 $7.10 $13.00 $0.00 $72.93

For apprentice rates sce "Apprentice- LABORER”
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Supplemental Total Rate

Classification Effective Datc  Base Wage  Health Pension
Unemployment

TUNNEL WORK - FREE AIR 06/01/2013  $3740  $7.10  S13.00  $0.00 $57.50

LABORERS (FREE AIR TUNNEL)
12/01/2013 $38.13 37.10 $13.00 $0.00 $58.25
06/01/2014 $38.90 §7.10 $13.00 $0.00 $59.00
12/01/2014 $39.65 37.10 $13.00 $0.00 $59.75
06/01/2015 $40.40 $7.10 $13.00 $0.00 $60.50
121012015 $41.15 $7.10 313.00 $0.00 $61.25
06/01/2016 $41.90 $7.10 313.00 $0.00 $62.00
12/01/2016 $42.90 $7.10 $13.00 $0.00 $63.00

For apprentice rates see " Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE) 06/01/2013 $3940  $7.10  $13.00  $0.00 $59.50

LABORERS (FREE AIR TUNNEL)} .
12/0112013 $40.15 $7.10 $13.00 $0.00 $60.25
06/01/2014 $40.90 $7.10 $13.00 30.00 $6£.00
12/0172014 $41.65 §7.10 $13.00 . $0.00 $61.75
06/01/2015 $42.40 $7.10 $13.00 $0.00 $62.50
12/012015 $43.15 37.10 $13.00 -$0.00 $63.25
06/01/2016 $43.90 §7.10 513.00 50.00 $64.00
12/0172016 $44.90 $§7.10 $13.00 $0.00 $65.00

For apprentice sates see "Apprentice- LABORER"

VAC-HAUL 12/01/2612 $31.84 $8.91 $8.00 $0.00 $48.75
TEAMSTERS JOINT COUNCILNO. 10 ZONE A

WAGON DRILL OPERATOR 06/01/2013  $33.30  $7.10  S1245  $0.00 $52.85
IABORERS- ZONE 1
120172013 $34.05 8710  $1245  $0.00 $53.60
06/01/2014 $34,80 $7.10 $12.45 50.00 $54.35
12/01/2014 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015  $3630  $7.10 1245  $0.00 $55.85
12/012015  $37.05  $7.10  $1245  $0.00 $56.60
06/01/2016  $37.80  $7.10  $1245  $0.00 §57.35
12/01/2016  $38.80  $7.10  $12.45  $0.00 $58.35
For appientice rates see " Apprentice- LABORER”
WASTE WATER PUMP OPERATOR 06/01/2013  $40.34  $10.00 $13.55  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4 .
12/61/2013  $41.12  $10.00 $13.55  30.00 $64.67

For appreatice rafes see "Appreatice- OPERATING ENGINEERS"

WATER METER INSTALLER 03/01/2013 $49.31  $932  $1329  $0.00 $71.92
PLUMBERS & GASFITTERS LOCAL 12

For apprentice rates see "Appreatice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
Outside Electrical - East

CABLE TECHNICIAN (Power Zone) 93/03/2013 $25.18 $8.20 84.17 $0.00 $37.55
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
09/01/2013 $25.66 $8,70 $4.48 $0.00 $38.84
For apprentice rates see "Apprentice- LINEMAN" .
CABLEMAN (Underground Ducts & Cables) 03/03/2013  $35.67  $820  $498 5000 $48.85
QUTSIDE ELECTRICAL WORKERS - EASF LOCAL 104
09/01/2013 $36.55 $3.70 $6.58 30,00 $51.83
For apprentice rates see "Apprentice- LINEMAN"
DRIVER / GROUNDMAN CDL 03/03/2013  $29.38  $320  $5.63 $0.00 $43.26
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
09/01/2013 $29.94 $8.70 $6.05 30.00 $44.69
For apprentice rates see "Apprentice- LINEMAN"
DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs) 03/03/2013 $23.08 $8.20 $3.94 $0.00 $35.22
OUTSIDE ELECTRICAE WORKERS - FAST LOCAL 104
09/0172013 $23.52 $8.70 85.24 $0.00 $37.46
For apprentice rates see "Apprentice- LINEMAN"
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Classification Effective Date  Base Wage Health Pension  SUpplemental Total Rate

Unemployment
EQUIPMENT OPERATOR (Class A CDL) 03/03/2013  $3567  $820  $8.98 $0.00 $52.85
OQUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104 -
) 09/01/2013 $36.35 $8.70 $9.43 $0.00 $54,48
For apprentice rates sec "Apprentice- LINEMAN"
EQUIPMENT OPERATOR (Class B CDL) 03/03/2013  $3148  $820  $6.19 $0.00 $45.87
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 1047
09/01/2013 $32.08 $3.70 36.59 $0.00 $47.37
For apprentice rates see "Apprentice- LINEMAN"
GROUNDMAN 03/03/2013  $23.08  $820 3342 $0.00 $34.70
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
09/01/2013 $23.52 $8.70 33.72 $0.00 $35.94
For apprentice rates se¢ “Apprentice- EINEMAN"
GROUNDMAN -Inexperienced (<2000 Hrs.) 03/03/2013  $1889  $3.20  $2.61 $0.00 $29.70
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
09/01/2013 $19.25 $8.70 $2.85 $0.00 $30.80
For apprentice rates see "Apprentice- LINEMAN"
JOURNEYMAN LINEMAN 03/03/2013  $41.97  $820  SHL26  $0.00 $61.43
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
09/01/2013 $42.77 $8.70 $11.78 $0.00 $63.25
Apprentice -  LINEMAN (Qutside Electrical) - East Local 104
Effective Date - 03/03/2013 Supplemeatal
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $25.18 $8.20 $3.92 $0.00 $37.30
2 65 $27.28 $8.20 $4.36 $0.00 $39.84
3 70 $29.38 $8.20 $5.06 $0.00 $42,64
4 5 $31.48 $8.20 $5.76 $0.00 $45.44
5 80 $33.58 $8.20 $6.46 $0.00 $48.24
6 85 $35.67 $8.20 $7.17 $0.00 $5L04
7

90 $37.77 $8.20 $8.36 $0.00 $54.33

Efi‘e'ciive Date- 09/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 60 $25.66 $8.70 $4.24 $0.00 $38.60
2 65 $27.80 $8.70 $4.71 $0.00 $41.21
3 70 $29.94 $8.70 $5.43 $0.00 $44.07
4 75 $32.08 $8.70 $6.16 $0.00 $46.94
5 80 $34.22 $8.70 $6.88 $6.00 $49.80
6 85 $36.35 $8.70 $7.62 $0.00 $52.67
7 90 $38.49 $8.70 £8.83 $0.00 $56.02

TELEDATA CABLE SPLICER 07/16/2012 $26.33 34.18 $2.79 $0.00 $33.30
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

TELEDATA LINEMAN/EQUIPMENT OPERATOR 07/16/2012 $2478  $4.18 8274 $0.00 $31.70
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

TELEDATA WIREMAN/INSTALLER/TECHNICIAN 07/16/2012  $24.78  $4.18  $2.74 $0.00 $31.70
OQUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

Issue Date:  07/09/2013 Wage Request Number: 20130709-022 Page 35 of 36
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Classification Effective Date

Supplemental
Unemploymeit

Base Wage  Health Pension Total Rate

TREE TRIMMER
OUTSIDE FLECTRICAL WORKERS - EAST LOCAL 104

01/29/2012

This classification applies only to the trimming of branches on
and around utility lines.

$17.18 3337 $0.60 $0.00 $20.55

TREE TREMMER GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST [,OCAL 104

01/29/2012

This ¢lassification applics only to the trimming of branches on
and around utility lines.

$15.15 $337 $0.00 $0.00 $18.52

Additional Apprentice Information;

Minimum wage rates for apprentices employed on publis works projects ars listed abave asa percentage of the pre-determined hourly wage ate established by the
Commissioner under the provisions of the M.G.L. c. 149, ss. 26.27D. Apprentice ratios are established by the Division of Apprénticeship Training pursuant to M.G.L. .

¢. 23, g5, HIE-11E.

Al apprentices must be registered with the Division of A hip Training in
All steps are six months {1000 hours) unless otherwise specified.

or fraction thereof.

*  Ratios are exp! 1 in allowable number of apprentices to jc
4+ Maltiple ratios are listed in the comment field.
*EEOAPPtO M BiL 212, 23, 38, 434, 45,406, 517, 6.7, 6:8, 6:9, 7:10, 8:£0, 8:11, 8:12, 9:13, 10:13, 10:14, etc.
FEEEAPP 10 IM; L, 122, 2:3, 2:4, 3:5, 4:6,4:7, 3:8, 6:9, 6:10, T:11, 8:12, 8:13, %:14, 10:15, 10:16, ete.

20130709-022

Issuc Bate:  07/09/2013 Wage Request Number:

dance with M.G.L. ¢. 23, ss. HIE-1L.

Page 36 of 36
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, 8§ 26 — 27

NOTICE TO AWARDING AUTHORITIES

» 'The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public
construction project lasting longer than one (1) year.

» "You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

» 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

» 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project.

NOTICE TO CONTRACTORS

» The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life
of the project.

» The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

» The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to
perform final clean-up must pay their employees according to this wage schedule.

» All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced

apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, 827B, a true and accurate record

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form
has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the
contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who
supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 2013

I, ;
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by
on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108
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Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Employer Signature:

Print Name & Title:

(A) (B) Employer Contributions (F) (G)
[B+C+D+E] [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount

©)
Health &
Welfare

(D)

Pension

(E)
Supp.
Unemp

A

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.

W ]
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FEDERAL LABOR STANDARDS COMPLIANCE

Construction contracts using any portion of Community Development Block Grant funds that exceed $2,000,
are subject to Federal Davis-Bacon Labor Standards and Minimum Wage Rates.

A number of documents must be submitted to the Newton Community Development Program in order to
comply with federal regulations for projects receiving more than $2,000 in Community Development Block
Grant funding. Contractors and subcontractors will comply with the heretofore guidelines as outlined in the
regulations and forms and submit appropriate documentation on a regular basis. Failure to provide the
necessary documentation may delay payment to the contractor or subcontractor.

All or portions of the work to be performed under this contract is being financed with Federal assistance
under Title I of the Housing and Community Development act of 1974, as amended. The following parts are
hereby included and made a part of this Solicitation and Contract. Whenever the provisions of these Federal
clauses differ from any other provisions of this contract, the Federal provisions shall prevail, except in the
case of minimum wage rates where the higher of the Federal or State Wage Determination shall prevail.
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Federal Labor Standards Provisions

U.S. Department of Housing and Urban Development
Office of Labor Relations

Applicability

The Project or Program to which the construction work covered by this contract pertains is being assisted by the United States of
America and the following Federal Labor Standards Provisions are included in this Contract pursuant to the provisions applicable
to such Federal assistance.

A. 1. (i) Minimum Wages. All laborers and mechanics employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate on any account (except such
payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), the
full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics.
Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section I(b)(2) of the Davis-Bacon Act on
behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly)
under plans, funds, or programs, which cover the particular weekly period, are deemed to be constructively made or incurred
during such weekly period.

Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the
classification of work actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be compensated at the rate specified for each classification for the time
actually worked therein: Provided, That the employer’s payroll records accurately set forth the time spent in each classification in
which work is performed. The wage determination (including any additional classification and wage rates conformed under 29
CFR 5.5(a)(2)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible, place where it can be easily seen by the workers.

(ii) (a) Any class of laborers or mechanics which is not listed in the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage determination. HUD shall approve an additional classification and wage
rate and fringe benefits therefore only when the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage determination; and
(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in
the wage determination.

(b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and
HUD or its designee agree on the classification and wage rate (including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by HUD or its designee to the Administrator of the Wage and Hour Division,
Employment Standards Administration, U.S. Department of Labor, Washington, D.C. 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise
HUD or its designee or will notify HUD or its designee within the 30-day period that additional time is necessary. (Approved by
the Office of Management and Budget under OMB control number 1215-0140.)

(c) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and HUD or
its designee do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where
appropriate), HUD or its designee shall refer the questions, including the views of all interested parties and the recommendation of
HUD or its designee, to the Administrator for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise HUD or its designee or will notify HUD or its designee within the 30-day
period that additional time is necessary. (Approved by the Office of Management and Budget under OMB Control Number 1215-
0140.)

(d) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(ii)(b) or (c) of this
paragraph, shall be paid to all workers performing work in the classification under this contract from the first day on which work is
performed in the classification.
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(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay
another bona fide fringe benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of
any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or
program, Provided, That the Secretary of Labor has found, upon the written request of the contractor, that the applicable standards
of the Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a separate account assets
for the meeting of obligations under the plan or program. (Approved by the Office of Management and Budget under OMB
Control Number 1215-0140.)

2. Withholding. HUD or its designee shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal contract with
the same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is
held by the same prime contractor so much of the accrued payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees and helpers, employed by the contractor or any subcontractor the full amount of
wages required by the contract In the event of failure to pay any laborer or mechanic, including any apprentice, trainee or helper,
employed or working on the site of the work, all or part of the wages required by the contract, HUD or its designee may, after
written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations have ceased. HUD or its designee may, after written notice to
the contractor, disburse such amounts withheld for and on account of the contractor or subcontractor to the respective employees to
whom they are due. The Comptroller General shall make such disbursements in the case of direct Davis-Bacon Act contracts.

3. (i) Payrolls and basic records. Payrolls and basic records relating thereto shall be maintained by the contractor during the
course of the work preserved for a period of three years thereafter for all laborers and mechanics working at the site of the work.
Such records shall contain the name, address, and social security number of each such worker, his or her correct classification,
hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in Section I(b)(2)(B) of the Davis-bacon Act), daily and weekly number of hours worked, deductions
made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer
or mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in
Section I(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been communicated in
writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing
such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and
the ratios and wage rates prescribed in the applicable programs. (Approved by the Office of Management and Budget under OMB
Control Numbers 1215-0140 and 1215-0017.)

(ii) (a) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to HUD
or its designee if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls
to the applicant sponsor, or owner, as the case may be, for transmission to HUD or its designee. The payrolls submitted shall set
out accurately and completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i) except that full social
security numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls shall only need to include
an individually identifying number for each employee (e.g., the last four digits of the employee’s social security number). The
required weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime
contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each covered worker, and shall provide them upon request to HUD
or its designee if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls
to the applicant sponsor, or owner, as the case may be, for transmission to HUD or its designee, the contractor, or the Wage and
Hour Division of the Department of Labor for purposes of an investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this subparagraph for a prime contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own records, without weekly submission to HUD or its designee. (Approved
by the Office of Management and Budget under OMB Control Number 1215-0149.)

(b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his
or her agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under 29 CFR 5.5 (a)(3)(ii), the
appropriate information is being maintained under 29 CFR 5.5(a)(3)(i), and that such information is correct and complete;
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(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been
made either directly or indirectly from the full wages earned, other than permissible deductions as set forth in 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for
the classification of work performed, as specified in the applicable wage determination incorporated into the contract.

(c) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy
the requirement for submission of the “Statement of Compliance” required by subparagraph A.3.(ii)(b).

(d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution
under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code.

(iii) The contractor or subcontractor shall make the records required under subparagraph A.3.(i) available for inspection, copying,
or transcription by authorized representatives of HUD or its designee or the Department of Labor, and shall permit such
representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, HUD or its designee may, after written notice to the contractor, sponsor, applicant or
owner, take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a
State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the
job site in any craft classification shall not be greater than the ratio permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as
stated above, shall be paid not less than the applicable wage rate on the wage determination for the classification of work actually
performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyman’s hourly rate) specified in the contractor’s or subcontractor’s registered
program shall be observed. Every apprentice must be paid at not less than the rate specified in the registered program for the
apprentice’s level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If the Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in accordance with that determination. In the event the Office of
Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the Office, withdraws
approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant ‘,to and individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration. The ratio
of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and
Training Administration. Every trainee must be paid at not less than the rate specified in the approved program for the trainee’s
level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees
shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full fringe benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment and Training
Administration shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. In
addition, any trainee performing work on the job site in excess of the ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination for the work actually performed. In the event the Employment and
Training Administration withdraws approval of a training program, the contractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work performed until an acceptable program is approved.
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(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under 29 CFR Part 5 shall be in
conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR Part 3 which are
incorporated by reference in this contract

6. Subcontracts. The contractor or subcontractor will insert in any subcontracts the clauses contained in subparagraphs 1 through
11 in this paragraph A and such other clauses as HUD or its designee may by appropriate instructions require, and a copy of the
applicable prevailing wage decision, and also a clause requiring the subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with
all the contract clauses in this paragraph.

7. Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the
contract and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of the Davis-Bacon and
Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be
subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the
Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the
contractor (or any of its subcontractors) and HUD or its designee, the U.S. Department of Labor, or the employees or their
representatives.

10. (i) Certification of Eligibility. By entering into this contract the contractor certifies that neither it (nor he or she) nor any
person or firm who has an interest in the contractor’s firm is a person or firm ineligible to be awarded Government contracts by
virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD
programs pursuant to 24 CFR Part 24.

ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of
Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs
pursuant to 24 CFR Part 24.

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally, U.S. Criminal
Code, Section 1 01 0, Title 18, U.S.C., “Federal Housing Administration transactions”, provides in part: “Whoever, for the purpose
of . .. influencing in any way the action of such Administration..... makes, utters or publishes any statement knowing the same to
be false..... shall be fined not more than $5,000 or imprisoned not more than two years, or both.”

11. Complaints, Proceedings, or Testimony by Employees. No laborer or mechanic to whom the wage, salary, or other labor
standards provisions of this Contract are applicable shall be discharged or in any other manner discriminated against by the
Contractor or any subcontractor because such employee has filed any complaint or instituted or caused to be instituted any
proceeding or has testified or is about to testify in any proceeding under or relating to the labor standards applicable under this
Contract to his employer.

B. Contract Work Hours and Safety Standards Act. The provisions of this paragraph B are applicable where the amount of the
prime contract exceeds $100,000. As used in this paragraph, the terms “laborers” and “mechanics” include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or
involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which
the individual is employed on such work to work in excess of 40 hours in such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in such
workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in
subparagraph (1) of this paragraph, the contractor and any subcontractor responsible therefore shall be liable for the unpaid wages.
In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause
set forth in subparagraph (1) of this paragraph, in the sum of $10 for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of 40 hours without payment of the overtime wages required by the clause
set forth in sub paragraph (1) of this paragraph.
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(3) Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own action or upon written
request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on
account of work performed by the contractor or subcontractor under any such contract or any other Federal contract with the same
prime contract, or any other Federally-assisted contract subject to the Contract Work Hours and Safety Standards Act which is held
by the same prime contractor such sums as may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in subparagraph (1) through
(4) of this paragraph and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The
prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in
subparagraphs (1) through (4) of this paragraph.

C. Health and Safety. The provisions of this paragraph C are applicable where the amount of the prime contract exceeds
$100,000.

(1) No laborer or mechanic shall be required to work in surroundings or under working conditions which are unsanitary,
hazardous, or dangerous to his health and safety as determined under construction safety and health standards promulgated by the
Secretary of Labor by regulation.

(2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29 Part 1926 and failure to
comply may result in imposition of sanctions pursuant to the Contract Work Hours and Safety Standards Act, (Public Law 91-54,
83 Stat 96). 40 USC 3701 et seq.

(3) The contractor shall include the provisions of this paragraph in every subcontract so that such provisions will be binding on
each subcontractor. The contractor shall take such action with respect to any subcontractor as the Secretary of Housing and Urban
Development or the Secretary of Labor shall direct as a means of enforcing such provisions.

form HUD-4010 (06/2009)
ref. Handbook 1344.1
Previous edition is obsolete

Project Manual #14-04 - Pellegrini Park Improvements
Page 82 of 195



TiTLE 29—LABOR

SUBTITLE A—OFFICE OF THE SECRETARY OF LABOR

PART 3—Contractors and Subcontractors on Public Building or Public Work Financed In Whole or In Part by Loans or Grants
from the United States

Sec.

3.1 Purpose and scope.

3.2 Definitions.

3.3 Weekly statement with respect to payment of wages.

3.4 Submission of weekly statements and the preservation and inspection of weekly payroll records.
3.5 Payroll deductions permissible without application to or approval of the Secretary of Labor.
3.6 Payroll deductions permissible with the approval of the Secretary of Labor.

3.7 Applications for the approval of the Secretary of Labor.

3.8 Action by the Secretary of Labor upon applications.

3.9 Prohibited payroll deductions.

3.10 Methods of payment of wages.

3.11 Regulations part of contract.

AUTHORITY: R.S. 161, sec. 2, 48 Stat. 848; Reorg. Plan No. 14, of 1950, 64 Stat. 1267; 5 U.S.C. 301; 40 U.S.C. 276c.
SOURCE: 29 FR 97, Jan. 4, 1964, unless otherwise noted.

Section 3.1  Purpose and Scope.

This part prescribes “anti-kickback™ regulations under section 2 of the Act of June 13, 1934, as amended (40 U.S.C. 276c),
popularly known as the Copeland Act. This part applies to any contract which is subject to Federal wage standards and which is
for the construction, prosecution, completion, or repair of public buildings, public works or buildings or works financed in whole
or in part by loans or grants from the United States. The part is intended to aid in the enforcement of the minimum wage provisions
of the Davis-Bacon Act and the various statutes dealing with Federally assisted construction that contain similar minimum wage
provisions, including those provisions which are not subject to Reorganization Plan No. 14 (e.g., the College Housing Act of 1950,
the Federal Water Pollution Control Act, and the Housing Act of 1959), and in the enforcement of the overtime provisions of the
Contract Work Hours Standards Act whenever they are applicable to construction work. The part details the obligation of
contractors and subcontractors relative to the weekly submission of statements regarding the wages paid on work covered thereby;
sets forth the circumstances and procedures governing the making of payroll deductions from the wages of those employed on
such work; and delineates the methods of payment permissible on such work.

Section 3.2 Definitions.
As used in the regulations in this part:

(a) The terms “building” or “work™ generally include construction activity as distinguished from manufacturing, furnishing of
materials, or servicing and maintenance work. The terms include, without limitation, buildings, structures, and improvements of all
types, such as bridges, dams, plants, highways, parkways, streets, subways, tunnels, sewers, mains, power lines, pumping stations,
railways, airports, terminals, docks, piers, wharves, ways, lighthouses, buoys, jetties, breakwaters, levees, and canals; dredging,
shoring, scaffolding, drilling, blasting, excavating, clearing, and landscaping. Unless conducted in connection with and at the site
of such a building or work as is described in the foregoing sentence, the manufacture or furnishing of materials, articles, supplies,
or equipment (whether or not a Federal or State agency acquires title to such materials, articles, supplies, or equipment during the
course of the manufacture or furnishing, or owns the materials from which they are manufactured or furnished) is not a “building”
or “work” within the meaning of the regulations in this part.

(b) The terms “construction,” “prosecution,” “completion,” or “repair” mean all types of work done on a particular building or
work at the site
thereof, including, without limitation, altering, remodeling, painting and decorating, the transporting of materials and supplies to or
from the building or work by the employees of the construction contractor or construction subcontractor, and the manufacturing or
furnishing of materials, articles, supplies, or equipment on the site of the building or work, by persons employed at the site by the
contractor or subcontractor.

(c) The terms “public building” or “public work” include building or work for whose construction, prosecution, completion, or
repair, as defined above, a Federal agency is a contracting party, regardless of whether title thereof is in a Federal agency.

(d) The term “building or work financed in whole or in part by loans or grants from the United States” includes building or work
for whose construction, prosecution, completion, or repair, as defined above, payment or part payment is made directly or
indirectly from funds provided by loans or grants by a Federal agency. The term includes building or work for which the Federal
assistance granted is in the form of loan guarantees or insurance.

(e) Every person paid by a contractor or subcontractor in any manner for his labor in the construction, prosecution, completion,
or repair of a public building or public work or building or work financed in whole or in part by loans or grants from the United
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States is “employed” and receiving “wages,” regardless of any contractual relationship alleged to exist between him and the real
employer.

(f) The term “any affiliated person” includes a spouse, child, parent, or other close relative of the contractor or subcontractor; a
partner or officer of the contractor or subcontractor; a corporation closely connected with the contractor or subcontractor as parent,
subsidiary, or otherwise, and an officer or agent of such corporation.

(9) The term “Federal agency” means the United States, the District of Columbia, and all executive departments, independent
establishments, administrative agencies, and instrumentalities of the United States and of the District of Columbia, including
corporations, all or substantially all of the stock of which is beneficially owned by the United States, by the District of Columbia,
or any of the foregoing departments, establishments, agencies, and instrumentalities. [29 FR 97, Jan. 4, 1964, as amended at 38 FR
32575, Nov. 27, 1973]

Section 3.3 Weekly statement with respect to payment of wages.

(a) As used in this section, the term “employee” shall not apply to persons in classifications higher than that of laborer or
mechanic and those who are the immediate supervisors of such employees.

(b) Each contractor or subcontractor engaged in the construction, prosecution, completion, or repair of any public building or
public work, or building or work financed in whole or in part by loans or grants from the United States, shall furnish each week a
statement with respect to the wages paid each of its employees engaged on work covered by this part 3 and part 5 of this chapter
during the preceding weekly payroll period. This statement shall be executed by the contractor or subcontractor or by an
authorized officer or employee of the contractor or subcontractor who supervises the payment of wages, and shall be on form WH
348, “*Statement of Compliance", or on an identical form on the back of WH 347, “Payroll (For Contractors Optional Use)” or on
any form with identical wording. Sample copies of WH 347 and WH 348 may be obtained from the Government contracting or
sponsoring agency, and copies of these forms may be purchased at the Government Printing Office.

(c) The requirements of this section shall not apply to any contract of $2,000 or less.

(d) Upon a written finding by the head of a Federal agency, the Secretary of Labor may provide reasonable limitations,
variations, tolerances, and exemptions from the requirements of this section subject to such conditions as the Secretary of Labor
may specify. [29 FR 97, Jan. 4, 1964, as amended at 33 FR 10186, July 17, 1968]

Section 3.4  Submission of weekly statements and the preservation and inspection of weekly payroll records.

(a) Each weekly statement required under Sec. 3.3 shall be delivered by the contractor or subcontractor, within seven days after
the regular payment date of the payroll period, to a representative of a Federal or
State agency in charge at the site of the building or work, or, if there is no representative of a Federal or State agency at the site of
the building or work, the statement shall be mailed by the contractor or subcontractor, within such time, to a Federal or State
agency contracting for or financing the building or work. After such examination and check as may be made, such statement, or a
copy thereof, shall be kept available, or shall be transmitted together with a report of any violation, in accordance with applicable
procedures prescribed by the United States Department of Labor.

(b) Each contractor or subcontractor shall preserve his weekly payroll records for a period of three years from date of
completion of the contract. The payroll records shall set out accurately and completely the name and address of each laborer and
mechanic, his correct classification, rate of pay, daily and weekly number of hours worked, deductions made, and actual wages
paid. Such payroll records shall be made available at all times for inspection by the contracting officer or his authorized
representative, and by authorized representatives of the Department of Labor.

Section 3.5 Payroll deductions permissible without application to or approval of the Secretary of Labor.

Deductions made under the circumstances or in the situations described in the paragraphs of this section may be made without
application to and approval of the Secretary of Labor:

(a) Any deduction made in compliance with the requirements of Federal, State, or local law, such as Federal or State
withholding income taxes and Federal social security taxes.

(b) Any deduction of sums previously paid to the employee as a bona fide prepayment of wages when such prepayment is made
without discount or interest. A “bona fide prepayment of wages” is considered to have been made only when cash or its equivalent
has been advanced to the person employed in such manner as to give him complete freedom of disposition of the advanced funds.

(c) Any deduction of amounts required by court process to be paid to another, unless the deduction is in favor of the contractor,
subcontractor, or any affiliated person, or when collusion or collaboration exists.

(d) Any deduction constituting a contribution on behalf of the person employed to funds established by the employer or
representatives of employees, or both, for the purpose of providing either from principal or income, or both, medical or hospital
care, pensions or annuities on retirement, death benefits, compensation for injuries, illness, accidents, sickness, or disability, or for
insurance to provide any of the foregoing, or unemployment benefits, vacation pay, savings accounts, or similar payments for the
benefit of employees, their families and dependents: Provided, however, That the following standards
are met:

(1) The deduction is not otherwise prohibited by law;

(2) It is either:
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(i) Voluntarily consented to by the employee in writing and in advance of the period in which the work is to be done and such
consent is not a condition either for the obtaining of or for the continuation of employment, or

(ii) provided for in a bona fide collective bargaining agreement between the contractor or subcontractor and representatives of
its employees;

(3) No profit or other benefit is otherwise obtained, directly or indirectly, by the contractor or subcontractor or any affiliated
person in the form of commission, dividend, or otherwise; and

(4) The deductions shall serve the convenience and interest of the employee.

(e) Any deduction contributing toward the purchase of United States Defense Stamps and Bonds when voluntarily authorized by
the employee.

() Any deduction requested by the employee to enable him to repay loans to or to purchase shares in credit unions organized
and operated in accordance with Federal and State credit union statutes.

(9) Any deduction voluntarily authorized by the employee for the making of contributions to governmental or quasi-
governmental agencies,
such as the American Red Cross.

(h) Any deduction voluntarily authorized by the employee for the making of contributions to Community Chests, United Givers
Funds, and similar charitable organizations.

(i) Any deductions to pay regular union initiation fees and membership dues, not including fines or special assessments:
Provided, however, That a collective bargaining agreement between the contractor or subcontractor and representatives of its
employees provides for such deductions and the deductions are not otherwise prohibited by law.

(1) Any deduction not more than for the ““reasonable cost" of board, lodging, or other facilities meeting the requirements of
section 3(m) of the Fair Labor Standards Act of 1938, as amended, and part 531 of this title. When such a deduction is made the
additional records required under Sec. 516.25(a) of this title shall be kept.

(k) Any deduction for the cost of safety equipment of nominal value purchased by the employee as his own property for his
personal protection in his work, such as safety shoes, safety glasses, safety gloves, and hard hats, if such equipment is not required
by law to be furnished by the employer, if such deduction is not violative of the Fair Labor Standards Act or prohibited by other
law, if the cost on which the deduction is based does not exceed the actual cost to the employer where the equipment is purchased
from him and does not include any direct or indirect monetary return to the employer where the equipment is purchased from a
third person, and if the deduction is either

(1) Voluntarily consented to by the employee in writing and in advance of the period in which the work is to be done and such
consent is not a condition either for the obtaining of employment or its continuance; or

(2) Provided for in a bona fide collective bargaining agreement between the contractor or subcontractor and representatives of
its employees. [36 FR 9770, May 28, 1971]

Section 3.6 Payroll deductions permissible with the approval of the Secretary of Labor.

Any contractor or subcontractor may apply to the Secretary of Labor for permission to make any deduction not permitted under
Sec. 3.5. The
Secretary may grant permission whenever he finds that:

(a) The contractor, subcontractor, or any affiliated person does not make a profit or benefit directly or indirectly from the
deduction either in the form of a commission, dividend, or otherwise;

(b) The deduction is not otherwise prohibited by law;

(c) The deduction is either (1) voluntarily consented to by the employee in writing and in advance of the period in which the
work is to be done and such consent is not a condition either for the obtaining of employment or its continuance, or (2) provided
for in a bona fide collective bargaining agreement between the contractor or subcontractor and representatives of its employees;
and

(d) The deduction serves the convenience and interest of the employee.

Section 3.7  Applications for the approval of the Secretary of Labor.

Any application for the making of payroll deductions under Sec. 3.6 shall comply with the requirements prescribed in the
following paragraphs of this section:

(a) The application shall be in writing and shall be addressed to the Secretary of Labor.

(b) The application need not identify the contract or contracts under which the work in question is to be performed. Permission
will be given for deductions on all current and future contracts of the applicant for a period of 1 year. A renewal of permission to
make such payroll deduction will be granted upon the submission of an application which makes reference to the original
application, recites the date of the Secretary of Labor's approval of such deductions, states affirmatively that there is continued
compliance with the standards set forth in the provisions of Sec. 3.6, and specifies any conditions which have changed in regard to
the payroll deductions.

[36 FR 9770, May 28, 1971]

(c) The application shall state affirmatively that there is compliance with the standards set forth in the provisions of Sec. 3.6.

The affirmation shall be accompanied by a full statement of the facts indicating such compliance.
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(d) The application shall include a description of the proposed deduction, the purpose to be served thereby, and the classes of
laborers or mechanics from whose wages the proposed deduction would be made.

(e) The application shall state the name and business of any third person to whom any funds obtained from the proposed
deductions are to be transmitted and the affiliation of such person, if any, with the applicant.

Section 3.8  Action by the Secretary of Labor upon applications.

The Secretary of Labor shall decide whether or not the requested deduction is permissible under provisions of Sec. 3.6; and shall
notify the applicant in writing of his decision.

Section 3.9  Prohibited payroll deductions.

Deductions not elsewhere provided for by this part and which are not found to be permissible under Sec. 3.6 are prohibited.

Section 3.10  Methods of payment of wages.

The payment of wages shall be by cash, negotiable instruments payable on demand, or the additional forms of compensation for
which deductions are permissible under this part. No other methods of payment shall be recognized on work subject to the
Copeland Act.

Section 3.11  Regulations part of contract.

All contracts made with respect to the construction, prosecution, completion, or repair of any public building or public work or
building or work financed in whole or in part by loans or grants from the United States covered by the regulations in this part shall
expressly bind the contractor or subcontractor to comply with such of the regulations in this part as may be applicable. In this
regard, see Sec. 5.5(a) of this subtitle.
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SCHEDULE OF PAPERWORK SUBMITTALS FOR CDBG FUNDED PROJECTS

Contractor and Subcontractor Certification | Once at the award of the contract
Weekly Certified Payroll Reports (CPR) Weekly

Statement of Compliance Weekly with CPR

Davis-Bacon Poster (WH — 1321) Posted During Project; site or in office
Equal Employment Opportunity is the Law | Posted During Project; site or in office
Poster (EEOC-P/E-1)
Fair Employment Law Poster Posted During Project; site or in office
Wage Summary Sheet Posted During Project; site or in office

PLEASE SEND REPORTS TO:

James Kupfer, Community Development Planner
Housing and Community Development Division
City of Newton

1000 Commonwealth Avenue

Newton, MA 02459

(617) 796-1139

(617) 796-1142 FAX

jkupfer@newtonma.gov
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NEWTON CONTRACTOR AND SUBCONTRACTOR CERTIFICATION FORMS

Contractor and Subcontractor Certification forms must be submitted prior to the award of the contract.
Failure to submit the following forms may delay payment to the contractor or subcontractor.
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US DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT
COMMUNITY DEVELOPMENT BLOCK GRANT PROGRAM

CITY OF NEWTON CONTRACTOR’S CERTIFICATION

CONCERNING LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

A Contractor will not be eligible for award of a contract unless the following certification is submitted. The
Contractor Certification Form is deemed a part of the resulting contract.

CERTIFICATION

Contractor’s Name

Acknowledges that, having submitted a bid and/or executed a contract with the City of Newton for the construction of the
previously-identified project:

The Labor Standards provisions are included in the contract;

Correction of any infractions of the Labor Standards, including infractions by any subcontractors and any lower tier
subcontractors, is the responsibility of the contractor.

Certifies that:

Neither the contractor nor other firm, corporation, partnership or association in which the contractor has substantial
interest is designated as an ineligible contractor by the Comptroller General of the United States pursuant to Section
5.6(b) of the Regulations of the Secretary of Labor (29 CFR, part 5) or pursuant to Section 3(a) of the Davis-Bacon Act,
as amended (40 USC 276a-9(a)).

No part of the aforementioned contract has been or will be subcontracted to any subcontractor is such subcontractor or
any firm, corporation, partnership or association in which the subcontractor has substantial interest is designated as an
ineligible contractor by the Comptroller General of the United States pursuant to Section 5.6(b) of the Regulations of the
Secretary of Labor (29 CFR, part 5) or pursuant to Section 3(a) of the Davis-Bacon Act, as amended (40 USC 276a-9(a)).

Agrees to obtain and forward to the City of Newton within ten days after the execution of any subcontract, including
those executed by subcontractors and any lower tier subcontractors, a Subcontractor’s Certification Concerning Labor

Standards and Prevailing Wage Requirements executed by the subcontractors.

Certifies that:
The legal name, business address, ID # and kind of business of the undersigned are:

Business Name:

Business Address:

Federal ID #:

Kind of Business (circle one):

a) A Corporation Organized in the State of
b) A Single Proprietorship

c) A Partnership

d) Other Organization (describe):
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The name, title and address of the owner, partners or officers of the undersigned are:

NAME TITLE ADDRESS

The names and addresses of all other persons, both natural and corporate, having a
substantial interest in the undersigned, and the nature of the interest (if none, so state):

NAME ADDRESS NATURE OF INTEREST

The names and addresses and trade classifications of all other building contractors in
which the undersigned has a substantial interest (if none, so state):

NAME ADDRESS TRADE CLASSIFICATION

Intends to use the following job classifications in the work under the contract:

CONSTRUCTION JOB CLASSIFICATION

Will comply with the federal labor regulations, minority manpower ratio, and specific affirmative action steps contained
herein.

Signature of authorized representative of contractor Date

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance
creating the Human Rights Commission, as it may be amended from time to time. Any complaints within the purview shall be
sent to the Human Rights Commission; any complaints received by the contracting agency shall be forwarded to the contractor and
a copy shall be sent to the Human Rights Commission.
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US DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT
COMMUNITY DEVELOPMENT BLOCK GRANT PROGRAM

CITY OF NEWTON SUBCONTRACTOR’S CERTIFICATION

CONCERNING LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

A Subcontractor will not be eligible for award of a contract, unless such subcontractor has submitted the
following certification. Prior to the award of any subcontract, regardless of tier, the prospective subcontractor
must execute and submit to the Prime Contractor, the following certification, which is deemed a part of the

resulting contract.
CERTIFICATION

Subcontractor’s Name

Acknowledges that, having submitted a bid and/or executed a contract with the City of Newton for the construction of the
previously-identified project:

The Labor Standards provisions are included in the contract;

Correction of any infractions of the Labor Standards, including infractions by any subcontractors and any lower tier
subcontractors, is the responsibility of the subcontractor.

Certifies that:

Neither the subcontractor nor other firm, corporation, partnership or association in which the subcontractor has substantial
interest is designated as an ineligible subcontractor by the Comptroller General of the United States pursuant to Section
5.6(b) of the Regulations of the Secretary of Labor (29 CFR, part 5) or pursuant to Section 3(a) of the Davis-Bacon Act,
as amended (40 USC 276a-9(a)).

No part of the aforementioned contract has been or will be subcontracted to any subcontractor is such subcontractor or
any firm, corporation, partnership or association in which the subcontractor has substantial interest is designated as an
ineligible subcontractor by the Comptroller General of the United States pursuant to Section 5.6(b) of the Regulations of
the Secretary of Labor (29 CFR, part 5) or pursuant to Section 3(a) of the Davis-Bacon Act, as amended (40 USC 276a-

9(a)).

Agrees to obtain and forward to the City of Newton within ten days after the execution of any subcontract, including
those executed by subcontractors and any lower tier subcontractors, a Subcontractor’s Certification Concerning Labor
Standards and Prevailing Wage Requirements executed by the subcontractors.

Certifies that:
The legal name, business address, ID # and kind of business of the undersigned are:

Business Name:

Business Address:

Federal ID #:

Kind of Business (circle one):

a) A Corporation Organized in the State of
b) A Single Proprietorship

c) A Partnership

d) Other Organization (describe):
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The name, title and address of the owner, partners or officers of the undersigned are:

NAME TITLE ADDRESS

The names and addresses of all other persons, both natural and corporate, having a
substantial interest in the undersigned, and the nature of the interest (if none, so state):

NAME ADDRESS NATURE OF INTEREST

The names and addresses and trade classifications of all other building contractors in
which the undersigned has a substantial interest (if none, so state):

NAME ADDRESS TRADE CLASSIFICATION

Intends to use the following job classifications in the work under the contract:

CONSTRUCTION JOB CLASSIFICATION

Will comply with the federal labor regulations, minority manpower ratio, and specific affirmative action steps contained
herein.

Signature of authorized representative of contractor Date

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance
creating the Human Rights Commission, as it may be amended from time to time. Any complaints within the purview shall be
sent to the Human Rights Commission; any complaints received by the contracting agency shall be forwarded to the contractor and
a copy shall be sent to the Human Rights Commission.
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FEDERAL STATEMENT OF COMPLIANCE AND PAYROLL FORM

Construction contracts utilizing Community Development Block Grant funding exceeding $2,000 are subject
to Federal Labor Standards.

Contractors and subcontractors are required to prepare weekly payroll reports listing their employees’ names,
social security numbers and home address and the hours they work on the City’s Community Development
Projects. The payroll reports may be submitted every week, but must be submitted at least monthly with an
accompanying Statement of Compliance for each week of work.

The contractors and subcontractors may submit their company’s standard payroll form as long as it contains
all the information required on for WH-347 (included) and accompanied by a corresponding Statement of
Compliance (included).

Subcontractors should submit payroll forms to the prime contractor. The prime contractor will submit the
forms to Community Development. The contractor is responsible for ensuring full compliance from all
subcontractors, including the collection of all required documentation and submitting it to the
Community Development Project Manager.
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INSTRUCTIONS FOR PREPARATION OF
PAYROLL FORM and STATEMENT OF COMPLIANCE

Form WH-347 has been made available for the convenience of contractors and subcontractors required by their Federal or
Federally-aided construction-type contracts and subcontracts to submit weekly payrolls. Properly filled out, this form will satisfy
the requirements of Regulations, Parts 3 and 5 (29 C.F.R., Subtitle A), as to payrolls submitted in connection with contracts subject
to the Davis-Bacon and related Acts.

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on
Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. 88 3.3, 5.5(a).
The Copeland Act (40 U.S.C. § 3145) requires contractors and subcontractors performing work on Federally financed or assisted
construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the preceding week."
U.S. Department of Labor (DOL) Regulations at 29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a copy of all
payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of
Compliance" indicating that the payrolls are correct and complete and that each laborer or mechanic has been paid not less than the
proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information
review the information to determine that employees have received legally required wages and fringe benefits.

Under the Davis-Bacon and related Acts, the contractor is required to pay not less than prevailing wage, including fringe benefits,
as predetermined by the Department of Labor. The contractor's obligation to pay fringe benefits may be met either by payment of
the fringe benefits to bona fide benefit plans, funds or programs or by making payments to the covered workers (laborers and
mechanics) as cash in lieu of fringe benefits.

This payroll provides for the contractor to show on the face of the payroll all monies to each worker, whether as basic rates or as
cash in lieu of fringe benefits, and provides for the contractor's representation in the statement of compliance on the payroll (as
shown on page 2) that he/she is paying for fringe benefits required by the contract and not paid as cash in lieu of fringe benefits.
Detailed instructions concerning the preparation of the payroll follow:

Contractor or Subcontractor: Fill in your firm's name and check appropriate box.
Address: Fill in your firm's address.

Payroll No.: Beginning with the number "1", list the payroll number for the submission.
For Week Ending: List the workweek ending date.

Project and Location: Self-explanatory.

Project or Contract No.: Self-explanatory.

Column 1 - Name and Individual Identifying Number of Worker: Enter each worker's full name and an individual identifying
number (e.g., last four digits of worker's social security number) on each weekly payroll submitted.

Column 2 - No. of Withholding Exemptions: This column is merely inserted for the employer's convenience and is not a
requirement of Regulations, Part 3 and 5.

Column 3 - Work Classifications: List classification descriptive of work actually performed by each laborer or mechanic.
Consult classification and minimum wage schedule set forth in contract specifications. If additional classifications are deemed
necessary, see Contracting Officer or Agency representative. An individual may be shown as having worked in more than one
classification provided an accurate breakdown or hours worked in each classification is maintained and shown on the submitted
payroll by use of separate entries.

Column 4 - Hours worked: List the day and date and straight time and overtime hours worked in the applicable boxes. On all
contracts subject to the Contract Work Hours Standard Act, enter hours worked in excess of 40 hours a week as "overtime".

Column 5 - Total: Self-explanatory
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Column 6 - Rate of Pay (Including Fringe Benefits): In the "straight time" box for each worker, list the actual hourly rate paid
for straight time worked, plus cash paid in lieu of fringe benefits paid. When recording the straight time hourly rate, any cash paid
in lieu of fringe benefits may be shown separately from the basic rate. For example, "$12.25/.40" would reflect a $12.25 base
hourly rate plus $0.40 for fringe benefits. This is of assistance in correctly computing overtime. See "Fringe Benefits" below.
When overtime is worked, show the overtime hourly rate paid plus any cash in lieu of fringe benefits paid in the "overtime" box
for each worker; otherwise, you may skip this box. See "Fringe Benefits" below. Payment of not less than time and one-half the
basic or regular rate paid is required for overtime under the Contract Work Hours Standard Act of 1962 if the prime contract
exceeds $100,000. In addition to paying no less than the predetermined rate for the classification which an individual works, the
contractor must pay amounts predetermined as fringe benefits in the wage decision made part of the contract to approved fringe
benefit plans, funds or programs or shall pay as cash in lieu of fringe benefits. See "FRINGE BENEFITS" below.

Column 7 - Gross Amount Earned: Enter gross amount earned on this project. If part of a worker's weekly wage was earned on
projects other than the project described on this payroll, enter in column 7 first the amount earned on the Federal or Federally
assisted project and then the gross amount earned during the week on all projects, thus "$163.00/$420.00" would reflect the
earnings of a worker who earned $163.00 on a Federally assisted construction project during a week in which $420.00 was earned
on all work.

Column 8 - Deductions: Five columns are provided for showing deductions made. If more than five deductions are involved, use
the first four columns and show the balance deductions under "Other" column; show actual total under "Total Deductions" column;
and in the attachment to the payroll describe the deduction(s) contained in the "Other" column. All deductions must be in
accordance with the provisions of the Copeland Act Regulations, 29 C.F.R., Part 3. If an individual worked on other jobs in
addition to this project, show actual deductions from his/her weekly gross wage, and indicate that deductions are based on his
gross wages.

Column 9 - Net Wages Paid for Week: Self-explanatory.
Totals - Space has been left at the bottom of the columns so that totals may be shown if the contractor so desires.

Statement Required by Regulations, Parts 3 and 5: While the "statement of compliance" need not be notarized, the statement
(on page 2 of the payroll form) is subject to the penalties provided by 18 U.S.C. § 1001, namely, a fine, possible imprisonment of
not more than 5 years, or both. Accordingly, the party signing this statement should have knowledge of the facts represented as
true.

Items 1and 2: Space has been provided between items (1) and (2) of the statement for describing any deductions made. If all
deductions made are adequately described in the "Deductions" column above, state "See Deductions column in this payroll." See
"FRINGE BENEFITS" below for instructions concerning filling out paragraph 4 of the statement.

Item 4 FRINGE BENEFITS - Contractors who pay all required fringe benefits: If paying all fringe benefits to approved
plans, funds, or programs in amounts not less than were determined in the applicable wage decision of the Secretary of Labor,
show the basic cash hourly rate and overtime rate paid to each worker on the face of the payroll and check paragraph 4(a) of the
statement on page 2 of the WH-347 payroll form to indicate the payment. Note any exceptions in section 4(c).

Contractors who pay no fringe benefits: If not paying all fringe benefits to approved plans, funds, or programs in amounts of at
least those that were determined in the applicable wage decision of the Secretary of Labor, pay any remaining fringe benefit
amount to each laborer and mechanic and insert in the "straight time" of the "Rate of Pay" column of the payroll an amount not
less than the predetermined rate for each classification plus the amount of fringe benefits determined for each classification in the
application wage decision. Inasmuch as it is not necessary to pay time and a half on cash paid in lieu of fringe benefits, the
overtime rate shall be not less than the sum of the basic predetermined rate, plus the half time premium on basic or regular rate,
plus the required cash in lieu of fringe benefits at the straight time rate. In addition, check paragraph 4(b) of the statement on page
2 the payroll form to indicate the payment of fringe benefits in cash directly to the workers. Note any exceptions in section 4(c).

Use of Section 4(c), Exceptions

Any contractor who is making payment to approved plans, funds, or programs in amounts less than the wage determination
requires is obliged to pay the deficiency directly to the covered worker as cash in lieu of fringe benefits. Enter any exceptions to
section 4(a) or 4(b) in section 4(c). Enter in the Exception column the craft, and enter in the Explanation column the hourly amount
paid each worker as cash in lieu of fringe benefits and the hourly amount paid to plans, funds, or programs as fringe benefits. The
contractor must pay an amount not less than the predetermined rate plus cash in lieu of fringe benefits as shown in section 4(c) to
each such individual for all hours worked (unless otherwise provided by applicable wage determination) on the Federal or
Federally assisted project. Enter the rate paid and amount of cash paid in lieu of fringe benefits per hour in column 6 on the
payroll. See paragraph on "Contractors who pay no fringe benefits" for computation of overtime rate.
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Public Burden Statement: We estimate that it will take an average of 55 minutes to complete this collection of information,
including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. If you have any comments regarding these estimates or any other aspect of
this collection of information, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour
Division, ESA, U.S. Department of Labor, Room S3502, 200 Constitution Avenue, N.W.,Washington, D.C. 20210.
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WAGE RATE AND EQUAL EMPLOYMENT OPPORTUNITY POSTINGS

Construction contracts utilizing Community Development Block Grant funding exceeding $2,000 are subject
to Federal Labor Standards.

Contractors are required to post wage rates in a prominent place at the work site or in their office so
employees can easily and frequently read the wage rates. Contractors are required to post at least the Wage
Summary and make the full wage decision immediately available to any employee upon request.

Contractors are required to post the Equal Employment Opportunity is the Law Poster (EEOC-P/E-1), the
Massachusetts Fair Employment Law poster, as well as the Davis-Bacon Poster (WH — 1321) in a prominent
place at the work site or in their office allowing employees to read the material easily.
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EMPLOYEE RIGHTS

UNDER THE DAVIS-BACON ACT

FOR LABORERS AND MECHANICS
EMPLOYED ON FEDERAL OR FEDERALLY
ASSISTED CONSTRUCTION PROJECTS

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

PREVAILING
WAGES

OVERTIME

ENFORCEMENT

APPRENTICES

PROPER PAY

You must be paid not less than the wage rate listed in the Davis-Bacon
Wage Decision posted with this Notice for the work you perform.

You must be paid not less than one and one-half times your basic
rate of pay for all hours worked over 40 in a work week. There are few
exceptions.

Contract payments can be withheld to ensure workers receive wages
and overtime pay due, and liquidated damages may apply if overtime
pay requirements are not met. Davis-Bacon contract clauses allow
contract termination and debarment of contractors from future federal
contracts for up to three years. A contractor who falsifies certified
payroll records or induces wage kickbacks may be subject to civil or
criminal prosecution, fines and/or imprisonment.

Apprentice rates apply only to apprentices properly registered under
approved Federal or State apprenticeship programs.

If you do not receive proper pay, or require further information on the
applicable wages, contact the Contracting Officer listed below:
.ANNE MARIE BELROSE

Commumty Development Manager '

*CITY OF NEWPON # e
“Planning & Development Department i
1000 Commonwealth Avenue ot B
;'Newton MA02459 1449 v

* Direct Phone (617) 796- 1130 .

' Office Phone (617) 796:1120

LT e Fax(617)796-1142- e

A abelrose@newtonma gov

or contact the U.S. Department of Labor’s Wage and Hour Division.

For additional information:
1-866-4-USWAGE ~WWHD

(1-866-487-9243)  TTY: 1-877-889-5627 W wdHouDivson

WWW.WAGEHOUR.DOL.GOV

~:

U.S. Department of Labor | Employment Standards Administration | Wage and Hour Division

WH 1321(Revised April 2009)
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FAIR EMPLOYMENT LAW

The Fair Employment Law declares that it is illegal to discriminate on the basis of race, color, religious creed, national
origin, sex, sexual orientation, genetic information, military service, age, ancestry or disability.

IT IS UNLAWFUL.:
to print or circulate any advertisement or use any application
form which directly or indirectly specifies any limitation on
the basis of race, color, religious creed, national origin, sex,
sexual orientation, genetic information, military service, age,
ancestry, or disability.

to discharge or refuse to hire any individual on the basis of
their race, color, religious creed, national origin, sex, sexual
orientation, genetic information, military service, age,
ancestry, or disability.

to discriminate against any individual in matters relating to
compensation, terms, conditions, or privileges of employment
because of their race, color, religious creed, national origin,
sex, sexual orientation, genetic information, military service,
age, ancestry, or disability.

to require a woman to leave her job at some arbitrary stage in
her pregnancy or to refuse to let her return to work until a
specified time set by the employer.

to refuse to grant a female employee at least eight weeks
leave for purposes of childbirth or to treat her absence
differently than any other absence due to disability.

to require an employee to remain at work during any day or
part thereof that s/he observes as a religious holiday provided
that the employee gives a ten-day notice and the absence does
not cause undue hardship to the employer.

to discharge or refuse to hire any person because of their
failure to furnish information concerning admission to a
center for the treatment of mentally ill persons.

to discriminate against a job applicant for failure to furnish
information, written or oral, concerning: A) an arrest,
detention or disposition regarding a violation of law in which
no conviction resulted; B) a first conviction in any of the
following misdemeanors: driving under the influence, simple
assault, speeding, minor traffic violations, disturbance of the
peace; or C) conviction for a misdemeanor where the date of
the conviction or end of period of incarceration, if any,
occurred more than five years prior to the employment
application, and the applicant has not been convicted of any
offense within the five years immediately before the date of
application.
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RETALIATION
It is illegal to retaliate against any person because s/he has opposed any practices forbidden under this Chapter or because
s/he has filed a complaint, testified, or assisted in any proceeding before the Commission. It is also illegal to aid, abet, incite,
compel or coerce the doings of any of the acts forbidden under this Chapter or to attempt to do so.

SEXUAL HARASSMENT
151b:1,18 The term “sexual harassment” shall mean sexual advances, requests for sexual favors, and other verbal or physical
conduct of a sexual nature when (a) submission to or rejection of such advances, requests or conduct is made either explicitly
or implicitly a term or condition of employment or as a basis for employment decisions: (b) such advances, requests or
conduct have the purpose or effect of unreasonably interfering with an individual’s work performance by creating an
intimidating, hostile, humiliating or sexually offensive work environment.

COMPLAINTS
All complaints must be filed in writing. Information on the filing of complaints can be obtained by contacting the
MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION at the following locations:

Boston office: Springfield office:

One Ashburton Place 436 Dwight Street
Room 601 Suite 220

Boston, MA 02108 Springfield, MA 01103
(617) 994-6000 voice (413) 739-2145

(617) 994-6196 TTY
THE MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION

Section 7 of M.G. L. c151B MANDATES THE POSTING OF THIS NOTICE
2004



Davis Bacon Wage Rates in Effect 01/04/2013 - Heavy

General Decision Number: MA130013 01/04/2013 MA13
Superseded General Decision Number: MA20120013

State: Massachusetts

Construction Types: Heavy (Heavy and Marine)

Counties: Barnstable, Bristol, Dukes, Essex, Middlesex,
Nantucket, Norfolk, Plymouth and Suffolk Counties in
Massachusetts.

HEAVY AND MARINE CONTRUCTION PROJECTS

Modification Number Publication Date
0 01/04/2013

BOIL0029-001 10/01/2009

BRMAO0OO01-011 03/01/2012
FOXBORO CHAPTER

BRISTOL (Attleboro, Berkley, Dighton, Mansfield, North
Attleboro, Norton, Raynham, Rehoboth, Seekonk, Taunton);
NORFOLK, (Bellingham, Canton, Dedham, Foxboro, Franklin,
Norfolk, Norwood, Plainville, Sharon, Walpole, Westrwood,
Wrentham); and PLYMOUTH (Lakeville)

BRMAO001-012 03/01/2012
LOWELL CHAPTER

MIDDLESEX (Acton, Ashby, Ayer, Bedford, Billerica, Boxboro,
Carlisle, Chemsford, Dracut, Dunstabale, Ft Devens, Groton,
Littleton, Lowell, North Acton, Pepperell, Shirley, South
Acton, Tewksbury, Townsend, Tyngsboro, West Acton, Westford,
Wilmington)

BRMAO001-013 03/01/2012

LOWELL CHAPTER
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MIDDLESEX (Ashland, Framingham, Holliston, Hopkinton, Hudson,
Maynard, Natick, Sherborn, Stow); and NORFOLK (Medfield,
Medway, Millis)

Rates Fringes

BRICKLAYER . ¢t i it i it ittt e et e et eee S 44.46 28.35
BRMAO003-001 08/01/2012

Rates Fringes

Marble & Tile Finisher........... $ 36.20 26.34
Marble, Tile & Terrazzo

Workers. ..o i i i $ 47.45 27.75

TERRAZZO FINISHER................ $ 46.35 27.56

BRMAO003-003 09/01/2012

BOSTON CHAPTER
MIDDLESEX (Arlington, Cambridge, Everett, Malden, Medford,
Melrose, Somerville); NORFOLK (Brookline, Milton); and SUFFOLK

Rates Fringes

BRMAO0O03-011 09/01/2012
LYNN CHAPTER

ESSEX (Amesbury, Andover, Beverly, Boxford, Danvers, Essex,
Georgetown, Gloucester, Groveland, Hamilton, Haverhill,

Ipswich, Lawrence, Lynn, Lynnfield, Manchester, Marblehead,
Merrimac, Methuen, Middleton, Nahant, Newbury, Newburyport,
North Andover, Peabody, Rockport, Rowley, Salisbury, Salem,
Saugus, Swampscott, Topsfield, Wakefield, Wenham, West

Newbury); and MIDDLESEX (North Reading, Reading, Wakefield)

Rates Fringes

BRMA0O003-012 09/01/2012
Rates Fringes

BRICKLAYER
WALTHAM CHAPTER -
MIDDLESEX (Belmont,
Burlington, Concord,
Lexington, Lincoln,
Stoneham, Sudbury,
Waltham, Watertown,
Wayland, Weston,
Winchester, Woburn)......... S 45.31 28.45

BRMAO003-014 09/01/2012

QUINCY CHAPTER
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PLYMOUTH COUNTY (Abington, Bridgewater, Brockton, Carver,
Duxbury, East Bridgewater, Halifax, Hanover, Hanson, Hingham,
Hull, Kingston, Marshfield, Middleboro, Norwell, Pembroke,
Plymouth, Rockland, Scituate, West Bridgewater, Whitman)

Rates Fringes

BRMA0003-025 09/01/2012
NEW BEDFORD CHAPTER

BARNSTABLE; BRISTOL (Acushnet, Dartmouth, Fairhaven, Fall River,
Freetown, New Bedford, Somerset, Swansea, Westport); DUKES;
NANTUCKET; PLYMOUTH (Marion, Mattapoisett, Rochester, Wareham)

Rates Fringes

BRMAO003-033 09/01/2012

NEWTON CHAPTER
MIDDLESEX (Newton); NORFOLK (Dover, Needham, Wellesley)

Rates Fringes

CARP0026-003 03/01/2011

BRISTOL (Attleborough, North Attleborough); ESSEX; MIDDLESEX
(Except Belmont, Cambridge, Everett, Malden, Medford,
Somerville); AND NORFOLK (Bellingham, Braintree, Canton,
Cohasset, Foxboro, Franklin, Medfield, Medway, Millis,

Needham, Norfolk, Norwood, Plainville, Quincy, Sharon, Walpole,
Wellesley, Westwood, Weymouth, Wrentham) COUNTIES

CARP0033-003 03/01/2011

MIDDLESEX (Belmont, Cambridge, Everett, Malden, Medford,
Somerville); NORFOLK (Brookline, Dedham, Milton); AND SUFFOLK
COUNTIES

CARP0056-001 08/01/2011

All of SUFFOLK COUNTY; and those areas of BARNSTABLE, BRISTOL,
ESSEX, MIDDLESEX, NORFOLK, and PLYMOUTH COUNTIES situated
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INSIDE Boston Beltway (I-495) and North of Cape Cod Canal. ALL
of DUKES and NANTUCKET COUNTIES

Rates Fringes
CARP0056-002 08/01/2011
The areas of BARNSTABLE, BRISTOL, PLYMOUTH, and NORFOLK

COUNTIES situated OUTSIDE Boston Beltway (I-495) and South of
Cape Cod Canal

Rates Fringes
CARP0056-003 08/01/2011

Those areas of ESSEX and MIDDLESEX COUNTIES situated OUTSIDE
Boston Beltway (I-495)

Rates Fringes
PILEDRIVERMAN. . ..t i vt i i e e neenn $ 38.30 27.52
CARPO0S6-004 08/01/2011
Rates Fringes
DIVER TENDER....... i $ 38.30 27.52
DIVER . ¢ttt ittt ittt i iie e $ 53.62 27.52

CARP0424-001 03/01/2011

NORFOLK (Braintree, Quincy, Cohasset, Weymouth, etc.) PLYMOUTH
(Duxbury, Hanover, Hull, Hingham, Marshfield, Norwell, Pembroke
Rockland, Scituate)

CARP0624-002 03/01/2011

BARNSTABLE; BRISTOL (Except Attleboro & North Attleboro);
DUKES; NANTUCKET; NORFOLK (Avon, Holbrook, Randolph,
Stoughton); PLYMOUTH (Bridgewater, Kingston, Lakeville,
Middleboro, Plymouth, S. Hanover, Whitman)

Rates Fringes
CARPENTER. . ..ottt ittt e e $ 32.05 24.68
caRP1121-001 05/02/2010
Rates Fringes
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ELEC0096-001 06/01/2012

MIDDLESEX (Ashby, Ashland, Ayer, Ft. Devens, Groton, Hopkinton,
Hudson, Marlboro, Pepperell, Shirley, Stow, Townsend)

Rates Fringes
ELECTRICIAN. ¢ttt it ettt eeeeeenenns $ 36.75 14%+14.91
Teledata System Installer........ $ 25.86 3%+16.62

ELEC0099-001 06/01/2011

BRISTOL (Attleboro, North Attleboro, Seekonk)

Rates Fringes
ELECTRICIAN. .ttt ittt it ii i eannn $ 34.08 20.17
Teledata System Installer........ $ 25.56 15.97

ELEC0103-002 09/01/2012

ESSEX (Amesbury, Andover, Boxford, Georgetown, Groveland,
Haverhill, Lawrence, Merrimac, Methuen, Newbury, Newburyport,
North Andover, Rowley, Salisbury, West Newbury); MIDDLESEX
(Bedford, Billerica, Boxboro, Burlington, Carlisle, Chelmsford,
Dracut, Dunstable littleton, Lowell, North Reading, Tewksbury,
Tyngsboro, Westford, Wilmington)

ELEC0103-004 09/01/2012

ESSEX (Beverly, Danvers, Essex, Gloucester, Hamilton, Ipswich,
Manchester, Marblehead, Middleton, Peabody, Rockport, Salem,
Topsfield, Wenham)

ELEC0103-005 09/01/2012

ESSEX (Lynn, Lynnfield, Nahant, Saugus, Swampscott); MIDDLESEX
(Acton, Arlington, Belmont, Cambridge, Concord, Everett,
Framingham, Holliston, Lexington, Lincoln, Malden, Maynard,
Medford, Melrose, Natick, Newton, Reading, Sherborn,
Somerville, Stoneham, Sudbury, Wakefield, Waltham, Watertown,
Wayland, Weston, Winchester, Woburn); NORFOLK (Bellingham,
Braintree, Brookline, Canton, Cohasset, Dedham, Dover, Foxboro,
Frankloin, Medfield, Medway, Millis, Milton, Needham, Norfolk,
Norwood, Quincy, Sharon, Walpole, Wellesley, Westwood,
Weymouth, Wrentham); PLYMOUTH (Hingham and Hull); SUFFOLK

Rates Fringes
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* ELEC0104-001 09/03/2012

Rates Fringes
Line Construction:
Cableman.........ooeeueuuen.. $ 41.97 19.08+A
Equipment Operator.......... $ 35.67 17.54+A
GroUNAMAN . « v v v v v v e eeeeeennnn $ 23.08 11.85+A
Lineman. v v oo oo et eeeeeennnn S 41.97 19.08+A

A. PAID HOLIDAYS: New Year's Day; Memorial Day;
Independence Day; Labor Day; Thanksgiving Day; Christmas
Day and Columbus Day, provided the employee has been
employed 5 working days prior to any one of the listed
holidays.

ELEC0223-002 09/01/2012

BARNSTABLE, BRISTOL (Except Attleboro, North Attleboro,
Seekonk); DUKES; NANTUCKET; PLYMOUTH (Except Hingham and Hull
Twps); NORFOLK (Avon, Holbrook, Randolph, Stoughton)

Rates Fringes
ELECTRICIAN. ¢ttt ittt ittt i ee e e $ 35.73 31.3%+7.95
* ENGIO004-009 12/01/2012
Rates Fringes
Power equipment operators:
GrOUP L. v veeeieeeeieeneenn. $ 40.09 23.86
GIOUP 2ttt eeeteeeneeeenennns $ 39.72 23.86
GIOUP 3Bttt i ettieeeeeeeneenns $ 28.17 23.86
Group 4. ittt eeennnnn. $ 33.61 23.86
GroUP St v e ittt eeeeeeeeeeeenns $ 21.28 23.86
GITOUP B ettt eeeeeeeeeeeneenns $ 24.62 23.86

HOURLY PREMIUM FOR BOOM LENGTHS (Including Jib):

Over 150 ft. +2.12
Over 185 ft. +3.72
Over 210 ft. +5.23
Over 250 ft. +7.92

Over 295 ft. +10.97
Over 350 ft. +12.76

FOOTNOTE FOR POWER EQUIPMENT OPERATORS:
A. PAID HOLIDAYS: New Year's Day, Washington’s Birthday,
Labor Day, Memorial Day, Independence Day, Patriot's Day,
Columbus Day, Veteran's Day, Thanksgiving Day, Christmas Day

POWER EQUIPMENT OPERATORS CLASSIFICATIONS [HEAVY
CONSTRUCTION]

GROUP 1: Power shovel; crane; truck crane; derrick; pile
driver; trenching machine; mechanical hoist pavement
breaker; cement concrete paver; dragline; hoisting engine;
three drum machine; pumpcrete machine; loaders; shovel
dozer; front end loader; mucking machine; shaft hoist;
steam engine; backhoe; gradall; cable way; fork 1ift;
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cherry picker; boring machine; rotary drill; post hole
hammer; post hole digger; asphalt plant on job site;
concrete batching and/or mixing plant on job site; crusher
plant on job site; paving concrete mixer; timber jack

GROUP 2: Sonic or vibratory hammer; grader; scraper; tandem
scraper; bulldozer; tractor; mechanic - maintenance; York
rake; mulching machine; paving screed machine;stationary
steam boiler; paving concrete finishing machine; grout

pump; portable steam boiler; portable steam generator;
roller; spreader; asphalt paver; locomotives or machines
used in place thereof; tamper (self-propelled or
tractor-draw); cal tracks; ballast regulator; rail anchor
machine; switch tamper; tire truck

GROUP 3: Pumps (1-3 grouped); compressor; welding machines
(1-3 grouped); generator; sighting plant; heaters (power
driven, 1- 5); syphon-pulsometer; concrete mixer; valves
controlling permanent plant air steam, conveyor, wellpoint
system (operating)

GROUP 4: Assistant engineer (fireman)
GROUP 5: Oiler (other than truck cranes and gradalls)
GROUP 6: Oiler (on truck cranes and gradalls)

POWER EQUIPMENT OPERATORS CASSIFICATIONS [MARINE
CONSTRUCTION]

Group 1l: Shovel; crane; truck crane; cherry picker; derrick;
pile driver; two or more drum machines; lighters; derrick
boats; trenching machines; mechanic hoist pavement

breakers; cement concrete pavers; draglines; hoisting
engines; pumpcrete machines; elevating graders; shovel

dozer; front end loader; backhoe; gradall; cable ways;

boring machine; rotary drill; post hole hammer; post hole
digger; fork 1lift; timber jack; asphalt plant (on site);
concrete batching and/or mixing plant (on site); crusher
plant (on site); paving concrete mixer

Group 2: Portable steam boiler; portable steam generator;
sonic or vibratory hammer; grader; scraper; tandem scraper;
concrete pump; bulldozer; tractor; York rake; mulching
machine; roller; spreader; tamper (self-propelled or
tractor-drawn); asphalt paver; concrete mixer with side
loader; mechanic - maintenance; cal tracks; ballast
regulator; switch tamper; rail anchor machine; tire truck

Group 3: Pumps (1-3 grouped); compressor; welding machines
(1-3 grouped); generator; lighting plant; heaters (power
driven 1-5); syphon-pulsometer; concrete mixer; valves
controlling permanent plant air or steam; conveyor; well
point systems; auger (powered by independent engines and
attached to pile drivers); hydraulic saws

Group 4: Fireman

Group 5: Assistant engineer (other than truck crane and
gradall)

Group 6: Assistant engineer (on truck crane and gradall)
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* TRON0007-001 09/01/2012

AREA 1: BRISTOL (Easton); ESSEX (Beverly,Gloucester,Lynn,
Lynnfield, Manchester,Marblehead, Nahant, Salem, Saugus,
Swampscott); MIDDLESEX (Arlington, Bedford, Belmont,
Burlington, Cambridge, Concord,Everett, Framingham, Lexington,
Lincoln, Malden, Maynard, Medford, Melrose, Natick, Newton,
Reading, Sherborn, Somerville, Stoneham, Sudbury, Wakefield,
Waltham, Watertown, Wayland, Weston, Winchester, Woburn);
NORFOLK (Except Medway); PLYMOUTH (Abington, Bridgewater,
Brocton, Duxbury, East Bridgewater, Halifax, Hanover, Hanson,
Hingham, Hull, Kingston, Marshfield, Norwell, Pembroke,
Plymouth, Plympton, Rockland, Scituate, West Bridgewater,
Whitman); SUFFOLK

AREA 2: ESSEX (Amesbury, Andover, Boxford, Danvers, Essex,
Georgetown, Hamilton, Haverhill, Ipswich, Lawrence, Merrimac,
Methuen, Newbury, Newburyport, North Andover, Rockport, Rowley,
Salisbury, Topsfield, Wenham, West Newbury); MIDDLESEX

(Action, Billerica, Carlisle, Chelmsford, Dracut, Dunstable,
Groton, Groveland, Littleton, Lowell, Middleton, North Reading,
Pepperell, Tewksbury, Tyngsboro, Westford, Wilmington)

Rates Fringes
IRONWORKER
AREA L.ttt $ 38.98 26.86
AREA 2. . ittt $ 34.57 26.86

* TRONOO07-010 09/01/2012

MIDDLESEX (Ashby, Ashland, Ayer, Boxboro, Holliston, Hopkinton,
Hudson, Marlboro, Shirley, Stow, Townsend); NORFOLK (Medway)

Rates Fringes

IRONO037-002 05/28/2012

BARNSTABLE; BRISTOL (Acushnet, Attleboro, Berkley, Dartmouth,
Dighton, Fairhaven, Fall River, Freetown, Mansfield, New
Bedford, North Attleboro, Norton, Raynham, Rehoboth, Seekonk,
Somerset, Swansea, Taunton, Westport); DUKES; NANTUCKET;
NORFOLK (Bellingham, Franklin, Plainville, Wrentham); PLYMOUTH
(Lakeville, Marion, Mattapoisett, Middleboro, Rochester,
Wareham)

LABO0022-006 06/01/2010

SUFFOLK COUNTY (Boston, Chelsea, Revere, Winthrop, Deer & Nut
Islands); MIDDLESEX COUNTY (Arlington, Belmont, Burlington,
Cambridge, Everett, Malden, Medford, Melrose, Reading,
Somerville, Stoneham, Wakefield, Winchester, Winthrop and
Woburn only); NORFOLK COUNTY (Brookline, Dedham, and Milton
only)
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Rates Fringes

Laborers:
GROUP 1.ttt ie e ieeieeannn $ 29.80 18.75
GROUP 2. ittt e ieteeeeeeannn $ 30.05 18.75
GROUP 3. .ttt it iiiineennnn $ 30.55 18.75
GROUP 4. .. ittt iieennnn $ 30.80 18.75
GROUP 5.ttt i ii e ie e ieeeen $ 30.05 18.75
GROUP 6t vttt ieeieeeeennnn $ 31.80 18.75

LABORERS CLASSIFICATIONS

GROUP 1: Laborers; carpenter tenders; cement finisher
tenders
GROUP 2: Asphalt raker; fence and guard rail erector; laser

beam operator; mason tender; pipelayer; pneumatic drill
operator; pneumatic tool operator; wagon drill operator

GROUP 3: Air track operator; block paver; rammer; curb
setter

GROUP 4: Blaster; powderman
GROUP 5: Flagger

GROUP 6: Asbestos Abatement; Toxic and Hazardous Waste
Laborers

LABO0022-012 06/01/2010

Counties of BARNSTABLE; BRISTOL; DUKES; ESSEX; NANTUCKET;
PLYMOUTH; MIDDLESEX (With the exception of Arlington, Belmont,
Burlington, Cambridge, Everett, Malden, Melrose, Reading,
Somerville, Stoneham, Wakefield, Winchester, Winthrop and
Woburn); NORFOLK (With the exception of Brookline, Dedham, and
Milton)

Rates Fringes
Laborers:
GROUP 1.t iieeeeeeeeeeeeens $ 27.85 17.35
GROUP 2. . ittt et eeeeeeeeennn $ 28.10 17.35
GROUP 3. .ttt eeeeeeee $ 28.60 17.35
GROUP 4. ..ot iiiiiiiiiiieeen $ 28.85 17.35
GROUP 5. ittt iii i iiiiiieeee $ 21.70 17.35
GROUP 6. vttt ettt e eeeeeeeeenn $ 29.85 17.35
LABORERS CLASSIFICATIONS
GROUP 1: Laborers; carpenter tenders; cement finisher
tenders
GROUP 2: Asphalt raker; fence and guard rail erector; laser

beam operator; mason tender; pipelayer; pneumatic drill
operator; pneumatic tool operator; wagon drillperator

GROUP 3: Air track operator; block paver; rammer; curb
setter; hydraulic & similar self powered drills
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GROUP 4: Blaster; powderman
GROUP 5: Flagger

GROUP 6: Asbestos Abatement; Toxic and Hazardous Waste
Laborers

LABO0022-013 06/01/2010

Rates Fringes
Laborers:

(FREE AIR OPERATION) :

SHIELD DRIVEN AND LINER

PLATE IN FREE AIR)

GROUP 1......iiiiiiinennnnn. $ 32.90 20.30+A
GROUP 2. ..ttt i ii i $ 32.90 20.30+A
(OPEN AIR CASSONS,

UNDERPINNING AND TEST

BORING INDUSTRIES) :

TEST BORING & WELL DRILLING

Driller. ... e eenneeennn $ 31.05 18.90+A
Laborer. ....o.oe .. $ 29.65 18.90+A
(OPEN AIR CASSONS,

UNDERPINNING AND TEST

BORING INDUSTRIES) :

OPEN AIR CASSON,

UNDERPINNING WORK & BORING

CREW

Bottom mMan.......ueueueueuenenn.. $ 30.80 18.90+A
Laborers; TOp Man.......... $ 29.65 18.90+A
(TUNNELS, CAISSON &

CYLINDER WORK IN

COMPRESSED ATIR)

GROUP 1....'iiiiiiinnnnnn. $ 30.35 20.30+A
GROUP 2. ittt it iieieenns $ 40.83 20.30+A
GROUP 3. ...ttt $ 40.83 20.30+A
GROUP 4. ittt ittt eeeeeeennnn $ 40.83 20.30+A
GROUP 5. ..ttt i iiiieennn $ 40.83 20.30+A
GROUP 6. it tie e iieennns $ 42.83 20.30+A
CLEANING CONCRETE AND

CAULKING TUNNEL (Both New

& Existing)

GROUP 1....ciiiiiiinennnnnn $ 32.90 20.30+A
GROUP 2. . it eeeeeeeeeennn $ 32.90 20.30+A

ROCK SHAFT, CONCRETE

LINING OF SAME AND TUNNEL

IN FREE AIR

GROUP 1. i iiieeeeeeeeeennns $ 30.35 20.30+A
GROUP 2. . it eeeeeeeeeennn $ 32.90 20.30+A
GROUP 3. .. iiiiiiiitiinnenn $ 32.90 20.30+A
GROUP 4. ittt it e eeeeeeennnn $ 32.90 20.30+A
GROUP 5. .. iitiiieiiiaen $ 34.90 20.30+A

LABORERS CLASSIFICATIONS for TUNNELS, CAISSON & CYLINDER WORK
IN COMPRESSED AIR
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GROUP 1: Powder watchman; Top man on iron bolt; change house
attendant

GROUP 2: Brakeman; trackman; groutman; tunnel laborer;
outside lock tender; lock tender; gauge tender

GROUP 3: Motorman, miner
GROUP 4: Blaster
GROUP 5: Mucking machine operator

GROUP 6: Hazardous Waste work within the "HOT" zone. (A
premium of two dollars $2.00 per hour over the basic wage
rate.

LABORERS CLASSIFICATIONS for (FREE AIR OPERATION) : SHIELD
DRIVEN AND LINER PLATE IN FREE AIR

GROUP 1: Miner; miner welder; conveyor operator; motorman;
mucking machine operator; nozzle man; grout man-; pumps,
shaft and tunnel steel and rodman; shield and erector arm
operators, mole nipper, outside motorman, burner, TBM
operator, safety miner; laborer topside; heading motormen;
erecting operators; top signal men

GROUP 2: Brakeman; trackman

LABORERS CLASSIFICATIONS FOR CLEANING CONCRETE AND CAULKING
TUNNEL (Both New & Existing)

GROUP 1: Concrete workers; strippers and form movers (wood &
steel), cement finisher
GROUP 2: Form erector (wood & steel and all accessories)

LABORERS CLASSIFICATIONS for ROCK SHAFT, CONCRETE LINING OF
SAME AND TUNNE IN FREE AIR

GROUP 1: Change house attendants

GROUP 2: Laborers, topside, bottom men (when heading is 50
ft. from shaft) and all other laborers

GROUP 3: Brakeman; trackman; tunnel laborers; shaft laborers

GROUP 4: Miner; cage tender; bellman

GROUP 5: Hazardous Waste work within the "HOT" zone. (A
premium of two dollars $2.00 per hour over the basic wage
rate)

FOOTNOTE FOR LABORERS:

A. PAID HOLIDAYS: New Year's Day, Washington's Birthday,
Patriot's Day, Memorial Day, Independence Day, Labor Day,
Columbus Day, Veteran's Day, Thanksgiving Day, and
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Christmas Day

LABO1421-001 06/01/2011

WRECKING LABORERS:

Rates Fringes
Laborers: (Wrecking)

GroUP L. v viieeeeneeeenennn. $ 31.05 19.75
GTOUDP 2ttt teeeieeeeeeeeeennn $ 31.80 19.75
GTOUP 3ttt i it ettt eeeeeenn. $ 32.05 19.75
Group 4.ttt i, $ 27.05 19.75
GroUP 5.t ii i iiie e iiieeenn. $ 30.15 19.75
GTOUP B vt v ettt ieeeeeeeeeennn $ 31.05 19.75

Group 1: Adzeman, Wrecking Laborer.

Group 2: Burners, Jackhammers.
Group 3: Small Backhoes, Loaders on tracks, Bobcat Type
Loaders, Hydraulic "Brock" Type Hammer Operators, Concrete
Cutting Saws.

Group 4: Yardman (Salvage Yard Only).

Group 5: Yardman, Burners, Sawyers.

Group 6: Asbestos, Lead Paint, Toxic and Hazardous Waste.

PAINOO035-001 07/01/2011

BARNSTABLE BRISTOL; DUKES; ESSEX; NANTUCKET; PLYMOUTH
(Remainder of NORFOLK; MIDDLESEX AND SUFFOLK COUNTIES)

Rates Fringes
Painters:
NEW CONSTRUCTION:
Bridge. ..o, $ 43.51 21.90
Brush, Taper.......oeeeen.. $ 33.01 21.90
Spray, Sandblast........... $ 34.41 21.90
REPAINT:
Bridge. .cveeiiiininnnnenn. $ 43.51 21.90
Brush, Taper........eeeen.. $ 31.07 21.90
Spray, Sandblast........... $ 32.47 21.90

PAIN0O035-015 01/01/2011

MIDDLESEX (Cambridge, Everett, Malden, Medford, Somerville)
SUFFOLK COUNTY (Boston, Chelsea) NORFOLK COUNTY (Brookline)

Rates Fringes
Painters:
NEW CONSTRUCTION:
Brush, Tap€r..........o.e... $ 38.30 21.40
Spray, Sandblast........... $ 39.70 21.40
REPAINT:
Bridge. ..o, $ 43.01 21.40
Brush, Tap€r..........o.e... $ 36.36 21.40
Spray, Sandblast........... $ 37.76 21.40

PLAS0534-001 07/01/2012

ESSEX; MIDDLESEX; NORFOLK AND SUFFOLK COUNTY
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Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 35.50 31.01

PLUM0004-001 03/01/2012

MIDDLESEX (Ashby, Ayer-West of Greenville branch of Boston and
Maine Railroad, Ft. Devens, Groton, Shirley, Townsend)

Rates Fringes

PLUM0012-001 09/01/2012

ESSEX (Ames, Andover, Beverly, Boxford, Byfield, Danvers,
Essex, Georgetown, Gloucester, Groveland, Hamilton, Haverhill,
Ipswich, Lawrence, Lynn, Lynnfield, Manchester, Marblehead,
Merrimac, Methuen, Middleton, Nahant, Newbury, Newburyport,
North Andover, Peabody, Rockport, Rowley, Salem, Salisbury,
Saugus, Swampscott, Topsfield, Wenham, West Newbury);
MIDDLESEX (Acton, Arlington, Ashland, Ayer - except W. of
Greenville Branch of Boston & Maine RR, Bedford, Belmont,
Billerica, Boxboro, Burlington, Cambridge, Carlisle,
Chelmsford, Concord, Dracut, Dunstable, Everett, Framingham,
Hudson, Holliston, Hopkinton, Lexington, Lincoln, Littleton,
Lowell, Malden, Marlboro, Maynard, Medford, Melrose, Natick,
Newton, North Reading, Pepperell, Reading, Sherborn,
Somerville, Stoneham, Stow, Sudbury, Tewksbury, Tyngsboro,
Wakefield, Waltham, Watertown, Wayland, Westford, Wilmington,
Winchester, Woburn); NORFOLK (Bellingham, Braintree,
Brookline, Canton, Cohasset, Dedham, Dover,Foxboro, Franklin,
Medfield, Medway, Millis, Milton, Needham, Norfolk, Norwood,
Plainville, Quincy, Sharon, Walpole, Wellesley, Westwood,
Weymouth, Wrentham); PLYMOUTH (Hingham, Hull, Scituate);
SUFFOLK

PLUM0051-005 09/01/2012

BARNSTABLE; BRISTOL; DUKES; NANTUCKET; NORFOLK (Avon, Holbrook,
Randolph, Stoughton) PLYMOUTH (Remainder of County)

Rates Fringes

PLUM0138-001 09/01/2012

ESSEX (Ames, Andover, Beverly, Boxford, Byfield, Danvers,
Essex, Georgetown, Gloucester, Groveland, Hamilton, Haverhill,
Ipswich, Lawrence, Manchester, Marblehead, Merrimac, Methuen,
Middleton, Newbury, Newburyport, North Andover, Peabody,
Rockport, Rowley, Salem, Salisbury, Topsfield, Wenham, West
Newbury)
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Rates Fringes

Plumber, Pipefitter,
Steamfitter........ ... $ 42.39 29.81

PLUM0537-001 09/01/2012

MIDDLESEX (Arlington, Cambridge, Everett, Malden, Medford,
Melrose, Reading, Wakefield, Winchester and Woburn); NORFOLK
(Bellingham, Braintree, Brookline, Canton Cohasset, Dedham,
Foxboro, Franklin, Millis, Milton, Sharon, Walpole, Westwood,
and Wrentham); PLYMOUTH (Hingham, Hull, Scituate); ESSEX (Ames,
Andover, Beverly, Boxford, Byfield, Danvers, Essex, Georgetown,
Gloucester, Groveland, Hamilton, Haverhill, Ipswich,

Lawrence, Lynn, Lynnfield, Manchester, Marblehead, Merrimac,
Methuen, Middleton, Nahant, Newbury, Newburyport, North
Andover, Peabody, Rockport, Rowley, Salem, Salisbury, Saugus,
Swampscott, Topsfield, Wenham, West Newbury)

Rates Fringes
PIPEFITTER. . . ittt ittt ittt e e e $ 43.86 24.01
TEAM0379-001 06/01/2012
Rates Fringes
Truck drivers:
GrOUP L.t veieeieeeeeeeennn. $ 29.98 16.34+A+B
GITOUP 2ttt e eeeeeeeeeeenaenns $ 30.15 16.34+A+B
GroUP 3. i it iiieeeeeenneenns $ 30.22 16.34+A+B
GroUP 4. vve e i ee e eeeeeeeenns $ 30.34 16.34+A+B
GrOUP Sttt ii i it ieeeenn. $ 30.44 16.34+A+B
GITOUP B vt v e eeeeeeeeeeenennns $ 30.73 16.34+A+B
GITOUP et e ettt eeeeeeeeeeennn $ 31.02 16.34+A+B

POWER TRUCKS $.25 DIFFERENTIAL BY AXLE
TUNNEL WORK (UNDERGROUND ONLY) $.40 DIFFERENTIAL BY AXLE
HAZARDOUS MATERIALS (IN HOT ZONE ONLY) $2.00 PREMIUM

TRUCK DRIVERS CLASSIFICATIONS

Group 1l: Station wagons; panel trucks; and pickup trucks
Group 2: Two axle equipment; & forklift operator
Group 3: Three axle equipment and tireman
Group 4: Four and Five Axle equipment
Group 5: Specialized earth moving equipment under 35 tons

other than conventional type trucks; low bed; wvachual;
mechanics, paving restoration equipment

Group 6: Specialized earth moving equipment over 35 tons
Group 7: Trailers for earth moving equipment (double hookup)
FOOTNOTES :
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A. PAID HOLIDAYS: New Year's Day, Washington's Birthday,
Memorial Day, Independence Day, Labor Day, Patriot's Day,
Columbus Day, Veteran's Day, Thanksgiving Day and Christmas
Day

B. PAID VACATION: Employees with 4 months to 1 year of
service receive 1/2 day's pay per month; 1 week vacation
for 1 - 5 years of service; 2 weeks vacation for 5 - 10
years of service; and 3 weeks vacation for more than 10
years of service

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate 1s union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The first
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union
number or district council number where applicable , i.e.,
Plumbers Local 0198. The next number, 005 in the example, is
an internal number used in processing the wage determination.
The date, 07/01/2011, following these characters is the
effective date of the most current negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the

rates.

0000/9999: weighted union wage rates will be published annually
each January.

Non-Union Identifiers
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Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
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Review Board (formerly the Wage Appeals Board). Write to:
Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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SECTION 3
FEDERAL ENTREPRENEURIAL AND
LOCAL OPPORTUNITY PROVISIONS
(SECTION 3 CLAUSE, PLAN, AND REPORT)

Contractors working on Community Development Block Grant and/or HOME projects exceeding $200,000 and
where the contractor or subcontractor is contractually obligated in excess of $100,000, are required to submit a
Section 3 Plan prior to construction start, and a Section 3 Final Report with the last requisition, in compliance
with the regulations of 24 CFR 135 and Section 3 of the Housing and Urban Development Act of 1968, 12 U.S.C.
17010. These regulations state that preference must be given in employment and training opportunities to lower-
income project area residents and that subcontracts be awarded to eligible Section 3 businesses.

Bids shall be solicited from all businesses (section 3 business concerns, and nonsection 3 business concerns). An
award shall be made to the qualified section 3 business concern with the highest priority ranking and with the
lowest responsive bid if that bid—

x=lesser of:
When the lowest responsive bid is less than $100,000 ... | 10% of that bid or $9,000.
When the lowest responsive bid is:
At least $100,000, but less than $200,000 ... | 9% of that bid, or $16,000.
At least $200,000, but less than $300,000 ........................ | 8% of that bid, or $21,000.
At least $300,000, but less than $400,000 ......................... | 7% of that bid, or $24,000.
At least $400,000, but less than $500,000 ... | 6% of that bid, or $25,000.
At least $500,000, but less than $1 million ......................... | 5% of that bid, or $40,000.
At least $1 million, but less than $2 million ... | 4% of that bid, or $60,000.
At least $2 million, but less than $4 million ... | 3% of that bid, or $80,000.
At least $4 million, but less than $7 million ......................... | 2% of that bid, or $105,000.
$7 million or more | 1%% of the lowest responsive bid, with no dollar limit.
SECTION 3 REQUIREMENTS
Policy

The City maintains an affirmative posture regarding employment opportunities for low- and moderate-income
residents in connection with Community Development Program sponsored projects and encourages the hiring of
such persons for new trainees, apprentices or regular positions which may become available as a result of such
projects. In addition, the City maintains a similarly affirmative posture with regard to opportunities for eligible
businesses doing project-related work.

Each contractor and subcontractor must make a good faith effort to meet these same objectives with regard to both
business and employment opportunities in connection with Community Development Program sponsored work.

Bidding Procedure
All bidders should carefully read the following Section 3 requirements and Section 3 Clause and be aware of the
filing and reporting procedures contained therein.

The successful bidder, after contract award and prior to contract execution, will be required to complete and
submit the Section 3 Plan.

This same procedure will apply to any subcontract over $100,000 awarded as a result of the receipt of the
contract. No subcontract can be awarded unless the subcontractor's Section 3 Plan has been approved by the City.

For further information regarding Section 3, contact the City of Newton Department of Planning and
Development at (617) 796-1139.
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SECTION 3 CLAUSE

All Section 3 covered contracts shall include the following clause (referred to as the “Section 3 Clause™):

A

The work to be performed under this contract is subject to the requirements of Section 3 of the Housing and
Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The purpose of Section 3 is to
ensure that employment and other economic opportunities generated by HUD assistance or HUD-assisted
projects covered by Section 3, shall, to the greatest extent feasible, be directed to low- and very low-income
persons, particularly persons who are recipients of HUD assistance for housing.

The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 135, which implement
Section 3. As evidenced by their execution of this contract, the parties to this contract certify that they are
under no contractual or other impediment that would prevent them from complying with the part 135
regulations.

The contractor agrees to send to each labor organization or representative of workers with which the
contractor has a collective bargaining agreement or other understanding, if any, a notice advising the labor
organization or workers' representative of the contractor's commitments under this Section 3 clause, and will
post copies of the notice in conspicuous places at the work site where both employees and applicants for
training and employment positions can see the notice. The notice shall describe the Section 3 preference, shall
set forth minimum number and job titles subject to hire, availability of apprenticeship and training positions,
the qualifications for each; and the name and location of the person(s) taking applications for each of the
positions; and the anticipated date the work shall begin.

The contractor agrees to include this Section 3 clause in every subcontract subject to compliance with
regulations in 24 CFR Part 135, and agrees to take appropriate action, as provided in an applicable provision
of the subcontract or in this Section 3 clause, upon a finding that the subcontractor is in violation of the
regulations in 24 CFR Part 135. The contractor will not subcontract with any subcontractor where the
contractor has notice or knowledge that the subcontractor has been found in violation of the regulations in 24
CFR Part 135.

The contractor will certify that any vacant employment positions, including training positions, that are filled
(1) after the contractor is selected but before the contract is executed, and (2) with persons other than those to
whom the regulations of 24 CFR part 135 require employment opportunities to be directed, were not filled to
circumvent the contractor's obligations under 24 CFR part 135.

Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, termination of this
contract for default, and debarment or suspension from future HUD assisted contracts.

With respect to work performed in connection with Section 3 covered Indian housing assistance, section 7(b)
of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e) also applies to the work to
be performed under this contract. Section 7(b) requires that to the greatest extent feasible (i) preference in the
award of contracts and subcontracts shall be given to Indian organizations and Indian-owned Economic
Enterprises. Parties to this contract that are subject to the provisions of Section 3 and section 7(b) agree to
comply with Section 3 to the maximum extent feasible, but not in derogation of compliance with section 7(b).
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SECTION 01 21 00 - MISCELLANEOUS WORK ALLOWANCE

Item 2 Miscellaneous Work Allowance Allowance

PART 1- GENERAL
1.01 Description:

A The intent of this Section is not for work or materials typically incidential to the work items performed
and/or rendered under this Contract, or is for work and/or materials which are otherwise called for under
these specifications, and/or for work which is indicated on the plans, but for work and materials which
are unique in nature and rendered as a direct request of the Owner’s Representative. These items of
work shall be completed only when and as directed by the Owner’s Representative. The Contractor may
not proceed with any work under this Section without the written notice of the Owner’s Representative
to complete the work under the “Miscellaneous Work Allowance”.

B. The Sum to be allowed for the work of this Item 2 shall be one thousand dollars ($1,000.00).

C. The City shall retain a cash credit in full or in part, in the event that the final cost of materials and/or
equipment is lower than the original cash allowance provided.

PART 2 - MATERIALS Not Used
PART 3 - EXECUTION Not Used.

PART 4 - COMPENSATION
4.01 Basis of Payment:

A Payment for work comleted under Item 2 shall be a specified above, in full or in part, as preapproved by
the Owner’s Representative.

Item 2 Miscellaneous Work Allowance Allowance

END OF SECTION
012100
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SECTION 02 41 13 — SELECTIVE SITE DEMOLITION

Item 3
Item 4
Item 5
Item 6
ltem 7
Item 8

Iltem 9
Item 10
Item 11
Iltem 12
ltem 13
PART 1 -

11

FAETIOMMoOOom>

=
[N

COow>

13

Tree Protection

Mulch Surface removal and disposal -

Double Timber Edge removal and disposal -

Ex. Play Equipment removal and disposal -

Ex. Pool Basin removal and disposal -

Ex. 3’ - 4’ Chain Link Fence and (2) Single Gates and (1) Double Gate
removal and disposal -

Ex. 6’ - 10’ Chain Link Fence, (1) Single Gate & (1) Double Gate
removal and disposal -

Ex. Concrete Drinking Fountain removal and disposal -

Ex Site Furniture, salvaged and stockpiled -

Stump Removal -

Temporary Construction 8’ Fence - set up and remove -

GENERAL
SECTION INCLUDES

Protection of existing trees to remain.
Protection of existing utilities to remain within and adjacent to the property.

Removal of play equipment, site vegetation, chain link fence, and other miscellaneous items.

Removal of drinking fountain, concrete base, miscellaneous piping, valves.

Removal of in-ground concrete pool structure and valves.

Removal of mulch play surface.

Installation of an 8’ height chain link construction fence.

Disposal of all debris legally off site.

Dust control.

Salvage of miscellaneous items to be returned to City of Newton.

Stockpiling of miscellaneous site furniture including 6’ and 8’ benches, and bike posts.
Stump removal.

RELATED WORK

Section 31 00 00 - Earthwork

Section 32 10 00 - Bases, Ballasts, Paving and Curbing
Section 32 31 00 - Fences and Gates

Section 32 90 00 - Lawns and Planting

SUBMITTALS

Lump Sum
Cubic Yard
Linear Foot

Lump Sum

Lump Sum
Linear Foot

Linear Foot

Lump Sum
Lump Sum

Each
Linear Foot

The Contractor shall, prior to any removal of rubbish or debris from the site, submit written evidence
satisfactory to the Owner’s Representative that he has an approved dumping location for debris and/or

spoil from his demolition and excavation activities.

Prior to beginning the work of this Contract, the Contractor shall submit a plan indicating stockpile
areas and equipment and materials storage areas to the Owner’s Representative for review and approval.
The Contractor shall provide any security measures necessary to protect his work and equipment at no

additional costs to the Owner.
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14

15

1.6

18

1.9

1.10

TREE PROTECTION PLAN: Prior to beginning the work of this Contract, the Contractor shall submit
a tree protection plan indicating trees and their dbh (diameter at breast height) to the Owner’s
Representative and Director of Urban Forestry for review and approval.

EXAMINATION OF SITE AND DOCUMENTS

By submitting a bid the Contractor affirms that he has carefully examined the site and all conditions
affecting work under this Section. No claim for additional costs will be allowed because of lack of full
knowledge of existing conditions.

Plans, surveys, measurements, and dimensions under which the work is to be performed are believed to
be correct, but the Contractor shall have examined them for himself during the bidding period, as no
additional compensation will be made for errors or inaccuracies that may be found therein.

LAWS AND ORDINANCES

Follow all Local, State and Federal laws and ordinances which apply to the work of this Section.

REFERENCES

MassDOT: "Standard Specifications for Highways and Bridges", Massachusetts Highway Department,
Commonwealth of Massachusetts, latest edition.

Work operations shall meet American National Standards Institute [ANSI] Standard Z-133.1.
PUBLIC SAFETY

The Contractor shall be solely responsible for pedestrian and vehicular safety and control within the
work site.

All equipment to be used and all work to be performed shall be in full compliance with all OSHA
standards including, but not limited to, those regulations concerning noise levels, protective devices and
operator safety. Immediately discontinue any obviously hazardous practice.

DIG SAFE - Contractor is required to contact Dig Safe at #811 or 1-888-344-7233 a minimum of 3
business days prior to start of construction.

SPECIAL PROTECTION FOR MAINTAINING STREETS AND PUBLIC WAYS
Do not place or store material in parking lots, streets or sidewalks.
Conduct operations with minimum interference to the abutting parking lot and street.

Do not close or obstruct parking lots, streets or sidewalks within the public right-of-way without a
permit.

ACCESS TO JOB SITE

No access to the job site shall be allowed on or through the abutting private properties. Access to the job
site shall be along the public rights of way.

USE OF PREMISES
All apparatus, storage and the operation of workmen in connection with activities under this Section

shall be confined to the limits of the Contract as shown on the Drawings and shall not encumber the
premises at any time.
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B.

C.

Parking for personnel, cars, trucks, etc., shall be in areas designated by the City of Newton.

Cover trucks carrying loose, dry material such as debris, vegetation, paving materials, etc., by tarpaulins
to prevent blowing away or spillage of contents. Promptly remove and clean up all spillage of whatever
nature.

PART 2 - PRODUCTS

2.1

2.2

CONSTRUCTION FENCE

1. Construction Fence: Erect a galvanized chain link construction fence in locations as shown on the
Drawings with a gate location to be determined in the field. Erect the fence immediately after
receiving the Notice to Proceed and maintain the fence in a secure and sightly condition until
instructed by the Owner’s Representative to remove it or portions thereof. Second hand fencing
materials meeting the requirements specified herein and in good condition may be used to provide
the necessary barrier during construction on this project. Equivalent tubular sections, H-sections or
roll formed sections may be substituted for pipe sections if acceptable to the Owner’s
Representative. Gate location shall be approved by Owner’s Representative.

a. The Contractor shall furnish and install a construction gate equipped with suitable locks and
other hardware where necessary to provide access for construction apparatus or fire-fighting
equipment.

TREE PROTECTION FENCE

1. Tree Protection Fence: eight (8”) foot high “green plastic” fencing supported by two (2”) inch
outside diameter galvanized steel posts placed a minimum of six (6’) feet on center.

PART 3 - EXECUTION

3.1

A

B.

3.2

A

3.3

A.

STAKING OUT PROJECT COMPONENTS

All lines and grades not presently established at the site shall be laid out by the Contractor in
accordance with the Drawings. Maintain all established bounds and benchmarks and replace as directed
any which are destroyed or disturbed.

Prior to starting any construction work, stake out all limits of proposed paving and plant beds. Promptly
upon completion of layout work and before any other construction work is begun on the site, notify the
Owner’s Representative, who shall conduct a field inspection of the stake-out.

STUMP REMOVAL

Within the construction area, remove completely all root systems to a 3’ depth below grade as shown on
Drawings and as directed by the Owner’s Representative. Backfill all stump holes and other holes from
which obstructions are removed with material equal to or better than adjacent areas and compact in
accordance with Section 31 00 00 - EARTHWORK, of these Specifications. Do not use brush, chips,
stumps or other organic debris as fill for these holes.

PROTECTION OF EXISTING TREES

Tree Protection Plan to be submitted to the Director of Urban Forestry prior to initiating
construction. Install tree protection fencing with posts spaced not more than 6 feet on center. Connect
posts with top and bottom rails and corner braces well secured to posts. Erect fencing prior to any

Project Manual #14-04 - Pellegrini Park Improvements
Page 128 of 195



3.4

3.5

3.6

construction or excavation work. Maintain protection in place throughout the duration of construction
operations. Remove when approved by Owner.

The Contractor shall make every effort not to damage existing plant materials to remain. Place
additional tree protection at other locations where trees may be jeopardized by construction activities.
The Director of Urban Forestry shall approve location of tree fencing in the field.

Damage no plants to remain by burning, by pumping of water, by cutting live roots or branches, or by
any other means. Plants to be saved shall NOT be used for crane stay, guys or other fastenings.
Vehicles shall not be parked within the dripline or where damage may result to trees to be saved.
Construction materials shall not be stored beneath the leaf canopy of trees to be saved.

Protection of vegetation shall remain in place and be maintained in working condition by the
Contractor until directed for removal by the Owner’s Representative and the Director of Urban
Forestry. Tree protection devices shall be removed from the site by the Contractor just prior to
spreading of screened loam under Section 32 90 00 LAWNS AND PLANTING, herein, or as directed
in the field by the Owner’s Representative.

Existing trees to be saved within or outside the Contract Limit Line which have, in the opinion of the
Owner’s Representative or the Director of Urban Forestry, become damaged, shall be assessed at $1000
per caliper inch and deducted from the Contract Amount. The Contractor shall pay all expenses
incurred without additional cost to the Owner. These plants shall be removed, according to the
Specification requirements for removals, the stumps grubbed out and removed, and the ground surface
repaired. Costs for this removal shall be borne by the Contractor and shall not be included as part of the
above schedule.

GENERAL REMOVALS

Within the actual construction area all existing obstructions such as pavement, foundations, footings,
and the like which are shown to be abandoned shall be removed to their full depth below final finish
grade.

1. The use of explosives will not be permitted.
2. At the Owner's discretion, certain obstructions may not be removed to full depth if removal, in the
Owner's opinion, will negatively affect materials to remain.

The Contractor shall be responsible for the methods used in this work including properly protecting
against damage to all site improvements, utility lines, trees, etc. Check with the municipality and local
utility companies for locations of all existing utilities which may be in use or abandoned. Investigate
and ascertain that underground utilities are correctly located and that they have been shut off and/or
abandoned before disturbing them.

Contractor shall provide City of Newton Utilities, tel: 617-796-1040, with at least five days notice
before the cutting and capping of water lines shall occur.

TRANSITION FROM EXISTING TO NEW WORK

When new work abuts or finishes flush with existing work, make a smooth and workmanlike transition
from existing to new. Patched work shall match existing adjacent work in texture and appearance so that
the patch or transition is invisible at a distance of 5 feet.

SALVAGE

The Owner retains the first right of refusal of anything found on the site.
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3.7

A.

3.8

A.

3.9

A.

1. Deliver and store salvaged material not to be reused in the project to the City of Newton
maintenance yard in an approved location.

2. Material to be salvaged, stockpiled and reinstalled on site:
a. Benches
b. Bike Posts

EROSION CONTROL

It shall be the responsibility of the Contractor to render the site erosion free. Approval by Owner’s
Representative of any method to accomplish this does not relieve the Contractor of full responsibility
for controlling erosion and/or sedimentation throughout the construction process.

DUST CONTROL

Maintain all excavations, embankments, stockpiles, plant sites, borrow areas and all other work areas
within or without the project boundaries free from dust which would cause the standards for air
pollution to be exceeded or cause a hazard or nuisance to others. Approved temporary methods of
stabilization consisting of sprinklered water or similar methods will be permitted to control dust. Do not
use oil or similar penetrants. Sprinkling must be repeated at such intervals as to keep all parts of the
disturbed area at least damp at all times, and the Contractor must have sufficient competent equipment
on the job to accomplish this if sprinkling is used. Perform dust control as the work proceeds and
whenever a dust nuisance or hazard occurs.

DISPOSAL OF DEMOLISHED MATERIALS
Remove from site debris, rubbish and other materials resulting from selective demolition operations.

Burning of removed materials will not be permitted on site. Transport materials removed from
demolition operations and legally dispose off-site.

PART 4 - COMPENSATION

41

A.

METHOD OF PAYMENT

Tree Protection will be per lump sum. Approximate locations of tree protection are shown on the
Drawings and shall be approved in the field by the Owner’s Representative.

Mulch Removal and Disposal will be measured at the contract unit price per cubic yard to the limits as
directed by the Owner’s Representative and as specified herein.

Double Timber Edge removal and disposal will be measured at the contract unit price per linear foot
complete and as specified and as directed by the Owner’s Representative and as specified herein.

Play Equipment removal and disposal, including removal of concrete footings to a 2’ minimum depth
below new finish grade, will be measured at the contract unit price per lump sum to the limits as
directed by the Owner’s Representative and as specified herein.

Pool Basin removal and disposal, including removal of miscellaneous drainage piping and valves, will
be measured at the contract unit price per lump sum to the limits as directed by the Owner’s
Representative and as specified herein.

3’ — 4’ ht. Chain Link Fence and Gates removal and disposal, including removal of concrete footings,
one double gate and two single gates will be measured at the contract unit price per linear foot to the
limits as directed by the Owner’s Representative and as specified herein.
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4.2

6’ — 10’ Chain Link Fence and Gate removal and disposal, including removal of concrete footings, one
double gate and one single gate, will be measured at the contract unit price per linear foot to the limits
as directed by the Owner’s Representative and as specified herein.

Concrete Drinking fountain removal and disposal, including removal of concrete foundation and
miscellaneous drainage piping and valves will be measured at the contract unit price per lump sum to
the limits as directed by the Owner’s Representative and as specified herein.

Salvage of Miscellaneous Site Furniture including existing benches and bike posts will be measured at
the contract unit price per lump sum to the limits as directed by the Owner’s Representative and as
specified herein.

Stump Removal will be measured at the contract unit price per each to the limits as directed by the
Owner’s Representative and as specified herein.

Temporary Construction Fence including setup and removal will be paid for at the contract unit price
per linear foot. Location for temporary construction fence shall be as shown on the Drawings.

PAYMENT ITEMS

Item 3  Tree Protection - Lump Sum
Item 4  Mulch Surface removal and disposal - Cubic Yard
Item 5 Double Timber Edge removal and disposal - Linear Foot
Item6 Ex. Play Equipment removal and disposal - Lump Sum
Item 7  EXx. Pool Basin removal and disposal - Lump Sum
Item 8 Ex. 3’ - 4’ Chain Link Fence and (2) Single Gates & Linear Foot
(1) Double Gate removal and disposal -
Item 9 Ex. 6’ - 10’ Chain Link Fence, (1) Double Gate & (1) Single Gate Linear Foot
removal and disposal
Item 10 Ex. Concrete Drinking Fountain removal and disposal - Lump Sum
Item 11 Miscellaneous Site Furniture, salvaged and stockpiled - Lump Sum
Item 12 Stump Removal - Each
Item 13 Temporary Construction 8’ Fence - set up and removal - Linear Foot

END OF SECTION
024113
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SECTION 31 00 00 - EARTHWORK

Item 14 Strip and Stockpile Topsoil Cubic Yard

Item 15 Excavation, Removal and Disposal of all unsuitable and surplus Cubic Yard
excavated materials from site-

Item 16 Excavation and Backfilling - Cubic Yard

Item 17 Decompaction of Existing Soils - Square Yard

Item 18 Granular Fill - Cubic Yard

Item 19 Stonedust - Cubic Yard

PART 1 - GENERAL
11 DESCRIPTION OF WORK

A Provide all equipment and materials, and do all work necessary to complete the earthwork which
includes, but is not limited to the following:

1. Topsoil stripping and stockpiling.

2. Excavating, filling, backfilling and grading as specified herein, as shown on the Drawings or as
required for site improvements and other site work.

3. Preparation of subgrade for pavements and landscaping.

4. Protecting all existing structures, utilities, pavements, planting and other site improvements from
damage due to construction.

5. Performing all drainage and dewatering as necessary to maintain excavated areas free from water
from any source and to perform work ‘in-the-dry’.

6. Placement and compaction of fills.

7. Excavation, Removal and disposing of all unsuitable and surplus excavated materials from the site.

8. Compaction procedures.

9. Decompaction procedures.

10. Dust, erosion and sedimentation control.

1.2 RELATED WORK
A The following items of related work are specified and included in other Sections of the Specifications:

1. Section 02 41 13 - Selective Site Demolition

2. Section 32 10 00 - Bases, Ballasts, Paving and Curbing
3. Section 32 30 00 - Site Improvements

4. Section 3290 00 - Lawns and Planting

13 REFERENCES

A AASHTO: American Association of State Highway and Transportation Officials.

B. ANSI A10 Series standards: American National Standards Institute, "Safety Requirements for
Construction and Demolition™.

C. ASTM: American Society of Testing Materials.

D. MassDOT: "Standard Specifications for Highways and Bridges", Massachusetts Highway Department,
Commonwealth of Massachusetts, latest edition.

14 QUALITY ASSURANCE

A Comply with all codes, laws, ordinances and regulations of governmental authorities having jurisdiction
over this part of the work.
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1.5

1.6

1.7

1.8

1.9

Provide protection for all persons and property in accordance with ANSI/NFPA 241, Building
Construction and Demolition Operations. Execute all work in such a manner as to protect existing
buildings, streets, curbs, paving, utility lines, structures, fences and adjoining property from damage by
equipment, settlement, undermining, washout, frost and other hazards created by earthwork operations.

TESTING SERVICES

The testing laboratory will be responsible for conducting and interpreting tests, state in each report
whether or not the test specimens conform to all requirements of the Contract Documents and
specifically note any deviation there from. Specific test and inspection requirements shall be as
specified herein.

SUBMITTALS
Test Reports:

1. Gradation tests for all soil materials.
2. Optimum moisture - maximum density of soils.
3. Field density compaction tests.

Samples:
1. Stone dust: One pound from at least 2 different sources.
PRODUCT DELIVERY, STORAGE AND HANDLING

Protect and handle manufactured materials during loading, shipping, unloading at the site, storage and
erection as required to prevent damage.

BENCH MARKS AND ENGINEERING

Line and grade work in accordance with the Drawings and Specifications shall be laid out by a
registered Civil Engineer or Land Surveyor employed by the Contractor. Establish permanent bench
marks, as required, to which access can be easily had during the progress of the work. Maintain all
established bounds and bench marks and replace as directed any which are disturbed or destroyed.
Establish lines and grades in conformity with the Drawings. Provide sufficient grade stakes to witness
correct lines and grades.

Verify dimensions and elevations on the ground and report any discrepancies immediately to the
Owner’s Representative. Any discrepancies not reported prior to construction shall not be the basis for
claims for extra compensation.

The Drawings indicate, in general, alignment and finish grade elevations. The Owner’s Representative,
however, may make such adjustments in grades and alignments as are found necessary in order to avoid
interference with any special conditions encountered.

DEFINITIONS

Fill and backfill shall be, for the purpose of this Specification, considered interchangeable terms and
shall mean material to be used to bring existing or construction grades up to finish subgrade levels.

The word "excavation" consists of the removal of material encountered to subgrade elevations and the
reuse or disposal of materials removed.

The words "finish grade™ as used herein mean the required final grade elevations indicated on the
Drawings. Where not otherwise directed, areas outside buildings shall be given uniform slopes between
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D.

1.10

A.

B.

points for which finish grades are shown, or between such point and existing grade, except that vertical
curves or roundings shall be provided at abrupt changes in slope.

The word "subgrade” as used herein, means the required surface of subsoil, borrow fill or compacted
fill. This surface is immediately beneath the site improvements, specially dimensioned fill, paving, loam
or other surfacing materials.

"Trench" shall be defined as an excavation of any length where the width is less than twice the depth.
All other excavations shall be classified as open.

"Unsuitable Materials" shall include the following:

1. Pavements, utility structures, building foundations and other manmade structures.

2. Peat, muck, organic silt, and other organic materials subject to decomposition, consolidation or
decay.

3. Miscellaneous fill including cinders, ash, glass, wood, masonry and metal.

4. Stonedust.

5. Ledge and boulders.

EXISTING CONDITIONS

Subsurface Information: The Owner’s Representative assumes no responsibility for the Contractor's
failure to make his own site investigation and makes no representation regarding the character of the
soil or subsurface conditions which may be encountered during the performance of the work. Bidders
are expected to examine the site and then decide for themselves the character of materials to be
encountered.

Existing Utilities

1. Before starting earthwork, locate existing underground utilities in areas of work. If utilities are to
remain in place, provide adequate means of support and protection during earthwork operations.

2. Should uncharted, or incorrectly charted, piping or other utilities be encountered during excavation,
consult utility Owner immediately for directions. Cooperate with Owner and utility companies in
keeping respective services and facilities in operation. Repair damaged utilities to satisfaction of
Owner.

3. Do not interrupt existing utilities serving facilities occupied or used by Owner and others, during
occupied hours, except when permitted in writing by Owner and then only after acceptable
temporary utility services have been provided. Provide minimum of 48 hour notice to Owner, and
receive written notice to proceed before interrupting any utility.

PART 2 - PRODUCTS

2.1

A.

SOIL MATERIALS

GRANULAR FILL shall conform to the requirements of Section M1.03.0 of MassDOT and the
following gradation specifications for percentage passing by weight for each type of granular fill.

Sieve Granular
Size Fill

8" 100

3" 70-100
1/2" 40-100
No. 4 25-100
No. 10 15-95
No. 40 10-70
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2.2

1.

No. 200 0-12

Material from excavation on the site meeting the above requirements may be used as the granular
fills above provided it meets gradation requirements and has not been contaminated with unsuitable
material.

GRAVEL shall be dense graded crushed stone conforming to the requirements of Section M2.01.7 of
MassDOT.

1.

2.

The composite material shall be free from clay, loam or other plastic material and shall conform to
the following grading requirements:

Sieve Percentage by Mass
Designation Passing Square Mesh Sieves
2in. 100
1%in. 70-100
Yin., 50-85
No. 4 30-55
No. 50 8-24
No. 200 3-10

Sampling and testing shall be in accordance with the following standard AASHP methods:
Sieve Analysis T27
Passing 75 um T11

CRUSHED STONE shall be 3/4” stone, conforming to the requirements of Section M2.01.4 of
MassDOT.

SAND shall conform to the requirements of Section M1.04.1 of MassDOT.

STONEDUST clean 100% crushed slag, stone, or bluestone, free of twigs, glass and other foreign
materials, and dark grey in color. Gradation shall conform to the following requirements:

arwn

Sieve Size % Passing by Weight
#4 100
#8 60-100

#100 0-15

Eighty percent (80%) by weight of the material retained on #8 sieve shall have at least one fractured
face by artificial crushing.

Maximum liquid limit: L5.

Maximum plasticity index: 3.

Maximum abrasion loss by testing in conformance with AASHTO: 45%.

Material from excavation on the site meeting the above requirements may be used as stonedust
surfacing provided it meets gradation requirements and has not been contaminated with unsuitable
material.

USE OF FILL MATERIALS

Granular Fill shall be utilized as fill in the following locations:

1.
2.
3.

To replace unsuitable material.

In all walk embankments to subgrade.

Elsewnhere as shown on the Drawings or specified. Wherever fill materials such as Ordinary Fill,
Gravel, Crushed Stone or Sand have not been specified herein or shown on the Drawings.
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Gravel shall be utilized as sub-base material for all walk and paving surfaces, where so indicated on the
Drawings or specified herein.

Stonedust shall be utilized as surfacing material to transition to the existing stonedust surface.
Crushed Stone shall be utilized as drainage stone at the leaching basin.

Sand shall be utilized for the bedding of utilities and where so indicated on the Drawings or specified
herein.

PART 3 - EXECUTION

3.1

A.

B.

C.

3.2

A

B.

C.

PREPARATION

Protect structures, utilities, pavements and other facilities from damage by settlement, lateral
movement, undermining, washout and other hazards created by earthwork operations.

Protect subgrades and foundation soils against freezing temperatures or frost. Provide protective
insulating materials as necessary.

Provide erosion control measures to prevent erosion or displacement of soils and discharge of soil
bearing water runoff or airborne dust to adjacent properties and pavements.

1. It shall be the responsibility of the Contractor to render the site erosion free. Approval by Owner’s
Representative of any method to accomplish this does not relieve the Contractor of full
responsibility for controlling erosion and/or sedimentation throughout the construction process.

2. Employ all methods and/or materials required to effectively control dust created by this work using
sprinklered water or other approved means. Do not use oil or similar penetrants.

EXCAVATION

Excavation is "Unclassified", and includes excavation to subgrade elevations indicated, or required to
accommodate new construction, regardless of character of materials and obstructions encountered and
shall be understood to include rock, shale, boulders, earth, hardpan, fill, foundations, pavements, curbs,
piping and debris. It shall include the removal of all rubble, debris, foundations, pavement, utilities and
appurtenances to two (2) feet minimum below finish grade.

Before any other work is begun in this Section, strip topsoil to its entire depth from areas to be occupied
by buildings, paved areas, utilities or any areas where the existing grade is to be changed. Strip topsoil
free of subsoil, clay, large stones and debris. Do not damage roots of trees that are to remain during
topsoil stripping. When excavating or trenching within the branch spread of trees scheduled to remain,
do so in a manner that will cause minimum damage to root systems. Do not cut tree roots over 2 inches
in diameter. Do not leave surface roots exposed. Prune injured roots clean and backfill as soon as
possible.

1. Pile topsoil separately from all other material in locations on the site approved by the Owner and
authorities having jurisdiction, and preserve for finish grading and lawn operations specified under
Section 32 90 00. Place, grade and shape stockpile for proper drainage.

2. Do not remove topsoil from the site without written permission of Owner. Remove excess topsoil
not required for operations specified under Section 32 90 00 from the site only after receiving
written permission from Owner.

3. All topsoil shall remain the property of the Owner and shall not be removed from the site.

Excavate to the following basic subgrades:
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1. Footings and other site improvements: To exact elevations required.
2. Paving: To elevations indicated on the Drawings.

Unauthorized Excavation: When suitable bearing material is encountered at subgrade elevations shown
and excavation is made to greater depth, bring grade back to elevation required by providing granular
fill at no additional cost to the City.

Slope sides of excavations to comply with local codes and ordinances having jurisdiction. Shore and
brace where sloping is not possible because of space restrictions or stability of material excavated.

Dewatering: Prevent water and subsurface or ground water from flowing into excavations and from
flooding project site and surrounding area.

1. Do not allow water to accumulate in the excavations. Remove water to prevent softening of
foundation bottoms, undercutting footings and soil changes detrimental to stability of subgrades and
foundations. Provide and maintain pumps, suction and discharge lines, and other dewatering system
components necessary to convey water away from excavations.

2. Establish and maintain temporary drainage ditches and their diversions outside excavation limits to
convey rain water and water removed from excavations to collecting or runoff areas. Do not use
trench excavations as temporary drainage ditches. The disposal of water from excavations shall not
cause damage to adjacent property and shall be in compliance with all applicable laws and
regulations, in particular, those related to protection of water resources and other environmental
features.

3. Keep the water level in areas being compacted at least two (2) feet below the level at which
compaction is being done at all times. Under no circumstances lay pipe or install appurtenances in
water. Keep all trenches free from water until they have been backfilled.

Material Storage: Stockpile satisfactory excavated materials where directed until required for backfill or
fill. Contractor shall place, grade and shape stockpiles for proper drainage. Do not store or place
material stockpiles within the drip line of trees to remain.

Excavation for Structures: Conform to elevations and dimensions shown within a tolerance of plus or
minus 0.10 feet, and extending a sufficient distance from footings and foundations to permit placing and
removal of formwork, installation of services, other construction and for inspection.

Frost Protection:

1. Make no excavations to full depth indicated when freezing temperature may be expected unless
intended improvements can be accomplished immediately after the excavations have been
completed. Protect bottom so excavated from frost if progress is delayed. Protect the subgrade of in
place footings from frost. Should protection fail remove frozen materials and replace with concrete
or granular fill as directed at no cost to the City.

2. Keep the site clear and free of accumulations of snow within the limit of the Contract lines as

necessary to carry out the work of the Contract.

Fill materials containing frost shall not be utilized, nor shall filling be done over frozen material.

4. Protect the underside of all in place construction from frost penetration during the construction
period of this Contract. Such protection shall include all in place footings and slabs, during all
periods of freezing temperatures until such time as the entire project is complete. Minimum frost
protection shall consist of a 4 foot thickness of earth, or equivalent in insulating properties.

w

Trench Excavation: Make trenches for piping not less than 10 inches wider than the outside width of the
piping. Accurately grade bottoms of trenches to provide uniform bearing and support of pipe on
undisturbed soil throughout its entire length, except where other means of supporting pipe are indicated.
Excavate rock to 6 inches below pipe invert and backfill with well tamped granular fill.
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3.3

A.

3.4

1. Excavate trenches to depth indicated or required. Carry depth of trenches for piping to establish
indicated flow lines and invert elevations. Keep bottoms of trenches sufficiently below finish grade
to avoid freezeups.

2. For pipes or conduit 5 inches or less in nominal size, do not excavate beyond indicated depths.
Hand excavate bottom cut to accurate elevations and support pipe or conduit on undisturbed soil.

BACKFILL AND FILL

Place acceptable soil material in layers to required subgrade elevations, for each area classification
listed below.

1. Under pavements: Use granular fill material, satisfactory excavated or borrow material, or
combination of both.
2. Under lawn areas: Use satisfactory excavated or borrow material.

Backfill excavations as promptly as work permits, but not until completion of the following:
1. Acceptance of construction below finish grade.
2. Backfilling of voids with satisfactory materials.

Placement and Compaction: Place backfill and fill materials in uniform lifts of not more than 12 inches
in loose depth for ordinary fill and 8 inches in loose depth for other materials compacted by heavy
compaction equipment, and not more than 6 inches in loose depth for material compacted by hand
operated mechanical compactors.

1. Before compaction, moisten or aerate each layer as necessary to provide optimum moisture content.
Compact each layer to required percentage of maximum dry density or relative dry density for each
area classification.

2. Place backfill and fill materials adjacent to structures, piping or conduit evenly to required
elevations. Take care to prevent wedging action of backfill against structures or displacement of
piping or conduit by carrying material uniformly around structure, piping or conduit to
approximately the same elevation in each lift.

3. Do not place any fill material until structural components involved have sufficient strength to

withstand the pressure to be imposed. Remove from spaces to be filled all unstable material,

including all rubbish, trash, refuse and other debris.

Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost or ice.

Coordinate backfilling with the installation of the work of all trades.

Compact backfill to match adjacent areas as specified above. Correct settlement of fill by filling to

subgrade levels in all areas where settlement occurs.

ISZN L o

DECOMPACTION OF SOILS

General:

1. All existing in-place soil within the limit of new lawn turf, new plant beds and landscaped areas that
has been subject to compaction, vehicular traffic, equipment storage or material stockpiling prior to
and during the performance of this Contract shall be deep ripped to a depth of 12 inches in
accordance with the requirements of this Specification.

Decompaction Operations:

1. Vertically fracture all exposed subsoil material in specified areas as noted above within the Limits
of Work through deep turnover and ripping, decompaction, restoring soil porosity and permeability
and aiding infiltration and reducing runoff. Restrict fracturing of subsoil to those areas of new lawn
turf and planting. Fracture the subsoil to a depth of 12 inches.
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3.5

3.6

2. Effective fracturing of compressed subsoil material is achieved only when the soil material is
moderately dry to moderately moist. Perform subsoiling only when soil has suitable moisture
content as described in this Specification.

3. Contractor shall take care to stage operations of new planting soil and loam placement so that newly
placed soils are not compacted after placement. Contractor shall demonstrate that his/her protocols
for re-spreading topsoil will not cause extensive compaction.

SUBGRADE PREPARATION AND GRAVEL PLACEMENT FOR PAVEMENTS

Clean the rough subgrade of all loose, soft, foreign or other unsuitable material and reshape as required.
Add suitable fill material to meet required grade.

Compact to required grades and sections for paving. Tamp traces of trenches. Remove spongy or
otherwise unsuitable material and replace with approved material. Loosen exceptionally hard spots and
recompact. Take every precaution to obtain a foundation of uniform bearing power. In absence of
specific requirement, compact foundation by such means as will provide firm base and insurance
against settlement of superimposed work.

Roll with wheeled roller having a weight per inch of width not less than 400 pounds. Begin rolling
longitudinally at sides, overlapping each pass by one-half of rear wheel. Fill all depressions or
settlements which occur. Continue until all stones are firmly interlocked and surface is true and
unyielding. Compaction shall be in accordance with these Specifications. After final rolling, surface is
to be free of depressions or irregularities greater than 3/8 inch in 10 feet.

Construct base course as detailed on the Drawings for all areas of new paved surfaces in this Section.
Placement of gravel base course shall conform to the requirements of MassDOT except as herein
modified.

Spread gravel from self-spreading vehicles, approved type of power grader or by hand upon prepared
subgrade. Spread evenly in layers so as to avoid separation of aggregates. Layers shall not exceed 6
inches in depth after compaction. Remove stones larger than 3 inches. When spread and rolled on the
prepared surface, it shall form a stable surface. Compaction shall have a density of not less than 95% of
maximum density determined in accordance with AASHTO-T-180 Method D. All rolling shall be done
with a roller weighing 8 to 10 tons. Compact any portion which is not accessible to a roller by
mechanical or hand tamper.

Final rolled surface shall be true to the lines and grades indicated on the Drawings or as directed by the
Owner’s Representative. Fill any depression that may appear during and after rolling the gravel and re-
roll until the surface is true and even. Tolerance shall be 3/8 inch maximum above or below the cross-
section grades and 3/8 inch maximum under a 10 foot line longitudinally.

Maintain the surface of any layer in its finished condition until succeeding layer is placed. Properly
drain the subbase at all times.

COMPACTION

Control soil compaction during construction providing minimum percentage density specified for each
area classification.

Percentage of Maximum Density Requirements: Compact soil to not less than the following percentages
of maximum density of soils which exhibit a well-defined moisture density relationship determined in
accordance with ASTM D1557, Method C.
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3.7

3.8

1. Pavements and Slabs: Compact top 12 inches of subgrade and each layer of backfill or fill material
at 95 percent maximum density.

2. Lawn or Unpaved Areas: Compact top 6 inches of subgrade and each layer of backfill or fill
material at 85 percent maximum density.

3. Footings: Compact circumference of subgrade material around new footing at 95 percent maximum
density.

Moisture Control: Where subgrade or layer of soil material must be moisture conditioned before
compaction, uniformly apply water to surface of subgrade or layer of soil material, to prevent free water
from appearing on surface during or subsequent to compaction operations.

1. Remove and replace, or scarify and air dry, soil material that is too wet to permit compaction to
specified density.

2. Soil material that has been removed because it is too wet to permit compaction may be stockpiled or
spread and allowed to dry.

3. Soil material that has been removed because it is too wet to permit compaction may be stockpiled or
spread and allowed to dry. Assist drying by discing, harrowing or pulverizing until moisture
content is reduced to satisfactory value.

4. If native soils become saturated and unstable during subgrade preparation operations stabilize the
subgrade with filter fabric and crushed stone as necessary.

5. Do not place backfill or fill material on surfaces that are muddy, frozen or contain frost or ice.

GRADING

Uniformly grade areas within limits of grading under this section, including adjacent transition areas.
Smooth finished surface within specified tolerances, compact with uniform levels or slopes between
points where elevations are indicated, or between such points and existing grades.

Grade areas to drain away from structures and to prevent ponding. Finish surfaces free from irregular
surface changes, and as follows:

1. Lawns or unpaved areas: Finish areas to receive topsoil to within not more than 0.10 foot above or
below required subgrade elevations.

2. Paved areas: Shape surface of areas under paved surfaces to line, grade and cross section, with
finish surface not more than 0.10 foot above or below required subgrade elevations.

Compaction: After grading, compact subgrade surfaces to the depth and indicated percentage of
maximum or relative density for each area classification.

Do all cutting, filling, re-shaping, re-grading and re-compacting as necessary to meet the requirements
of the Drawings and this Section of the Specifications. Maintain subgrades at the levels specified until
turned over to subsequent construction. Bring to required subgrade levels any areas where settlement,
erosion or other grade changes occur.

PROTECTION AND REPAIR

Protect newly graded areas from traffic and erosion. Keep free of trash and debris.

Repair and re-establish grades in settled, eroded and rutted areas to specified tolerances.

Where completed compacted areas are disturbed by subsequent construction operations or adverse
weather, scarify surface, reshape and compact to required density prior to further construction.

Settlement: Where settling is measurable or observable, remove surface improvement [if any], excavate
and remove soft material, provide fill material, compact properly and replace surface improvement [if
any]. Restore appearance to eliminate evidence of patching or repair.
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A.

B.

C.

3.10

A.

B.

C.

FIELD QUALITY CONTROL

Quality Control Testing During Construction: Allow testing service to inspect and approve subgrades
and fill layers before further construction work is performed.

If in the opinion of the Owner, based on testing service reports and inspection, subgrade of fills which
have been placed are below specified density, Contractor shall provide additional compaction and
testing at no additional expense.

When testing laboratory reports that subgrades, fills or backfills are below specified density, scarify and
moisten or aerate, or remove and replace soil to the depths required, recompact and retest until required
density is obtained.

TESTS

Testing laboratory will perform the following general services:

1. Determine maximum dry density and optimum moisture content of soils in accordance with
standards herein before specified.

2. Provide optimum moisture - maximum density curves for undisturbed soil used for bearing and
material used for compacted fill.

3. Test and approve all subgrades and compacted fill layers before construction thereon.

Testing laboratory will perform the following field tests:

1. Perform field in place density tests according to ASTM D1556 [sand cone method], ASTM D2167
[rubber balloon method] or ASTM D2937 [drive cylinder method] as applicable.

a. Field in place density tests may also be performed by the nuclear method according to ASTM
D2922, provided that calibration curves are periodically checked and adjusted to correlate to
tests performed using ASTM D1556. With each density calibration check, check the
calibration curves furnished with the moisture gages according to ASTM D3017.

b. When field in place density tests are performed using nuclear methods, make calibration
checks of both density and moisture gages at beginning of work, on each different type of
material encountered, and at intervals as directed by Owner’s Representative.

2. Paved Areas: At subgrade and at each compacted fill and backfill layer, perform at least one field in
place density test for every 2,000 square feet or less of paved area, but in no case fewer than three
tests.

3. Trench Backfill: In each compacted initial and final backfill layer, perform at least one field in
place density test for each 150 feet or less of trench, but no fewer than two tests.

When testing laboratory reports that subgrades, fills or backfills are below specified density, scarify and
moisten or aerate, or remove and replace soil to the depths required, recompact and retest until required
density is obtained.

PART 4 — COMPENSATION

4.1

A

B.

MEASUREMENT

Excavation, where not included as part of or incidental to other items of work, will be measured in their
original position by the cross section method, except that where such measurement is impracticable the
volume shall be measured by such other methods as the Owner’s Representative may determine.

Granular fill will be measured by the cubic yard by load measurement. The quantity shall be the volume
of the load, as measured, divided by 1.15.
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Crushed stone and sand will be measured by the ton.
Avreas of the site that will be decompacted will be measured by the square yard.

BASIS OF PAYMENT — All payments shall include full compensation for all labor, tools, equipment,
and all incidental work necessary to complete the work under these items as shown on the Drawings, as
directed by the Owner’s Representative, and as specified.

Excavation items will be paid for at the Contract Unit Price per cubic yard which shall include all labor
and equipment necessary for:

1. Stripping and stockpiling topsoil for further on site use.

2. Excavating and backfilling reusable material.

3. Excavating and disposing of unsuitable or excess material.

4. Grading and compacting the subgrade as herein specified or as directed.

New Granular Fill and Stonedust will be paid for at the Contract Unit Price per cubic yard delivered,
complete in place including fine grading and compacting the subgrade.

Gravel will not be paid for in this Section, but will be paid for as part of other payment items in other
Sections.

Crushed Stone and Sand will not be paid for in this Section, but will be paid for as part of other
payment items in other Sections.

Decompaction will be paid for at the Contract Unit Price per square yard which shall include all labor
and equipment necessary for:

1. Deep ripping and decompaction of existing compacted soils.
2. Rough grading to new subgrades.

Incidental earthwork and earthwork materials as part of other payment items in other Sections will not
be paid for as a separate item, but rather as part of the payment items listed below

PAYMENT ITEMS

Item 14  Strip and Stockpile Topsoil Cubic Yard

Item 15 Excavation, Removing and Disposing of all unsuitable and surplus Cubic Yard
excavated materials from site -

Item 16  Excavation and Backfilling - Cubic Yard

Item 17 Decompaction of Existing Soils - Square Yard

Item 18 Granular Fill - Cubic Yard

Item 19  Stonedust - Cubic Yard

END OF SECTION
310000
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SECTION 32 10 00 — BASES, BALLASTS, PAVING AND CURBING

Item 20
Item 21
Item 22
Item 23
Item 24
Item 25

Bituminous Concrete Walk and Court Paving - Square Yard
Color Sealcoat - Square Yard
Line Painting - Lump Sum
Resilient Safety Surface - Square Foot
Concrete Paving - Lump Sum
Precast Concrete Curb - Linear Foot

PART 1 - GENERAL

11

A.

1.2

TMUoOw»

1.3

A
B.

14

mooOw>

15

A

B.

REFERENCE

Attention is directed to the printed form of the Contract, General Conditions, Supplementary General
Conditions and Division 1 of which these specifications are hereby made a part.

SECTION INCLUDES

Bituminous Concrete Walk and Court Paving
Color Sealcoat

Line Painting

Resilient Safety Surface

Concrete Paving

Precast Concrete Curb

RELATED WORK

Section 02 41 13 - Selective Site Demolition
Section 31 00 00 - Earthwork

REFERENCES

AASHTO: American Association of State Highway and Transportation Officials

ACI: American Concrete Institute

ADA: Americans with Disability Act

ASTM: American Society for Testing and Materials

CPSC Handbook for Public Playground Safety National Bureau of Standards, for the U.S. Consumer
Product Safety Commission. 8" and Final Draft, Volumes | & II

MassDOT: "Standard Specifications for Highways and Bridges", Massachusetts Highway Department,
Commonwealth of Massachusetts, latest edition

PCI: Precast/Prestressed Concrete Institute

QUALITY ASSURANCE

Paving on public property shall comply with all laws, rules and regulations of governmental authorities
having jurisdiction over such work.

It shall be the responsibility of the Contractor to render the site erosion free. Approval by Owner’s
Representative of any method to accomplish this does not relieve the Contractor of full responsibility
for controlling erosion and/or sedimentation throughout the construction process.

Construction Tolerances:

1. Variations from slope as indicated for finished surface of paving: 1/4 inch in 10 feet.
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1.7

Precast Quality Control:

=

Fabricator must be designated a PCI Certified Plant for Group Al - Architectural Concrete.

2. Quality Control Testing: test and inspect precast concrete as determined by Owner’s
Representative, according to MNL-117 requirements.

3. Strength of precast concrete units will be considered deficient when they fail to comply with ACI
318 [ACI 318M] requirements.

4. Defective Work: Discard precast concrete units that do not conform to requirements including
strength, manufacturing tolerances and finishes. Replace with precast concrete units that meet
requirements.

5. Precast design modifications may be made only as necessary to meet field conditions and to insure
proper fitting of the work and only as acceptable to Owner’s Representative. Maintain general
design concept shown without increasing or decreasing sizes of members or altering profiles and
alignment shown.

6. Installer Qualifications: Engage an experienced Installer who has completed similar architectural
precast concrete work similar in material, design and extent to that indicated for this project and
with a record of successful in-service performance.

7. Do not change source of brands for precast concrete or setting materials during progress of work.

HANDICAP ACCESSIBLITY: When installed, all paving shall be handicap accessible and will comply
with the Civil Rights Restoration Act of 1987 and the Americans with Disabilities Act of 1990, latest
version.

TESTING LABORATORY SERVICE

The testing laboratory will be responsible for conducting and interpreting tests. Each report shall state
whether or not the test specimens conform to all requirements of the Contract Documents and will
specifically note any deviation there from if any. Specific test and inspection requirements shall be as
specified herein.

SUBMITTALS

Samples: Prior to ordering the below listed materials, submit representative samples to Owner’s

Representative for selection and approval, as follows. Do not order materials until Owner’s approval

has been obtained. Delivered materials shall closely match the approved samples.

Product literature: Prior to ordering the below listed materials, submit shop drawings or product

literature, color chips or charts to Owner’s Representative for approval as follows. Do not order

materials until Owner’s approval has been obtained. Delivered materials shall closely match the

approved items.

1. Color sealcoating for basketball court - Product literature for all materials required to complete the
work.

2. Line painting for basketball court - Product literature for all materials required to complete the
work.

Color sealcoating for basketball court: Submit one (1) sample for each color selected.

Mix designs and supporting test data for asphaltic mixtures.

Report on tests of in place construction of top and bottom courses of bituminous pavements.

Field layout of color sealcoat must be approved by Owner’s Representative prior to sealcoat application.
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1.10

Resilient Safety Surface Submittals: Submit copies of testing procedures and results, performed by
independent testing source, which demonstrates compliance with CPSC and ASTM guidelines. Per
CPSC and ASTM F1292-91, critical height testing procedures at 30, 71 and 120 degrees Fahrenheit, the
installed surface shall pass the 200 G-max and 1000 HIC (Head Injury Criteria) test for a height at least
equal to the highest fall height of equipment as installed within its zone. Rubber surface thickness to be
calculated based on ‘hard’ base, not aggregate base.

1. Submit manufacturer’s product data and full range of color samples for selection and approval by
Owner’s Representative.

Resilient Playground Safety Surface Installer Qualifications: Minimum of five years of experience
installing resilient playground surfacing. Installer must provide Owner with 3 local references where
installation can be inspected.

SHOP DRAWINGS for precast concrete work. Include in the drawings sizes, shapes, finishes and
location of all precast materials. Include in Drawing any reinforcing, bedding, anchoring and jointing of
all dimension work, relations to adjacent construction, relations to work of other trades, and all other
details required for the proper installation of the work with due reference to all related work. Include
locations and details of hoisting points and lifting devices for handling and erection. Verify and take all
necessary field measurements prior to fabrication. Do not fabricate or install any items until shop
drawings have been approved.

1. SAMPLE for verification purposes: 1 precast concrete curb sample approximately 6 inches in
length to illustrate quality, color and texture of surface finishes.

2. Submit compaction tests of prepared aggregate subbase to Owner’s Representative for evaluation
before proceeding with final pavement.

Concrete design mix including report on design strength test.

1. Test reports on placed concrete:
a. Tests of materials, or review of test reports available from suppliers.
b. Field tests as specified herein.

ENVIRONMENTAL REQUIREMENTS

Install bituminous concrete pavement in accordance with temperature and weather limitations specified
by MassDOT.

Install resilient playground safety surfacing in accordance with temperature and weather limitations
provided by synthetic resilient surfacing manufacturer. Store all materials protected from the weather
and at temperature not less than 40° F.

1. Apply resilient playground surfacing only to clean, dry and properly prepared surfaces.
PRODUCT DELIVERY

Deliver precast concrete curbing units to project site in such quantities and at such times to assure
continuity of installation. Store units at project site to prevent cracking, distortion, warping, staining or
other physical damage and so that markings are visible. Lift and support units only at designated lifting
or supporting points.

COLD WEATHER PROTECTION
Do not erect or clean any precast curb units when the temperature of surrounding area is below 40

degrees F., or below 45 degrees F. and falling, or forecast by public news media to fall to or below 35
degrees F. within 24 hours without temporary heated enclosures or without heating materials or other
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precautions necessary to prevent freezing. Minimum temperature within heated enclosure shall be 40
degrees F. Do not use materials which are likely to contain frost. Do not use accelerating ingredients
with any mortar. Do not use anti-freeze compounds to lower the freezing point of mortar. Mortar shall
harden without freezing and with no damage from frost. Protect all work against freezing for not less
than 48 hours after installation.

Do not lay precast curb units which are wet or frozen. Do not use frozen materials or materials mixed or
coated with ice or frost. Do not build on frozen setting beds. Remove any ice or snow formed on
masonry bed by carefully applying heat until top surface is dry to the touch. Remove and replace work
damaged by frost or freezing.

PART 2 - MATERIALS

2.1

A.

B.

C.

2.2

A

B.

BITUMINOUS CONCRETE PAVEMENT

Bituminous Concrete Pavement shall consist of binder course mix and dense binder mix courses
constructed to the thicknesses shown on the Drawings and shall conform to the relevant provisions of
Sections 460 and M3.11.03 of "Standard Specifications for Highways and Bridges" of MassDOT, latest
edition.

Base/Binder Courses shall be Bituminous Concrete Pavement, Dense Finish Course Type I-1.

Leveling Courses

1. Leveling Courses may conform to “Surface Treatment” mix, Table A, Section M3.11.03 of the
MassDOT Standard Specifications, comprised of Class | Dense Bituminous Concrete, Type St or

Dense mix Type I-1, at the contractor’s option.

2. The general composition of the bituminous concrete mixture (the proportion of asphalt cement to
mineral aggregate) shall be in accordance with MassDOT requirements.

3. The mineral aggregate composition for Type St shall be as follows:

TYPE ST SIEVE ANALYSIS MINERAL AGGREGATE

U.S. Standard Sieve No. Percent Passing by Weight (per ASTM C-136)
Size Minimum Maximum

3/8 100 -

4 96 100

8 85 100

16 55 85

30 25 60

50 15 40

100 3 15

200 2 7

The bituminous pavement shall cure for fourteen (14) days prior to applying Color Sealcoat System as
specified below.

COLOR SEALCOAT
The layout and design of color sealcoating shall be installed per contract drawings.
The two (2) filler coats shall be "Plexipave" as manufactured by California Products Corporation, 169

Waverly St., Cambridge MA, or approved equal. The Plexipave filler coats shall be applied to the
cleaned bituminous pavement. It shall be non-flammable upon exposure to flame. The filler coats shall
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contain a minimum of 9 Ib./gal. of Silica, 100 percent (100%) passing a 100% mesh as pre-mixed at the
manufacturer’s plant. No sand or silica shall be added to the emulsion in the field.

Water, if approved, may be added to the Plexipave emulsion mixes. In no case may the quantity of
water in the filler coat emulsion mix exceed thirty-three percent (33%) of the emulsion volume: One (1)
part water to two (2) parts filler coat. In no case may the quantity of water in the finish coat emulsion
mix exceed fifty percent (50%) of the emulsion volume. Water shall be potable and its temperature
above forty degrees F (40° F) upon addition to the emulsions.

The color emulsion coating shall be California Products Company’s “Plexichrome” or an approved
equal emulsion product. Colors shall match those of the Plexipave filler coats. The Plexichrome shall be
applied lengthwise on the court with a wide type push broom.

The base vehicle for the finish coat shall be an acrylic polymer dispersed in water and which has the
ability to withstand extremes in temperature and general weathering. The film former shall provide a
non-skid surface upon drying and under all weather conditions. Pigment dispersions in the color coating
are to be of the best quality chrome oxides so as to obtain a permanent true color. The coating shall
contain no material, which will cause cracking due to extremes in temperatures and is to be factory
mixed and consistent in color. It shall be a one hundred percent (100%) acrylic emulsion containing no
alkyds, butadiene styrene, or vinyls and shall be thinned with water. It shall not chalk or discolor any
equipment.

The finished surface shall be smooth and uniform, true to required grade and cross section, and free of
depressions, ridges, or other irregularities.

Line paint shall be 100% acrylic emulsion type containing no alkyds, butadiene styrene, or vinyls, and

shall be thinned with water only. Paint shall be "Plexicolor" as manufactured by California Products

Corporation or approved equal. Color shall be white or as directed by the Owner’s Representative.

PORTLAND CEMENT CONCRETE WALK PAVING

CONCRETE MATERIALS

1. Cement Concrete shall be of an air entrained type conforming to the current specifications of
Section M4 of the Standard Specifications. Cement concrete shall have a 28 day compressive
strength of 4000 PSI using 3/4 inch aggregate, and with an entrained air content of 7.0 + 1.0%.

2. FINE AGGREGATE: conforming to Section M4.02.02 of MassDOT.

3. COARSE AGGREGATE: conforming to Section M4.02.03 of MassDOT except that 3/4 inch shall
be the maximum aggregate size.

4. WATER: conforming to Section M4.02.04 of MassDOT.
5. AIR ENTRAINING ADMIXTURE: conforming to ASTM C260.
6. WATER REDUCING ADMIXTURE: conforming to ASTM C494, type A.

7. ACCELERATING ADMIXTURES, CALCIUM CHLORIDE AND ANY OTHER ANTIFREEZE
MATERIALS: NOT PERMITTED.

CONCRETE PROPORTIONING, MIXING, STRENGTH AND QUALITY

1. Concrete shall conform to ASTM C94. The design strength of concrete shall be as follows:
a. 4,000 psi minimum at 28 days for above grade use.

2. All concrete exposed to weather shall be air entrained with a total air content of 5 to 8%.
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3. Use no more water in the mixture than is necessary to produce concrete which is workable and
plastic within the limits specified herein for slump. Use the least amount of water and proportion of
mortar to coarse aggregate which will produce uniformly dense concrete, free from aggregate
pockets or honeycomb. Make corrections for the amount of moisture contained in the aggregates.
Make allowances for absorption of moisture by the aggregates during the period of mixing and
handling. Maintain a continuous uniform consistency.

4. Inall cases, provide concrete of such consistency and mix composition that it can be worked readily
into the corners and angles of forms and around reinforcement, concrete inserts and castings
without permitting the materials to segregate or free water to collect on the surface.

5. The consistency of the concrete at time of deposit as measured by ASTM C143 shall be as follows:

Slump
Portion of Work Recommended Maximum Range
Slabs on ground 2 inches 1-3inches

MISCELLANEOUS MATERIALS

1. Expansion joint filler shall be equal to CERAMAR flexible foam expansion joint filler, available
through W. R. Meadows, tel: 800-342-5976, email: wrmeadows.com, or approved equal. Filler is
composed of isomeric polymers in a closed-cell structure. Color is gray.

a. Provide 1/2” x 6” joint filler for use between concrete paving and building.

RESILIENT SAFETY SURFACE

The resilient safety surface shall be a poured in place system by one of the following manufacturers:
“Playbound Poured-In Place System” by Surface America, Inc., Williamsville NY, 800-999-0555; or
“Vitriturf” Playground System by Hanover Specialties Inc., Hauppauge NY, 631-231-1300 with the
local area representative being Ulti-Play Parks and Playgrounds, Uxbridge MA, tel: 508-634-1497, or
approved equal.

1. Cushion course and wearing course components shall be provided by the same manufacturer.

2. Playground surface shall meet or exceed current Consumer Product Safety Commission (CPSC)
guidelines issued in ‘A Handbook for Public Playground Safety (latest edition)’ for a minimum fall
height of 72” at Play Equipment ‘A’ and maximum fall height of 8’-6” at Play Equipment ‘B’;
current Americans with Disabilities Act Guidelines (ADAG); and current American Society for
Testing and Materials (ASTM) F-1292-91 requirements.

CUSHION COURSE- shall be a monolithic poured-in place cushion pad made from a field-mix blend
of SBR recycled rubber buffings adhered with a 100% solids polyurethane binder to form a resilient
porous material. The rubber shall arrive at the site packed in suitable bags and protected from moisture
during transportation and handling.

1. SBR chopped to 1-3mm or 3/8" shredded granules and contain less than 4% dust
2. Curing Time: Allow up to 24 hours. When the surface can be walked on without leaving
depressions, it has cured enough to proceed with the installation of the Top Wearing Course.

WEARING COURSE- shall be a monolithic poured-in place top surface made from a blend of ethylene
propylene diene monomer (EPDM) colored rubber containing a minimum 20% EPDM and having a
density of 1.50 +/- 0.05 and chopped to 1-3 mm size. The EPDM rubber granules shall be protected
from moisture during transportation and handling.

1. The rubber granules and binder are blended together at a ratio of 80/20 in a mechanical mixer until
all the EPDM rubber granules are coated with aliphatic-based polyurethane binder. The blended
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material is then spread onto the cured cushion base and leveled to the proper elevation using gauge
bars equal to the required thickness.
2. Curing time: Allow 24 to 72 hours for curing. It is recommended to allow an additional 24 hours
curing time prior to opening the area to play.
Finished surface shall be slip resistant; supply ASTM E303 slip characteristic test results.
Resilient surface material shall be ignition resistant; supply passing ASTM D2859 test results.
Color: A selection of up to three colors from the manufacturer’s entire range of standard colors shall
be made by the Owner’s Representative.

ok w

ALIPHATIC BINDER: The binder for the synthetic resilient playground top wearing course shall be an
MDI based one component, aliphatic-based binding agent. The binder shall be free of TDI Monomers.
The binder must be clear in color and solvent free. The binder shall be specially formulated for
compatibility with SBR and EPDM rubber granules. Specific gravity for the binder shall be 1.07 +/-
0.03. AROMATIC BINDERS ARE NOT ALLOWED.

PRIMER: Single component moisture cured polyurethane primer.

CRUSHED STONE BASE:

Sieve Size %Passing by Weight

1” 90-100

5/8” 50-80

1/4” 30-50
#4 15-35
#8 10-30

#30 3-5

#200 0-3

1. The crushed stone must be compacted to a 95% Standard Proctor Compaction. The crushed stone
shall be a homogeneous mixture complying with the chart above.

RESILIENT SURFACE MIXTURE COMPOSITION
CUSHION COURSE

Shredded SBR rubber particles  86% by weight
Polyurethane Binder 14% by weight

WEARING COURSE

EPDM rubber granules 80% by weight
Aliphatic Binder 20% by weight
PRECAST CONCRETE CURB

Precast concrete for curbing at 28 days shall be 5,000 pound per square inch air-entrained concrete
conforming to the requirements and applicable provisions of Section 501 and M4.02.0 of the Standard
Specifications.

Warped, cracked, broken, spalled, stained or otherwise defective precast units are not acceptable.
Curbing shall be reinforced with two (2) - #4 rebars, grade 60.

Approximate weight of precast curb is 135 Ibs./linear foot.

Air entrainment is 6 — 7% minimum with a 2 — 4” maximum slump.

Dowel Interlocking Pins between curb sections shall be #5 rebar, 6” lengths, 1 pin per connection
minimum.

arwbdE

Project Manual #14-04 - Pellegrini Park Improvements
Page 149 of 195



B.

C.

2.7

A.

6. Exposed surfaces: Steel trowel or polished top surface and sandblast finish other surfaces with a
light sugar cube finish, all free of pockets, sand streaks and honeycomb with uniform color and
texture.

Acceptable manufacturers of precast curbing are: Shea Concrete, Wilmington MA, tel: 800-696-7432;

Precast Specialties Corp., Abington MA, tel: 781-878-7220; Scituate Precast, Scituate MA, tel: 800-

322-4488.

Fabricate precast concrete units complying with manufacturing and testing procedures, quality control
recommendations and following dimensional tolerances unless otherwise indicated.

1. Fabricate precast concrete units straight or radially, smooth and true to size and shape with exposed
edges and corners precise, square and true unless otherwise indicated. Provide uniformly chamfered
edge and corner treatment.

2. Defective Work: Discard precast concrete units that do not conform to requirements including
strength, manufacturing tolerances and finishes. Replace with precast concrete units that meet
requirements.

Precast design modifications may be made only as necessary to meet field conditions and to insure
proper fitting of the work and only as acceptable to Owner’s Representative. Maintain general design
concept shown without increasing or decreasing sizes of members or altering profiles and alignment
shown.

Installer Qualifications: Engage an experienced Installer who has completed similar architectural
precast concrete work similar in material, design and extent to that indicated for this project and with a
record of successful in-service performance.

Forms: Accurately construct forms mortar tight and of sufficient strength to withstand pressures due to
concrete placing operations and temperature changes. Maintain form work to provide completed precast
concrete units of shapes, lines and dimensions indicated within specified fabrication tolerances.

Cement Mortar for pointing joints between curbstones shall be a cement mortar composed of one part
Portland cement and two parts sand, by volume with sufficient water to form a workable, stiff mixture.

Surface finish: Fabricate precast units and provide surface finishes as follows:

1. Exposed surfaces: Steel trowel or polished top surface and sandblast finish other surfaces with a
light sugar cube finish, all free of pockets, sand streaks and honeycomb with uniform color and
texture.

MISCELLANEOUS MATERIALS

CONCRETE FOR CRADLE at precast concrete curb shall conform to ASTM C94 using 3/4 inch
maximum size aggregate and have a minimum compressive strength of 3,000 psi at 28 days.

PART 3 - EXECUTION

3.1

A

B.

PLACEMENT OF AGGREGATE BASE COURSE FOR PAVEMENTS

Construct gravel base course as detailed on the Drawings for all areas of new paved surfaces in this
Section. Make any corrections necessary to gravel borrow furnished and installed under Section 31 00
00 - Earthwork, to the sections and elevations shown on the Drawings.

Spread aggregate from self-spreading vehicles, approved type of power grader or by hand upon
prepared subgrade. Spread evenly in layers so as to avoid separation of aggregates. Layers shall not
exceed 6 inches in depth after compaction. Remove stones larger than 3 inches. When spread, rolled and
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compacted on the prepared surface, it shall form a stable surface. All rolling shall be done with a roller
weighing 8 to 10 tons. Compact any portion which is not accessible to a roller by mechanical or hand
tamper. Compact to 95% Proctor Density.

Final rolled surface shall be true to the lines and grades indicated on the Drawings or as directed by the
Owner’s Representative. Fill in any depression that may appear during and after rolling with aggregate
and reroll until the surface is true and even.

Tolerance: 1/4 inch maximum above or below the cross-section grades and 1/4 inch maximum under a
10 foot line longitudinally.

Maintain the surface of any layer in its finished condition until succeeding layer is placed.
INSTALLATION OF BITUMINOUS CONCRETE WALK AND COURT PAVING

Make any corrections necessary to gravel borrow furnished and installed under Section 31 00 00 -
Earthwork, to bring to the sections and elevations shown on the Drawings.

Construct bituminous concrete paving as shown on the Drawings and in accordance with the MassDOT
Standard Specification Sections 420 and 420.60 to and including 460.68.

1. The finished surface of the top course shall be spread parallel to the base course of pavement and
shall conform to the grades shown on the Drawings and to the tolerances specified in Section
460.67 of the Standard Specifications. Surface shall be free of valleys and dips.

No bituminous material shall be applied when the temperature is below 32° F.

No vehicular traffic of any kind shall be allowed to pass over the newly finished surface until it
has had time to set. Twenty-four hours will be considered sufficient time for the pavement to set
in most cases, but this period may be extended by the Owner’s Representative as required by
weather or other reasons.

All areas of finished paving on which water stands or which are found excessively uneven shall be
promptly brought to the correct grade and line. When tested with a ten foot straight edge there shall be
no deviation from true surface planes represented by the grade elevations shown on the Drawings in
excess of 1/4 inch.

Do any repair or patching to pavements outside the project site damaged by the work of the Contract.

New bituminous walk pavement shall be smoothly saw cut according to the layout on the Drawings
prior to installation of the resilient safety surface. The sawcut line layout shall be reviewed and
approved by Owner’s Representative prior to start of sawcutting operations.

APPLICATION OF COLOR SEALCOAT

The contractor shall furnish and apply to the approved bituminous pavement: two (2) filler coats and
one (1) finish coat of acrylic emulsion color coating.

Prior to application of the filler coats, all dirt, sand, dust and other loose material shall be cleaned from
the paved areas to be covered, by sweeping and pressure washing with water. All surfaces shall be dry
prior to starting any color seal coating process. The contractor shall take special precautions to assure
that existing pavements are thoroughly cleaned. Limits or areas to be color coated shall be taped with
minimum of two (2) inch wide tape true as to alignment prior to application of the color coating
material.

The two (2) filler coats shall be applied so that both coats are of a total quantity and with a uniform
spread at the rate of one (1) gallon per each one hundred (100) square feet of surface area. Additional
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filler coating material is to be used if necessary to complete the court surfaces satisfactory to City of
Newton. The first coat shall be applied length-wise of the court and the second coat will be applied
cross-wise to the first.

After the filler coat applications have been completed and approved, apply one (1) acrylic color
emulsion coating to the properly prepared surfaces with a uniform spread at the rate of one (1) gallon
per each two hundred (200) square feet of surface area. The color emulsion coating shall be California
Products Company’s “Plexichrome” or an approved equal emulsion product. Colors shall match those
of the Plexipave filler coats. The Plexichrome shall be applied lengthwise on the court with a wide type
pushbroom.

The entire system of two (2) filler and one (1) finish coats shall be applied with approved squeegees and
hair-type pushbrooms, respectively. The material shall be thoroughly mixed by mechanical agitation
and all work shall be done in a thorough and workmanlike manner. The emulsion shall be thoroughly
stirred in its container as received, by stationery bucket power mixer, so that a creamy, smooth
consistency of all the emulsion in the container is assured for ready application. The entire work of
color coat surfacing shall be done in accordance with the recommendations of the manufacturer’s
representative. Special care shall be taken so that none of the coating material spatters or flows beyond
the perimeter of areas to be covered. The filler coats and finish coat shall not be applied in foggy or
rainy weather, or when ambient temperature is below forty-five degrees F (45° F), nor shall they be
applied if such conditions are anticipated during the next forty-eight (48) hours.

The finished surface shall be smooth and uniform, true to required grade and cross section, and free of
depressions, ridges, or other irregularities.

CONCRETE PLACEMENT

Do not place concrete until base course and forms have been checked for line and grade, and corrected
as necessary. Take care to remove any temporary form spreaders prior to placing concrete. Moisten base
course if required to provide a uniform dampened condition at time concrete is placed.

Place concrete immediately after mixing in one course, monolithic construction, for full width and
depth. Spread concrete as soon as it is deposited on the base course using methods which will prevent
segregation of the mix. Consolidate concrete along the face of forms and adjacent to traverse joints with
a mechanical vibrator. Keep vibrator away from joint assemblies, reinforcement or side forms. Hand
spading, with square faced shovels only, will be permitted only with approval of the Owner’s
Representative. Consolidate with care to prevent dislocation of reinforcing and joint materials. No
honeycomb work will be accepted.

Expansion joints shall be placed as indicated on the Drawings. Expansion joints shall be a maximum of
1/2 inch wide.

Unless otherwise permitted, execute the work such that a section begun in one day shall be completed in
daylight on the same day. Provide security to protect concrete flatwork from damage. Marked up panels
will be a cause for rejection.

Deposit concrete continuously, and in layers of such thickness that no concrete will be deposited on
concrete which has hardened sufficiently to cause the formation of seams or planes of weakness within
the section.

PLACING CONCRETE DURING HOT OR COLD WEATHER

During cold weather, provide equipment and materials to maintain a temperature of at least 50 degrees
F. in the freshly placed concrete during the curing period. Use no frozen materials or materials
containing snow or ice in the mix. Place no dependence on salt or other chemicals for the prevention of
freezing. Place no concrete on frozen subgrade. In all other respects, work in cold weather shall
conform to ACI 306 and ACI 604.
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During hot weather, take suitable precautions to avoid drying of the concrete prior to finishing. Provide
windbreaks, sunshades, covering, fog sprays, etc., as required. Concrete deposited in hot weather shall
have a placing temperature not greater than 80 degrees F., and shall be maintained at a temperature not
greater than 90 degrees F. during the curing period. In all other respects, work in hot weather shall
conform to ACI 605.

CONCRETE FINISHING

It is the intent of this Specification to require forms, mixture of concrete and workmanship so that
concrete surfaces, when exposed, will require no patching. Remove any concrete which is not formed as
shown the Drawings or for any reason is out of alignment or level, or shows a defective surface, unless
the Owner’s Representative grants permission to repair the defective area. Permission to patch any such
area shall not be considered a waiver of the Owner’s right to require a complete removal of defective
work if the repair does not, in his opinion, satisfactorily restore the quality and appearance of the
surface. The Owner’s Representative shall be the sole judge of appearance as such relates to artistic
effect.

Do not dust the concrete surface with dry cement or sand during finishing except as herein specified.
Any excess "puddling” shall be cause to reject the total section of concrete. Perform no finish operation
while free water is present. Delay jointing and edging operations until all bled water and water sheen
has left the surface.

After striking off and consolidating concrete, smooth the surface by screeding and floating with an
aluminum or magnesium float. Adjust the floating to compact the surface and produce a uniform
texture.

After floating, test the surface for trueness with a 10 foot straightedge. Distribute the concrete as
required to remove surface irregularities, and refloat all repaired areas to provide a continuous smooth
finish. Work edges of slabs and joints with a 1/8 inch radius edging tool. After edging and jointing
operations, refloat the surface. After completion of floating, and when excess moisture and surface
sheen have disappeared, complete surface finishing as follows:

1. Broom Finish: Immediately following floating, steel trowel the surface. Use a stiff bristled wire
broom, with a long handle, to obtain a light broom finish. Install brush marks true to the direction
indicated on the Drawings or perpendicular to the flow of traffic if not shown. Repeat edging and
jointing operations as required to obtain a distinct edge.

INSTALLATION OF RESILIENT SAFETY SURFACE

Installation shall be as recommended by the manufacturer and shall be to the depths and widths in
locations as indicated on the Drawings.

Contractor shall coordinate the delivery and installation of the resilient safety surface. Resilient safety
surface shall be installed immediately following the installation of the play equipment and the curing of
concrete footings.

During the curing period of the surface, the Contractor is responsible for overnight security.
Grading and Compaction of Subgrade

1. Do all necessary grading in addition to that specified under Section 31 00 00 — Earthwork, of these
Specifications to properly construct the Subgrade as detailed on the Drawings for the resilient
playground surface. Subgrade shall be compacted to 95% Proctor.

2. Slope on subgrade course shall be maintained at 4™ per foot in any direction, and 1/8” per foot in
any 3’ direction.
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Resilient Safety Surface Installation shall be started when the crushed stone subgrade has been
approved by the Owner’s Representative. Prior to installation of the Cushion Base, the entire subgrade
surface shall be clean and dry and free of any foreign and loose material.

Cushion Course Installation: Installation will be started after the subgrade is completed and approved.

The thickness of the Cushion Course is as shown on the Drawings.

1. Wherever practical, Cushion Course shall be installed in one continuous pour on the same day.
When a second pour is required, fully coat the edge of the previous work with polyurethane binder
to ensure 100 percent bond with the new work. Apply adhesive in small quantities so that new
cushion layer can be placed before the adhesive dries.

2. The temperature should be 40 degrees and rising during installation of the resilient surface.

Wear Course Installation: The Wear Course will be poured on and spread over the cushion course.
Installers shall use a measured screed rod 1/16” thicker than the required depth. The installation shall be
seamless.

1. Colored designs shall be the full wear course depth.

2. Where the rubber surfacing meets bituminous concrete walk pavement, the vertical edge of paving
shall be coated with primer adhesive prior to the spreading of the Wear Course.

GUARANTEE/WARRANTY

1. The resilient safety surface shall be guaranteed against defects in workmanship or quality for a
period of one (1) year after final acceptance. The contractor shall replace, repair, recoat or otherwise
make satisfactory to the Owner any unacceptable surfacing at no additional cost to the Owner.

INSTALLATION OF PRECAST CONCRETE CURB

Before commencing work, thoroughly clean compacted gravel base of all dust, dirt and foreign matter.

Provide setting diagrams, templates, instructions and directions as required for installation.

Install precast units plumb, level, true to line and in alignment within PClI MNL-117 and specified

limits of erection tolerances on compacted gravel base. Provide temporary supports and bracing as

required to maintain position, stability and alignment as units are being permanently connected.

1. Maintain horizontal and vertical joint alignment and uniform joint width as erection progresses.
Take every precaution to prevent direct bearing contact between pieces.

Anchor precast concrete units in position with concrete cradle poured at front and back of curb units as
indicated on the Drawings. Remove temporary shims, wedges and spacers as soon as possible after
anchoring and grouting are completed.

Grouting Connections: Smoothly grout all joints between precast curb units.

FIELD QUALITY CONTROL

The testing laboratory shall make the following inspections and tests: Test aggregate materials for
compliance with MHD or furnish accepted certificate of compliance from source of supply.

Testing laboratory will perform the following general services:
1. Determine maximum dry density and optimum moisture content of soils in accordance with

standards herein before specified.
2. Provide optimum moisture - maximum density curves.
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3. Test and approve all compacted aggregate layers before construction thereon.
Testing laboratory will perform the following field tests:

1. Determine frequency of field tests to assure densities required. Unless otherwise determined,
minimum field testing shall include one (1) density test for each 1,000 square feet.

PROTECTION

Properly protect new and existing paving, walls, fencing, posts and landscaping against splashing and
spattering from bituminous and color sealcoat during preparation and installation of pavements. Any
materials so damaged shall be removed and replaced or satisfactorily cleaned with a pre-approved
method no additional cost.

PERFORMANCE REQUIREMENTS

Conduct inspections, perform testing and make repairs or replace unsatisfactory precast units as
required. Limitations as to amount of patching permitted are subject to acceptance by Owner’s
Representative.

1. Repair exposed exterior surfaces of precast concrete units to match color, texture and uniformity of
surrounding concrete when permitted by Owner’s Representative.
2. Remove and replace damaged precast concrete units when repairs do not meet requirements.

CLEANING AND PROTECTION OF PRECAST CONCRETE CURB

Clean soiled exposed surfaces after erection to remove marks, dirt and stains. Wash and rinse according
to precast concrete manufacturers recommendations. Do not use cleaning materials or processes that
could change the appearance of exposed finishes or which may harm adjacent materials. Consult precast
concrete  manufacturer for acceptable cleaners. Wash and rinse in accordance with precast
manufacturer's recommendations. Do not use cleaning materials, processes, wire brushes, acid or other
solutions that could change the character of exposed concrete finishes. Use nonmetallic tools in cleaning
operation. Protect other work from staining or damage due to cleaning operations. Protect work in
progress and after completion.

PART 4 - COMPENSATION

4.1

A

METHOD OF MEASUREMENT

Bituminous Concrete Walk and Court Paving and Color Sealcoat will be measured as a unit and paid for
at the Contract Square Yard price, complete in place.

Line Painting will be measured as a unit and paid for at the Contract Lump Sum price, complete in
place.

Resilient Safety Surface will be measured as a unit and paid for at the Contract Square Foot price,
complete in place.

Concrete Paving will be measured as a unit and paid for at the Contract Lump Sum price, complete in
place.

Precast Concrete Curb will be measured as a unit and paid for at the Contract Linear Foot price,
complete in place.

Excavation and placement of granular fill material and grading and compacting of subbase material
shall be paid for under those line items in Section 31 00 00 — Earthwork, of this Specification.
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Excavation and removal of undesirable and unsuitable materials shall be paid for under those line items
in Section 31 00 00 — Earthwork, of this Specification.

BASIS OF PAYMENT

The Contractor will be paid the contract unit price per square yard for the Bituminous Concrete Walk
and Court Paving and Color Sealcoat, complete in place, including excavation, compaction, grading and
the dense graded crushed stone base in place. The unit price shall include full compensation for all
labor, materials, tools and equipment and all incidentals necessary to complete the work under this item
as shown on the plans, as directed by the Owner’s Representative and as specified herein.

The Contractor will be paid the contract unit price per lump sum for Line Painting, complete in place.
The unit price shall include full compensation for all labor, materials, tools and equipment and all
incidentals necessary to complete the work under this item as shown on the plans, as directed by the
Owner’s Representative and as specified herein.

The Contractor will be paid the contract unit price per square foot for the Resilient Safety Surface,
complete in place, including excavation, compaction, grading and the dense graded crushed stone base
in place. The unit price shall include full compensation for all labor, materials, tools and equipment and
all incidentals necessary to complete the work under this item as shown on the plans, as directed by the
Owner’s Representative and as specified herein.

The Contractor will be paid the contract unit price per lump sum for Concrete Paving, complete in
place, including excavation, compaction, grading and the dense graded crushed stone base in place. The
unit price shall include full compensation for all labor, materials, tools and equipment and all
incidentals necessary to complete the work under this item as shown on the plans, as directed by the
Owner’s Representative and as specified herein.

The Contractor will be paid the contract unit price per linear foot for Precast Concrete Curb, complete
in place, including excavation, compaction, grading, precast concrete curb, and dense graded crushed
stone base in place. The unit price shall include full compensation for all labor, materials, tools and
equipment and all incidentals necessary to complete the work under this item as shown on the plans, as
directed by the Owner’s Representative and as specified herein.

PAYMENT ITEMS

Item 20  Bituminous Concrete Walk and Court Paving - Square Yard
Item 21  Color Sealcoat - Square Yard
Item 22  Line Painting - Lump Sum
Item 23  Resilient Safety Surface - Square Foot
Item 24  Concrete Paving - Lump Sum
Item 25  Precast Concrete Curb - Linear Foot

END OF SECTION
321000
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SECTION 32 30 00 - SITE IMPROVEMENTS

Item 26
Item 27
Item 28
Item 29
Item 30
Item 31

Install Existing Benches - Each
Install Existing Bike Posts - Lump Sum
Play Equipment ‘A’, ‘B’ and ‘C’ - Lump Sum
Basketball Goal, Net and Post - Lump Sum
Concrete Filled Steel Bollard - Each
Metal Edging - Linear Foot

PART 1 - GENERAL

11

A.

1.2

A.

B.

C.

13

A
B.

14

A.

B.

15

A.

REFERENCE

Attention is directed to the printed form of the Contract, General Conditions, Supplementary General
Conditions and Division 1 of which these specifications are hereby made a part.

SECTION INCLUDES
Furnish and install the following site improvements:

Existing Benches - reinstalled.
Existing Bike Posts - reinstalled.
Play Equipment ‘A’, ‘B’ and ‘C’.
Basketball Goal, Net and Post.
Concrete Filled Steel Bollard.
Metal Edging.

I R

All necessary paint finishes for bare metal.

Furnish and install all accessory items including hardware, connecting angles, clip angles, bolts, welds,
bracing members, etc. necessary for a complete installation.

RELATED WORK

Section 32 10 00 - Bases, Ballasts, Paving and Curbing
Section 32 31 00 - Fences and Gates

PRODUCT DELIVERY, STORAGE AND HANDLING

Contractor must get approval by Parks and Recreation for play equipment substitutions prior to
submitting bid. Contractor shall order approved play equipment within 48 hours of execution of
contract and approval by City of Newton.

Protect and handle materials, during loading, shipping, unloading at the site, storage and erection as
required to prevent damage to finish surfaces, section contours, squareness, straightness and flatness of
fabricated members.

DEFECTIVE MATERIALS

Do not install defective materials. No patching or hiding of defects will be permitted. Refer to Owner’s
Representative for decision on all materials showing flaws or imperfections upon delivery to the job
site. The Owner’s Representative's decision as to rejection of materials shall be understood to be final.
Remove rejected material from the site and replace with new material.
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ACTIOMMO O

REFERENCES

CPSC Handbook for Public Playground Safety National Bureau of Standards, for the U.S. Consumer
Product Safety Commission. 8" and Final Draft, Volumes | & II.
American Standards for Testing Materials, latest edition; Standards A-120, VA569, 1487-98 (S), and A-
500 (ASTM).
ASTM F1487: Standard Consumer Safety Performance Specification for Playground Equipment for
Public Use.
ACI: American Concrete Institute
Standard Steel Composition, Society of American Engineers
Standard Steel Composition, American Iron and Steel Institute
American Steel Institute (ASI), Standards for Structural Steel, latest edition.
Standards for Welding, American Welding Society, (AWS).
Department of Defense DOD-Std 2138 (SH)
American Society of Testing and Material ASTM D-4417
Steel Structures Painting Council (SSPC):
SP1  Solvent Cleaning
SP7  Brush-off Blast Cleaning
PA 2 Measurement of Dry Coating Thickness with Magnetic Gages
PAC  Shop Painting

QUALITY ASSURANCE

Codes and Standards: Comply with all rules, regulations, laws and ordinances of the City of Newton,
the Commonwealth of Massachusetts and all other authorities having jurisdiction. All labor, materials,
equipment and services necessary to make the Work comply with such requirements shall be provided
without additional cost to the Owner except as otherwise required.

The Contractor shall arrange for and obtain all permits and licenses required for the complete work
specified herein and shown on the Drawings. All fees shall be paid for by the Contractor.

Engage a playground installer who has successfully completed within the last 3 years at least 6
applications similar in type to that of this project and who will assign mechanics from these earlier
applications to this project, of which one will serve as lead mechanic.

Provide a copy of the inspection certificate from a Certified Playground Safety Inspector confirming
that the play equipment is in compliance with ASTM F1487, and all other applicable standards.

Provide a letter from the playground installer stating that the playground equipment was installed
according to the manufacturer’s instructions.

Construction Tolerances:

Variations from plumb: 1/4 inch in 10 feet.

Variations from level: 1/4 inch in 20 feet.

Variation of linear line: 1/2 inch in 20 feet.

Variations from slope as indicated for finished surface of paving: 1/4 inch in 10 feet.
Variations from flush in unit-to-unit offset: 1/32 inch.

agrwbdpE

All materials used shall be sound and free from cracks, seams or starts that might impair its structural
integrity or function. No patching shall be permitted except with the approval of the Owner’s
Representative.

Workmanship: All work shall be done by trained mechanics specializing in this type of work.

Fabrication: Comply with requirements of ASTM A143, ASTM A384 and ASTM A385.
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PART 2 -

2.1

2.2

SUBMITTALS

Manufacturer's catalog data and specification sheets for each type of manufactured product, including
certification that each product complies with specified requirements. Include instructions for handling,
storage, installation, protection and written warranties.

Shop drawings for each manufactured product. Include in the drawings sizes, shapes, finishes and
location of all materials, bedding, bonding, anchoring and jointing of all dimension work, relations to
adjacent construction, relations to work of other trades, and all other details required for the proper
installation of the work with due reference to all related work. Verify and take all necessary field
measurements prior to fabrication. Do not fabricate or install any items until shop drawings have been
approved.

Samples: Manufacturer’s standard color samples for site improvements and play equipment.

Submit paint and coating materials list giving the manufacturer's name, product name and product
number for each material.

Manufacturer's instructions for inspection, maintenance and repair of play apparatus including, but not
limited to, what, when and how to inspect, maintain and repair each piece of play apparatus.

Warranties: Submit written warranties from play equipment, site furnishings and family exercise
equipment manufacturers to the Owner.

PRODUCT DELIVERY, STORAGE AND HANDLING

Handle and ship all items so as to prevent damage in transit. Use only material that is not subject to
staining or discoloration for blocking and packing. Deliver materials to site in manufacturer's original
containers with labels intact and seals unbroken.

Unload and handle all items carefully so as to prevent chipping and breakage. Protect all items during
handling, storage and construction against moisture, soiling, staining and physical damage. Store on
wood skids or pallets, covered with non-staining, waterproof membrane. Place and stack to distribute
weight evenly and to prevent breakage or cracking. Protect stored materials from weather with
waterproof, non-staining covers or enclosures, but allow air to circulate around materials. Replace
materials damaged in any manner.

Locate storage piles, stacks or bins to avoid and be protected from heavy and unnecessary traffic.
MAINTENANCE MATERIALS

Provide Owner with not less than two sets of tools required for removing and replacing vandal resistant
hardware.

Spare Parts:

1. Hardware: 2 of each type.

MATERIALS

BENCHES and BIKE POSTS are salvaged and stockpiled on site. Benches and Bike Posts shall be
cleaned of all debris, and re-installed in new locations per Drawings. Benches have in-ground post
mounts which shall be cast in new concrete footings. Bike Posts are surface-mounted onto new concrete
paving.

BASKETBALL BACKBOARD, GOAL AND POST
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Backboard shall be Model #XL7042, manufactured by True Bounce, Inc. 194 Riverside Avenue, New
Bedford MA 02746, tel: 866-873-3715, or approved equal. Backboard shall be constructed from '5”
thick clear polycarbonate, and measure 42” x 72” in size. Backboard will be framed with a heavy duty 2
V4 solid aluminum extruded ‘E’ channel and attached with stainless steel hardware. An official sized
target and trim color shall be chosen by the Owner’s Representative from one of 12 stock standard
colors, and silkscreened on the face of the backboard.

Goal shall be Model #RB7550 manufactured by True Bounce, Inc. 194 Riverside Avenue, New Bedford
MA 02746, tel: 866-873-3715 or approved equal. Goal shall have an 18 dia. double ring, 3/16” wing
plates and a 5/8” x 15” brace and nylon net. Metal components shall have a powder coat finish.

Basketball posts shall be Model #590-0026, manufactured by BCI/Burke BCI Burke Company, LLC,
660 Van Dyne Road, Fond du Lac W1 54936-0549, tel: 800-356-2070, or approved equal. Posts shall be
4-foot offset, 4 1/2 inch O.D. galvanized steel. Pole will be installed with the base 48 below finish
grade into a 30” dia. x 45 depth concrete footing.

PLAY EQUIPMENT

GENERAL: All play equipment components shall conform to the requirements of ASTM F1487 and
applicable sections of the Consumer Products Safety Commission (CPSC).

1. Al materials shall have a demonstrated record of durability in the playground or similar outdoor
setting and be suitable for safe play. All metals shall be painted, galvanized, powdercoated or
otherwise treated to inhibit rust. Black steel is not acceptable.

2. Colors for all play equipment shall be chosen by Owner’s Representative in consultation with City
of Newton.

3. There shall be no Polyvinyl Chloride (i.e. PVC, Vinyl, Plastisol) present in any portion of the play
structures.

4. All play equipment fasteners and hardware shall be 18-8 grade stainless steel (300 series). Capped
lock nuts which cover bolts ends shall be included. Tamper-resistant hardware is utilized on
principle clamping mechanisms. Special tools shall be provided for assembly and maintenance.
Clamp connection disassembly and slippage is eliminated by using drive rivets. Physical locking
devices are used on all exposed and accessible connection points, such as lock nuts. A nylon thread-
locking patch is applied to certain hardware. Liquid thread-lock is also used to hinder fastener
removal.

PLAYGROUND EQUIPMENT is manufactured by PlayWorld Systems of Lewisburg, Pennsylvania or
approved equal. The local area representative is UltiPlay Parks and Playgrounds, Uxbridge MA, tel:
508-634-1497. Play Equipment ‘A’, ‘B’ and ‘C’ is intended for use by children in the 5-12 year old age
range.

1. PLAY EQUIPMENT ‘A’ is a climbing structure composed of a 6’ long catwalk, 6’ horizontal loop
ladder with access ladder, inclined cliff hanger, rock climber, hopscotch climber, 1 glide slide, 1
zigzag slide, 1- 360 degree spiral slide, a sliding pole, a chinning bar, 2 stationary buttons, 1 bounce
button, a vortex spinning component, transfer station and metal U-bounce. The highest fall height is
72” at the spiral slide, with the remainder of the equipment at a 60” fall height.

2. PLAY EQUIPMENT “B’ is an independent climbing structure called the Sierra Summit Climber.
3. PLAY EQUIPMENT °C’ is an independent climbing structure called the U-Bounce.

4. PLAY EQUIPMENT COMPONENTS are constructed of the following materials:
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SUPPORT POSTS shall be fabricated from cold rolled, electric resistance welded steel tubing.
Tubing shall be triple coated with a hot-dipped Flo-Coat® uniform zinc galvanized coating, a
chromate conversion coating and a clear polymer coating. Galvanized exterior coating weight
shall be within the range of .4 0z/sq. ft. and .6 0z./sq. ft. Tubing shall have a corrosion resistant,
zinc-rich paint interior coating. Exterior finish shall be powder coating which is electrostatically
applied at a thickness of 2 to 5 mils.

1. Support posts shall extend a minimum of 24” into below grade concrete footing. Footing
shall be installed at a minimum depth of 4°. The concrete is poured around the post. Top of
footing shall be held a minimum of 4” below finish grade.

DECKS, SLIDES AND FUNNEL ADVENTURE TUBE shall be rotationally molded from
color-compounded, first quality, linear low density, polyethylene. Dry-blended or molded-in
resins are not acceptable. Polyethylene shall be ultraviolet (UV) stabilized to UV-8 and have
anti-static additives. Cross-section of polyethylene is .25 in. nominal thickness, double wall
construction.

THE TRANSFER STATION, CLIMBERS, CATWALK, LADDERS, CHINNING BAR,
OVERHEAD ACCESS LADDER, U-BOUNCE AND VORTEX shall be fabricated from cold
rolled, electric resistance welded steel tubing. Tubing shall be triple coated with a hot-dipped
Flo-Coat® uniform zinc galvanized coating, a chromate conversion coating and a clear polymer
coating. Coating shall be skid resistant, textured, functionalized polyethylene copolymer-based
thermoplastic powder coating designed for maximum mechanical performance, impact
resistance and UV stability.

CLAMPS shall be provided at hinged assemblies to facilitate structure assembly. Unique S-lap
design eliminates all string entanglement points at connection. Clamps are to be permanently
fastened to the support post with a drive rivet to eliminate disassembly and slippage. Double
banded design provides the highest clamping pressure around the entire clamp. Clamps used in
different applications for general attachments in the play equipment shall be die cast of high
strength 380 aluminum alloy. Ultimate tensile strength shall be 47 ksi. Clamps shall be finished
with a shot blast and a baked on polyester powder coating. ASTM Specifications: B-85.
Tenzalloy (40-E, 315.0) is not acceptable as a load bearing clamp material.

BARRIER PANELS AND INCLINED CLIFF HANGER shall be constructed of cold rolled,
electric resistance welded steel tubing and rotationally molded plastic parts. Tubing shall be
triple coated with hot-dipped Flo-Coat® uniform zinc galvanized coatings, a chromate
conversion coating and a clear polymer coating. Galvanized exterior coating weight shall be
within the range of .4 oz./sg. ft. and .6 0z./sq. ft. Tubing shall have a corrosion resistant, zinc-
rich paint interior coating. Plastic parts shall be molded from color-compounded, first quality,
linear low density, polyethylene. Dry-blended or molded-in resins are not acceptable.
Polyethylene shall be ultraviolet (UV) stabilized to UV-8 and have anti-static additives. Cross-
sectional design shall be .25 in. nominal thickness, double wall construction.

Cast Almag Clamps shall be provided to facilitate structure assembly. Clamps are to be
permanently fastened to the support post with a drive rivet. Clamps shall be cast of high
strength Almag 35 (535.0-F) aluminum alloy. Tenzalloy (40-E, 315.0) is not acceptable as a
load bearing clamp material. Ultimate tensile strength shall be 40 ksi. Yield strength shall be 21
ksi. Finished with a 420 micro finish and a baked on polyester powder coating. Clamps which
incorporate a slip-through design or clamping devices that use a "bolt through" design are not
acceptable. The use of two (2) piece steel half clamps are not acceptable.

All hardware shall be constructed of stainless steel for corrosion resistance.

CONCRETE FILLED STEEL PIPE BOLLARDS
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BOLLARD POSTS: Shall be cut from ‘XS’ steel pipe conforming to ASTM A53, Schedule 80.

1. Provide metal types that comply with requirements of referenced standards and that are free from
surface blemishes where exposed to view in the finished unit.

2. Exposed to view surfaces exhibiting pitting, seam marks, roller marks, rolled trade names,
roughness, stains, discolorations or other imperfections on finished unit are not acceptable.

FINISH: Provide all materials of the best commercial quality for the purpose intended, free from all
defects which would impair the strength or durability of the work.

1. Prime coating on bare ferrous metal surfaces shall be a two-component, moisture-cured, zinc-rich
inorganic or organic primer as listed on the NEPCOAT Qualified Product List. Recommended Dry
Film Thickness shall be as recommended by manufacturer and approved by Owner’s
Representative. Acceptable products and their manufacturers shall include the following:

a. Ply-Tile Epoxy Organic Zinc Rich Primer
Manufactured by M.A.B Industrial Coatings
Broomall, PA 19008

b. Dimetcote 9
Ameron International
Alpharetta, GA 30004

c. Metalhide 97-673 Series, 1001 Inorganic Zinc Rich Coating
PPG Architectural Finishes, Inc.

One PPG Place
Pittsburgh, PA 15272

d. Zinc Clad Il HS, Organic Zinc-Rich Epoxy Primer
Sherwin-Williams Company
www.sherwin-williams.com

e. MC Zinc
Wasser High-Tech Coatings
Kent, WA 98032

2. Finish coating over primer shall be an aliphatic urethane coating. Recommended Dry Film
Thickness shall be as recommended by manufacturer and approved by Owner’s Representative.
Acceptable products and their manufacturers shall include the following:

a. Ply-Thane 890 HS Coating
Manufactured by M.A.B Industrial Coatings
Broomall, PA 19008

b. Amercoat 450HS
Ameron International
Alpharetta, GA 30004

c. Pitthane Il
PPG Architectural Finishes, Inc.
One PPG Place
Pittsburgh, PA 15272

d. Acrolon 218 HS Acrylic Polyurethane
Sherwin-Williams Company
www.sherwin-williams.com

e. MC-Ferrox A
Wasser High-Tech Coatings
Kent, WA 98032
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C.

D.

2.5

2.6

A.

B.

SHOP PAINTING: Surfaces of metal fabrications for bollards shall be Shop-Painted only. Comply with
requirements of SSPC-PAL for shop painting.

1. Application: Apply two coats of shop coat to prepared surfaces achieving the minimum dry film
thickness recommended by paint manufacturer. Apply in accordance with manufacturer's
recommendations. Apply a smooth uniform coat, free of runs, sags, dry spray or other film defects.

2. Touch-up and Repair: Touch-up or repair any film defects, bare, abraded or otherwise damaged
areas in the shop coat. Perform all touch-ups and repairs before shop coat becomes weathered or
salts form on the surface. Prepare exposed steel or any areas showing signs of rust by method
specified and recoat to meet this Specification.

CONCRETE INFILL: Provide concrete consisting of Type 1 Portland cement complying with ASTM
C150, aggregates complying with ASTM C33 and clean water. Mix materials to obtain concrete
complying with ASTM C94 with a minimum 28 day compressive strength of 3000 psi, 2-3" slump, and
5% entrained air. Maximum water-cement ratio by weight shall be 0.46 for air entrained concrete.

1. Coarse aggregate shall be no larger than 25 mm diameter, and together with fine aggregate, shall
comply with ASTM C-33.

METAL EDGING: shall be the Proslide Landscape Edging provided by Permaloc Corporation, 13505
Barry Street, Holland, Michigan 49424, tel: 800.356.9660, or approved equal. The edging shall be
aluminum, 3/16” x 4” with heavy duty 12” metal stakes. Color shall be as determined by Owner’s
Representative.

MISCELLANEOUS MATERIALS

CONCRETE FOR FOOTINGS shall conform to ASTM C94 using 3/4 inch maximum size aggregate
and have a minimum compressive strength of 3,000 psi at 28 days.

GROUT for use at expansion anchors shall be a non-staining, non-shrink cement grout conforming to
ASTM C-827. Grout shall contain no metals. Grout shall be chosen from one of the following:
1. Five Star Grout, as manufactured by: U.S. Grout Corporation, 401 Stillson Road,
Fairfield CT 06430, tel: 800-243-2206.
2. Sika Grout 212, as manufactured by: Sika Corporation, 201 Polito Avenue,
Lyndhurst NJ 07071, tel: 201-933-8800.
3. Harris Construction Grout, as manufactured by: A.H. Harris & Sons Inc.
10 West Mill Street, Medfield MA 02052, tel: 508-359-7321.

PART 3 - EXECUTION

3.1

A

INSTALLATION OF SITE IMPROVEMENTS - GENERAL

Assemble and install site improvements in accordance with the Drawings and manufacturer's written
instructions as required.

Fasten items securely together by anchoring and fastening as shown and as required by recognized
standards. Make tight connections between members. Discard units of material with defects which
might impair quality of work, and units which are too small to use in fabricating work with minimum
joints or optimum joint arrangement.

Coordinate casting of supports into concrete.

Install grout and sealants in strict accordance with manufacturer's written instructions.
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3.2

3.3

3.5

Repair damaged surfaces and finishes after completion of installation, or replace damaged members as
directed where damage is beyond satisfactory repair. Using manufacturer’s specified paint, touch up any
nicks or scrapes on site furnishings.

Perform all excavation of every description and through whatever materials encountered to the depths
indicated on the Drawings. In all other respects excavation shall conform to the requirements of Section
31 00 00 - EARTHWORK, of these Specifications.

Perform all work by workmen skilled and experienced in the trade in a neat and clean fashion. Install all
work in accordance with the Drawings in straight and true lines, plumb and true to line and grade.
Fasten items securely together.

INSTALLATION OF PLAY EQUIPMENT
Equipment installation:

1. Assemble and install play equipment in accordance with the manufacturer's shop drawings and
specifications except as modified herein. Set apparatus and equipment plumb, level and square to
paving unless otherwise shown on the Drawings. Firmly secure apparatus and equipment in place.

2. Prior to installation and erection, the Contractor shall stake out the location of the playground
equipment for review and approval by the Owner's Representative.

3. Erection of play equipment: Set support posts square and plumb and bolted to steel sill plates that
lay on top of prepared subgrade or pavement as shown in the Drawings. Set sill plates level and to
the grades required to assure level installation of platforms and components. Field welding of posts
to sill plates shall not be permitted.

4. Set equipment plumb, level and square to paving unless otherwise shown on the Drawings. Firmly
secure apparatus and equipment in place. Make all fastenings as shown on the drawings and
securely tightened. All work shall be done so that no hazardous projections exist on the finished
work. Firmly secure apparatus and equipment in place.

5. Coordinate casting of supports into concrete. All concrete foundations shall be poured to a frost
depth of 4’ minimum.

INSTALLATION OF BENCHES
Contractor shall clean existing bench posts and bench slats of all dirt and grime prior to installation.

Benches shall be installed in straight lines, plumb and level. Bench posts shall be installed in concrete
bases according to the Drawings, and this Section.

INSTALLATION OF BIKE POSTS
Contractor shall clean existing bike posts of all dirt and grime prior to installation.

Bike Posts shall be installed plumb when viewed from all directions. Bike posts shall be surface
mounted on concrete paving according to the Drawings, and this Section.

PAINT FINISHES

SURFACE PREPARATION OF BARE STEEL ITEMS

1. Prior to abrasive blast cleaning, all rough surfaces shall be ground smooth. Flame cut edges shall
be ground over their entire surface regardless of appearance such that any hardened surface layer is
removed, and subsequent abrasive blast cleaning produces the specified surface profile depth. All
steel surfaces shall then be solvent cleaned in accordance with SSPC-SP1 - “Solvent Cleaning”
before being blast cleaned.
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a. Clean and prepare surfaces to be painted in accordance with the paint manufacturer's
instructions for each particular substrate condition and as specified. Clean surfaces free of all
dust, dirt, oil, wax, efflorescence and any other surface contaminants which may adversely
affect adhesion, penetration or appearance. Detergent wash if necessary to remove dirt, dust and
foreign matter. Remove white rust by hand or power brushing.

2. No surface preparation or coating shall be done when the relative humidity is at or above 80 percent
or when the surface temperature of the steel is less than 5 degrees Fahrenheit above the dewpoint
temperature as determined by a surface thermometer and an electric or sling psychrometer.

3. PROTECTION: Exercise great care not to deface adjacent work. Cover or otherwise protect
surfaces not being painted concurrently or not to be painted and the finished work of other trades.
Remove protective covering, masking tape, etc., when painting of surfaces or items is completed.

EXAMINATION

1. Examine substrates and conditions under which painting will be performed for compliance with
requirements for application of paint. Do not begin paint application until unsatisfactory conditions
have been corrected.

a. Start of painting will be construed as the Applicator's acceptance of surfaces and conditions
within a particular area.

b. Apply primer to test area. Allow primer to dry at least 7 days before testing. If adhesion is poor,
brush off blast clean in accordance with the requirements of SSPC-SP7.

PAINT APPLICATION

1. Apply paint in accordance with manufacturer's directions. Use applicators and techniques best
suited for substrate and type of material being used.

2. Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces or conditions detrimental to
formation of a durable paint film.

3. Provide finish coats that are compatible with primers used.

4. Scheduling Painting: Apply first coat to surfaces that have been cleaned, pretreated or otherwise
prepared for painting as soon as practical after preparation and before subsequent surface
deterioration.

a. Allow sufficient time between successive coats to permit proper drying. Do not recoat until
paint has dried to where it feels firm and does not deform or feel sticky under moderate thumb
pressure and where application of another coat of paint does not cause lifting or loss of
adhesion of the undercoat.

b. Comply with the recommendation of the material manufacturer for drying time between
succeeding coats.

c. Successive coats of paint shall differ sufficiently in shade so as to be readily distinguishable.

Minimum Coating Thickness: Apply materials at not less than the manufacturer's recommended
spreading rate. Provide a total dry film thickness of the entire system as recommended by the
manufacturer.

1. Measure dry film thickness using magnetic film thickness gauge in accordance with SSPC-PA2.
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3.6

3.7

3.8

3.9

INSTALLATION OF CONCRETE FILLED STEEL BOLLARD
General: Steel Pipe shall be finished according to this Section 32 30 00 - SITE IMPROVEMENTS.

Pipe Bollard shall be filled compactly with concrete. Concrete shall be vibrated after filling according to
ACI 318.

After filling, the concrete at the top of the bollard shall be cleanly rounded off at a 2” radius using a
magnesium float and smoothly finished with a sheet of 4- or 6-mil plastic. Any spilled concrete on the
surface of the pipe exterior and surrounding pavement shall be thoroughly cleaned off.

Minor imperfections in the finish paint shall be touched-up in the field in accordance with paint

manufacturer’s instructions. Concrete at top of bollard shall be painted to match the color on the surface
of the bollard.

Bollard shall be installed plumb in a concrete footing true to line and grade from all directions.
INSTALLATION OF METAL EDGING

Edging shall be installed in straight lines, plumb and true to line and grade. Stake edging with heavy
duty stakes provided by manufacturer. Stakes shall be driven firmly into subgrade below.

CONCRETE FOOTINGS

EXCAVATION: Drill holes for post footings in firm, undisturbed or compacted soil of diameters and
spacing shown. If not shown on the Drawings, excavate holes at least 4 times the diameter of the post
unless greater dimension is recommended by play equipment manufacturer. Unless otherwise indicated
on Drawings, excavate hole depths approximately 3" lower than the post bottom, with bottom of
footings set not less than 48" below the surface when in firm, undisturbed soil. Excavate deeper as
required for adequate support in soft and loose soils and for posts with heavy lateral loads. Remove
excess excavated material from the site.

SETTING POSTS: Remove loose and foreign materials from sides and bottoms of holes, and moisten
soil prior to placing concrete. Center and align posts in holes prior to placing concrete. Place concrete
around posts in a continuous pour, and vibrate or tamp for consolidation. Check each post for
horizontal, vertical and top alignment, and hold in position during placement and finishing operations.
Posts shall be plumb from all directions.

1. Trowel finish tops of footings, and slope or dome to direct water away from posts. Keep top of
concrete 12" below finish grade. Set keeps, stops, sleeves and other accessories into concrete as
required. Keep exposed concrete surfaces moist for at least 7 days after placement, or cure with
membrane curing materials, or other acceptable curing method.

CONCRETE STRENGTH: Allow concrete to attain at least 75% of its minimum 28 day compressive
strength, but in no case sooner than 7 days after placement, before additional weight is installed.

CLEANING AND PROTECTION

Remove all equipment, materials and debris caused by work of this Section and leave the site of the
work in a clean condition insofar as this work is concerned.

Touch up and restore finishes where damaged. Remove mortar or dirt from all surfaces.
Protect work in progress and after completion. Keep the premises neat and clean at all times.

Touch up damaged finishes according to manufacturer’s instructions.
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PART 4 - COMPENSATION

4.1

A.

4.2

MEASUREMENT AND PAYMENT

Benches will each be measured as a unit and paid for at the Contract Unit Price per each, complete in
place, including but not limited to all labor, material, equipment, excavating and backfill, gravel bases,
concrete footings and compaction as necessary for installation. Any item of work not specifically listed
but noted in the specifications or drawings relating to site improvements shall be included for payment
under these items.

The Concrete Filled Steel Bollard will be measured as a unit and paid for at the Contract Unit Price per
each, complete in place, including but not limited to all labor, material, paint finish, equipment,
excavating and backfill, gravel base, concrete footing, compaction, bollard, painting and concrete infill
as necessary for installation. Any item of work not specifically listed but noted in the specifications or
drawings relating to site improvements shall be included for payment under these items.

Installation of Bike Posts will be measured as a unit and paid for at the Contract Unit Price per lump
sum, complete in place, including but not limited to all labor, material, and equipment as necessary for
installation. Any item of work not specifically listed but noted in the specifications or drawings relating
to site improvements shall be included for payment under these items.

Play Equipment ‘A’, ‘B’ and ‘C’ and Basketball Goal, Net and Post will be each be measured as a unit
and paid for at the Contract Lump Sum price, complete in place, including but not limited to, all labor,
material and equipment necessary for installation. Any item of work not specifically listed but noted in
the specifications or drawings relating to site improvements shall be included for payment under these
items.

Related work including excavating and backfill, gravel bases, concrete footings and compaction shall be
included and paid for as part of the Contract Price per each item in this Section.

Metal Edging will be measured as a unit and paid for at the Contract Unit Price per linear foot, complete
in place.

PAYMENT ITEMS

Item 26  Install Existing Benches - Each
Item 27  Install Existing Bike Posts - Lump Sum
Item 28 Play Equipment ‘A’, ‘B’ and ‘C’ - Lump Sum
Item 29 Basketball Goal, Net and Post - Lump Sum
Item 30 Concrete Filled Steel Bollard - Each
Item 31 Metal Edging - Linear Foot

END OF SECTION
323000
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SECTION 32 31 00 - FENCES AND GATES

Item 32
Item 33
Item 34
Item 35

4’ ht. Vinyl Chain Link Fence - Linear Foot
10’ ht. Vinyl Chain Link Fence - Linear Foot
4’ ht. Vinyl Chain Link Double Gate - Each
7’ ht. Vinyl Chain Link Single Gate and Transom - Each

PART 1 - GENERAL

1.1

A
1.2
A

B.

1.3
A
B.
C.

14

A.

REFERENCE

Attention is directed to the printed form of the Contract, General Conditions, Supplementary General
Conditions and Division 1 of which these specifications are hereby made a part.

SCOPE OF WORK

The work under this Section consists of furnishing and installing vinyl coated chain link fence fabric,
hardware, gates and framework as shown on the Drawings and as specified herein including all labor,
materials, and equipment necessary to finish the work complete in place.

Work includes, but is not limited, to the following:
1. Vinyl Chain Link Fencing and Gates
RELATED WORK

Section 02 41 13 - Selective Site Demolition
Section 31 00 00 - Earthwork
Section 32 10 00 - Bases, Ballasts, Paving and Curbing

REFERENCES

Applicable specifications and standards: Reference to the standards, specifications and tests of the
following technical societies, organizations and governmental bodies is made herein:

1. MassDOT: "Standard Specifications for Highways and Bridges", Massachusetts Highway
Department, Commonwealth of Massachusetts, latest edition.

2. All fencing shall conform to the specifications of the Chain Link Fence Manufacturer’s Institute,

and as specified herein.

ASTM A90: Tests for Weight of Coating on Zinc Coated [Galvanized] Iron or Steel Articles.

ASTM A123: Zinc [Hot Galvanized] Coatings on Products, Fabricated from Rolled, Pressed and

Forged Steel Shapes, Plates, Bars and Strip.

ASTM A370: Mechanical Testing of Steel Products.

ASTM A392: Zinc Coated Steel Chain Link Fence Fabric.

ASTM A570: Hot Rolled Sheet and Strip, Structural Quality

ASTM D1499: Recommended Practice for Operating Light and Water Exposure Apparatus [Carbon

Arc Type] for Exposure of Plastics.

9. ASTM D1535: Specifying Color by the Munsell System.

10. ASTM D1729: Visual Evaluation of Color Differences of Opaque Materials.

11. ASTM F626: Fence Fittings.

12. ASTM F900: Industrial and Commercial Swing Gates.

13. ASTM F934: Colors for PVC Coated Chain Link Fence Materials.

14. ASTM F1043: Specifications for Strength and Protective Coatings on Metal Industrial Chain Link
Fence.

Hw

NGO
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15

A.

B.

C.

1.6

A.

B.

C.

1.7

A

15. ASTM F1083: Pipe, Steel, Hot Dipped Zinc Coated [Galvanized] Welded, for Fence Structures.
16. ASTM F1234: Protective Coatings on Steel Framework for Industrial Fences.

QUALITY ASSURANCE

Products: From a qualified manufacturer having a minimum of five years experience manufacturing
PVC coated chain link fencing.

Workmanship: Vinyl chain link fence fabric shall be produced by methods recognized as good
commercial practices. The vinyl shall be plasticized and thoroughly compounded so there are no
dispersed pigments, stabilizers or other discrete particles present. The PVC coating shall be evenly
applied without voids and free of blisters. The PVC coated wire shall be woven into fabric without tears
or cuts.

All work shall be done by trained mechanics specializing in this type of work.
SUBMITTALS AND SAMPLES
SHOP DRAWINGS

1. Submit shop drawings or catalog cuts of chain link fence, gates and details showing materials,
height of fences, post spacing and sizes, dimensions of concrete footings, vertical spacing of rails,
gate opening dimensions, gate and end post dimensions, gate latches and locks, line post and rail
details, dimensions of fence fabric and wire gauge, wire and band-it ties, fabrication process,
attachments, and anchoring to existing materials.

Submit samples for all fence materials prior to the start of construction. One (1) sample approximately
6" long, or 6" square of fabric material, post, cap, and rail with ties, all connectors and typical
accessories shall be submitted for approval. Review of fabric will be for color and texture only.
Compliance with all other requirements is the exclusive responsibility of the Contractor.

CERTIFICATE OF COMPLIANCE: Notarized statement that fencing, gates and appurtenances
conform to the specified requirements.

ACCEPTANCE OF INSTALLATION CONDITIONS

The subcontractor shall be fully responsible to the Contractor for the proper execution and performance
of the work described herein. It shall be his responsibility to inspect all installation conditions which
may affect his work adversely. He shall report to the Contractor in writing, with a copy to the Owner’s
Representative if he so desires, any failure of the Contractor to provide suitable installation conditions.
Commencement of any portion of work by this subcontractor will be considered as unqualified approval
of installation conditions for that portion.

PART 2 - MATERIALS

2.1

A.

VINYL CHAIN LINK FABRIC

Polyvinyl chloride plastic resin finish over galvanized steel wire, ASTM A116, Class I, shall be not less
than 10 to 15 mils (0.015") thick. Color shall be selected by the Owner’s Representative.

1. Chain link fabric shall be in one piece fabric widths for fence heights up to 10'.
Wire Size: Helically wound and woven to heights indicated on the drawings with a uniform 1 34 inch

diamond mesh, with a core wire diameter of 0.148 inches (9 gauge), and a break load strength of 650
Ibs. minimum.
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2.2

2.3

Color: ASTM F934. Color of Vinyl Chain Link Fabric shall be black.
Knuckle top and bottom selvages.
POSTS, RAILS AND BRACES

All fence pipe for posts, rails, braces and appurtenances shall be vinyl clad, round, seamless, cold-
formed, hot dip galvanized steel, Schedule 40 pipe conforming to ASTM A53, or approved equal.

1. Pipe shall be hot dip galvanized steel meeting ASTM A120 with a minimum average 1.8 oz/square
foot of coated surface area.

2. All structural shapes shall be vinyl coated with a minimum 15 mils thick coating of plasticized
polyvinyl chloride applied by fusion method over a thermoset plastic bonding agent. The bond
shall exhibit equal or greater strength than cohesive strength of the vinyl. All cut ends shall be
coated with vinyl at a minimum 15 mils thick of thermally fused PVC in color to match fabric. The
color shall black.

END, LINE AND CORNER POSTS

1. CORNER AND END POSTS up to 6' height shall be of the minimum sizes and weights:
a. 2.375" OD pipe weighing 3.65 pounds per linear foot, except as shown on Drawings.

2. CORNER AND END POSTS over 6' and up to 10' fabric height shall be of the minimum sizes and
weights:
a. 4" OD pipe weighing 9.11 pounds per linear foot.

3. LINE POSTS up to 6’ height shall be of the minimum sizes and weights:
a. 1.90" OD pipe weighing 2.70 pounds per linear foot.

4. LINE POSTS over 6'and up to 10' fabric height shall be of the minimum sizes and weights:
a. 2.375" OD pipe weighing 3.65 pounds per linear foot.

TOP, MIDDLE AND BOTTOM RAILS: 1.660" OD pipe weighing 2.27 pounds per linear foot. Furnish
in manufacturer's longest lengths, with expansion type couplings, approximately 6" long, for each joint.
One coupling in every 5 couplings shall have an expansion spring. Provide means for attaching the top
rail securely to each gate, corner, pull and end post. Top rail shall form a continuous brace from end to
end of each run of fence.

FENCE ACCESSORIES

All fence accessory shapes shall be vinyl coated with a 7 mil minimum thick coating of plasticized
polyvinyl-chloride applied by fusion method over a thermoset plastic bonding agent. The bond shall
exhibit equal or greater strength than cohesive strength of the vinyl. All cut ends shall be coated with
vinyl. The color shall be black or green and chosen by Owner’s Representative.

POST TOPS shall be pressed steel designed as a weathertight closure cap (for tubular posts). Furnish
and install one (1) pass-through looped cap for each line post, and one (1) acorn style cap for each end
or corner post. Furnish caps with openings to permit through passage of the top rail.

STRETCHER BARS shall be in one piece lengths equal to the full height of the fabric, with minimum
cross section of 3/16" x 3/4". Provide one (1) stretcher bar for each gate and end post, and 2 for each
corner and pull post.
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2.4

STRETCHER BAR BANDS shall be heavy pressed steel, wrought iron or malleable iron with a
minimum cross-section of 1/8” x %”. Bands may also be used with special fittings for securing rails to
end, corner, pull and gate posts.

HOOK TIES shall be minimum 6 gauge aluminum.

NUTS AND BOLTS shall be hot dipped galvanized. Provide PVC paint to coat nuts and bolts to match
color of fabric.

CEMENT CONCRETE for post footings and concrete pad at drop rod shall conform to ASTM C94
using 3/4 inch maximum size aggregate and have a minimum compressive strength of 3,000 psi at 28
days. Concrete shall be Class D air entrained Portland cement concrete with a 1 to 3” slump.

GATES

GENERAL

1. Size of gate opening shall be measured from the inside face to inside face of gate posts.

2. Accessories shall be of the same materials as specified for the fence.

3. Hinges shall be industrial quality and structurally capable of supporting gate leaf and allow for
opening and closing without binding. Hinges shall be capable of withstanding 500 pounds of
downward pull at the outermost end of the gate without failure. Provide non-lift-off type hinges,
offset to permit 180 degree gate opening as shown on the Drawings. Acceptable construction shall
consist of consideration of opening direction and approved grade clearance.

4. Provide one pair of thermal fusion bonded PVC hinges per pedestrian gate of size to suit gate size,

non-liftoff-type, which is offset to provide 180-degree gate opening.

Pedestrian gate shall be 7°-0” height with a 3’ height transom.

For Double Leaf Swing Gate, provide a gate latch which operates like a drop rod or plunger bar

arranged to engage the gate stop. Construct the locking device so that the center drop rod or plunger

bar cannot be raised when the gate is locked. Set in concrete to engage the center drop rod. Furnish

a latching device with provision for a padlock. Furnish gate stops for all double gates. Drop rod or

plunger bar shall include a stop plate or weld to prevent rod from being removed completely from

the gate. Top and bottom rails of gate shall match the elevations of top and bottom rail of adjacent
fences.

7. Drop rods shall be installed at one (1) each per gate.

8. Furnish keepers for each gate leaf.

9. All gate posts, frames and appurtenances shall be PVC coated, and in conformance with ASTM
F900.

10. Furnish posts for each gate to be locked in the open position as approved by the Owner’s
Representative.

11. Provide lockable latch, which shall be thermal fusion bonded PVC galvanized steel.

12. All hardware shall be vandal proof.

oo

Gates up to and including 7°-0” height opening overall:

1. Posts two (2) per gate shall be 3” OD pipe weighing 5.79 pounds per linear foot.

2. Gate Latch, hinges and all hardware shall conform to the ATMS’s specified.

3. Each gate frame shall be one continuous welded round tubular galvanized steel unit, 2”” OD pipe,
furnished with horizontal interior member and constructed so that the outer members shall not sag
in excess of one (1) percent of the gate leaf width.

4. Gate fabric shall be the same as used for the adjacent fence fabric.

GATE FRAMES shall be fabricated from tubular members. Provide additional horizontal and vertical
members to ensure proper gate operation and for attachment of fabric, hardware and accessories. Each
gate frame shall be one continuous welded round tubular galvanized steel unit as follows:
1. Up to and including leaf width 4' or less:

a. 1.660" OD pipe weighing 1.80 pounds per linear foot.
3. Gate fabric shall be the same as used for the adjacent fencing fabric.
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4. Assemble gate frames by welding or with special malleable or pressed steel fittings and rivets for
rigid connections. Install fabric with stretcher bars at vertical edges. Bars may also be used at top
and bottom edges. Attach stretchers to gate frame at no more than 15" oc. Attach hardware with
rivets or by other means which will provide security against removal or breakage.

5. Install diagonal cross bracing consisting of 3/8" diameter adjustable length truss rods on gates
where necessary to ensure frame rigidity without sag or twist.

PART 3 - EXECUTION

3.1

A.

3.2

3.3

EXAMINATION

Do not begin fence installation and erection before the final grading is completed, with finish grades
established, unless otherwise permitted.

Ensure property lines and legal boundaries of work are clearly established.
CONCRETE FOOTINGS FOR FENCE POSTS
GENERAL: Install fence posts prior to paving.

FOOTING EXCAVATION: Drill holes for post footings in firm, undisturbed or compacted soil of
diameters and spacings shown. Excavate holes to the minimum diameters as recommended by fence
manufacturer, or at least 3 times the diameter of the post. Excavate hole depths approximately 6" lower
than the post bottom, with bottom of posts set not less than 48" below the surface when in firm,
undisturbed soil. Remove excess excavated material from the site. Where ledge is encountered, the
Contractor shall notify the Owner’s Representative to determine method of installation.

SETTING POSTS: Remove loose and foreign materials from sides and bottoms of holes, and moisten
soil prior to placing concrete. Center and align posts in holes 3" below bottom of excavation. Place
concrete around posts in a continuous pour, and vibrate or tamp for consolidation. Check each post for
horizontal, vertical and top alignment, and hold in position during placement and finishing operations.

1. Trowel finish tops of footings, and slope or dome to direct water away from posts. Keep top of
concrete 6" below finish grade. Set keeps, stops, sleeves and other accessories into concrete as
required. Keep exposed concrete surfaces moist for at least 7 days after placement, or cure with
membrane curing materials, or other acceptable curing method.

CONCRETE STRENGTH: Allow concrete to attain at least 75% of its minimum 28 day compressive
strength, but in no case sooner than 7 days after placement, before additional weight is installed.

FENCE ERECTION

Install fencing in accordance with ASTM F567 and manufacturer’s instructions except as herein
modified, and to the lines and grades indicated on the Drawings.

TOP AND BOTTOM RAILS: Run top rail continuously through post caps or extension arms. Bend
rails to radius for curved runs. Provide sleeves for top rails for rigid connections with expansion
couplings as recommended by fencing manufacturer. Firmly attach bottom rails with fittings and
accessories.

TENSION WIRE: Install tension wires by weaving through the fabric and tying to each post with not
less than 6 gauge galvanized wire or clips. Install tension wires before stretching fabric.
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3.4

FABRIC: Leave approximately 2" between finish grade and bottom selvage, except where bottom of
fabric extends into concrete. Pull fabric taut and tie to posts, rails and tension wires. Install fabric on
street side of fence and anchor to framework so that fabric remains in tension after pulling force is
released.

1. Repair damaged coatings in the shop or during field erection by recoating with manufacturer's
recommended repair compound. Apply in accordance with the manufacturer's directions.

2. The fabric shall be installed on the “public” side of the fence.

3. All fabric shall be aligned so that the top row of the fabric mesh is tied to the top rail, and so that
the bottom selvage of fabric mesh stands one and one-half (1 %) inches above the finish grade of
the adjacent materials grade and that the bottom row of the fabric mesh is tied to the bottom rail.

4. Fabric shall be properly stretched and securely fastened to the posts and rails, and between posts.
The top and bottom of the fabric shall be fastened to the horizontal braces as herein specified, and
approved by the Owner’s Representative.

5. The fabric shall be fastened to the end and corner posts with tension bars and stretcher bar bands
spaced at 15” oc intervals.

STRETCHER BARS: Thread through or clamp to fabric at 4" oc, and secure to end, corner, pull and
gate posts with stretcher bars spaced at not more than 15" oc.

GATE POST INSTALLATION: Install gate posts plumb, level and secure for full opening without
interference. Install ground set items in concrete for anchorage as recommended by fence manufacturer.
Adjust hardware for smooth operation and lubricate where necessary. No sag or twist will be allowed in
gates.

TIE WIRES: Use aluminum hook ties, conforming to the diameter of pipe to which attached, clasping
pipe and fabric firmly with ends twisted at least 2 full turns. Bend ends of wire to minimize hazard to
persons or clothing. Place tie wires at 15 OC minimum.

FASTENERS: Install nuts for tension band and hardware bolts on side of fence opposite fabric side.
Peen ends of bolts or score threads to prevent removal of nuts.

GATE FABRICATION AND INSTALLATION

The gate shall be fabricated in close conformity to the lines and grades shown on the Drawings. Welds
shall be continuous fillet welds along all exposed joints. Electrodes E60XX and the shielded metal-arc
process shall be used. All welding shall conform to the requirements of the latest AWS Specifications.

After fabrication is completed, all rough edges shall be buffed to a rounded finish, all oil and grease
film shall be removed, and all steel shall be cold galvanized with 1.5 mils thickness coating.

Excavation for post footings shall closely follow the lines and grades shown on the drawings, and the
concrete shall be mixed and placed to conform to the Drawings.

The terminal post and the hinge post shall be set plumb to the height called for on the Drawings.
Attention is drawn to the importance of plumbness and proper height. Proper positioning of the posts is
crucial to the free movement of the gate, and the Contractor will be responsible for resetting the posts at
no extra charge if the gate does not swing freely or binds in any way.

Gates must be properly braced to eliminate any possible sagging condition. All gates shall be equipped
with a positive type industrial heavy-duty latching device with a means for padlocking.
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3.5

PART 4 -

4.1

4.2

CLEANING

Remove all equipment, materials and debris caused by work of this Section and leave the work site in a
clean condition insofar as this work is concerned.

Rectify any damage to adjacent work caused by these operations. Patch and make like new all disturbed
related and adjacent materials including pavements, plantings, etc.

COMPENSATION
METHOD OF MEASUREMENT

4’ ht. Vinyl Chain Link Fence will be measured as a unit and paid for at the Contract Unit Price per
Linear Foot.

10’ ht. Vinyl Chain Link Fence will be measured as a unit and paid for at the Contract Unit Price per
Linear Foot.

4’ ht. Vinyl Chain Link Double Gate will be measured as a unit and paid for at the Contract Unit Price
per Each.

7’ ht. Vinyl Chain Link Single Gate and 3’ ht. Transom will be measured as a unit and paid for at the
Contract Unit Price per Each.

Related work including excavating and backfill, gravel bases, concrete footings and compaction shall be
included and paid for as part of the Contract Unit Price per each item in this Section.

BASIS OF PAYMENT

The Contractor will be paid the contract unit price per linear foot for the 4’ ht. Vinyl Chain Link Fence,
complete in place, including the footing excavation, disposal of all undesirable materials, pouring of
concrete footings and installation of fence posts and fabric. The unit price shall include full
compensation for all labor, materials, tools and equipment and all incidentals necessary to complete the
work under this item as shown on the plans, as directed by the Owner’s Representative and as specified
herein.

The Contractor will be paid the contract unit price per linear foot for the 10’ ht. Vinyl Chain Link
Fence, complete in place, including the footing excavation, disposal of all undesirable materials,
pouring of concrete footings and installation of fence posts and fabric. The unit price shall include full
compensation for all labor, materials, tools and equipment and all incidentals necessary to complete the
work under this item as shown on the plans, as directed by the Owner’s Representative and as specified
herein.

The Contractor will be paid the contract unit price per each for the 4’ ht. Vinyl Chain Link Double Gate,
complete in place, including the dense graded crushed stone and for the excavation and the disposal of
all undesirable materials. The unit price shall include full compensation for all labor, materials, tools
and equipment and all incidentals necessary to complete the work under this item as shown on the
plans, as directed by the Owner’s Representative and as specified herein.

The Contractor will be paid the contract unit price per each for the 7° ht. Vinyl Chain Link Single Gate
and 3’ ht. Transom, complete in place, including the dense graded crushed stone and for the excavation
and the disposal of all undesirable materials. The unit price shall include full compensation for all labor,
materials, tools and equipment and all incidentals necessary to complete the work under this item as
shown on the plans, as directed by the Owner’s Representative and as specified herein.
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4.3

PAYMENT ITEMS

Item 32
Item 33
Item 34
Item 35

4’ ht. Vinyl Chain Link Fence - Linear Foot
10’ ht. Vinyl Chain Link Fence - Linear Foot
4’ ht. Vinyl Chain Link Double Gate - Each
7’ ht. Vinyl Chain Link Single Gate and Transom - Each

END OF SECTION
323100
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SECTION 32 90 00 — LAWNS AND PLANTING

Item 36
Item 37
Item 38
Item 39
Item 40
Item 41
Item 42
Item 43
Item 44
Item 45
Item 46

Topsoil Spread and Fine Graded from Stockpile- Cubic Yard
Topsoil Delivered, Spread, and Fine Graded - Cubic Yard
Planting Soil Furnished and Spread - Cubic Yard
Seeded Lawns - Square Foot
Mulch - Cubic Yard
Syringa reticulate ‘Ivory Silk’ - Each
Ginkgo biloba ‘Autumn Gold’ - Each
Ulmus parviflora ‘Athena’ - Each
Alternate No. 1 - Red Oak - Each
Alternate No. 2 - Red Oak - Each
Alternate No. 3 - Shrub and Perennial Planting Lump Sum

PART 1 - GENERAL

11

A.

1.2
A
B.
C.

13
A
B.
C.
D
E
F.

14

A

SECTION INCLUDES

Preparation of final subgrades in lawns; spreading loam and planting soil; fine grading; seeding;
mulching; planting; maintenance and guarantee.

RELATED WORK

Section 02 41 13 - Selective Site Demolition
Section 31 00 00 - Earthwork
Section 32 10 00 - Base, Ballasts, Paving and Curbing

REFERENCES

ASNS: "American Standard for Nursery Stock", American Association of Nurserymen, 1973 Edition.
ASTM: American Society for Testing and Materials.

Federal Specification JJJ-S-181b, Seeds, Agricultural.

Federal Specification O-F-241c (1), Fertilizers, Mixed, Commercial.

SPN: "Standardized Plant Names", American Joint Committee on Horticultural Nomenclature, 1942
Edition.

SRA-156: U.S. Department of Agriculture Rules and Regulations under the Federal Seed Act.

CERTIFICATES, INSPECTIONS, TESTS AND SUBMITTALS

The existing topsoil stockpiled on site and the new loam imported to the project site shall each be given
a complete soil analysis by a competent laboratory approved by the Owner’s Representative. The
analysis shall be in accordance with ASTM D422. The report of the analysis shall include
recommendations for the kinds and quantities of soil amendments to be used. The cost of the laboratory
tests shall be paid by the Contractor. Submit the report of the analysis to the Owner’s Representative at
least 30 days prior to delivery of topsoil to the site or use in the work.

1. Mechanical and chemical (pH soluble salts) analysis shall be by a public extension service agency
or a certified private testing laboratory in accordance with the current "Standards™ of the
Association of Official Agricultural Chemists.

2. Soil Test Report shall include a mechanical sieve analysis with soil classification. Organic content
and Cation Exchange Capacity (CEC) shall be reported. Chemical analysis shall include pH (1:1
soil-water ratio), buffer pH, Soluble Salts (1:2 soil-water ratio), Nitrate Nitrogen, Ammonium
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Nitrogen, Phosphorus, Potassium, Calcium, Aluminum, Magnesium, Manganese, Ferric Iron and
Sulfate.

3. Soil test report shall clearly recommend appropriate application of deficiencies and to adjust
mechanically screened loam as necessary to support successful turf growth and to meet the
requirements of mechanically screened loam as specified, herein.

If requested, furnish Owner’s Representative with duplicate copies of invoices for soil amendments
used. Each lot shall be subject to sampling and testing at the discretion of the Owner’s Representative.

1. If and when bulk delivery and/or custom mixing of soil amendments is authorized, provide Owner’s
Representative with written notarized affidavit certifying the weight, analysis, name of
manufacturer and warranty for each item.

Submit manufacturer's certification of compliance to the Specifications for the seed mix prior to sowing
seed. Furnish Owner’s Representative with producer's test reports indicating the results of seed purity,
germination tests and weed content dated within 9 months of sowing.

Plants shall be subject to inspection and approval by the Owner’s Representative at their place of
growth, and upon delivery for conformity to specification requirements. Such approval shall not obviate
the right of inspection and rejection during the progress of the work.

1. Submit a written request to the Owner’s Representative at least 10 calendar days prior to digging for
inspection of plant materials at their place of growth. State in the written request the place of growth
and quantity of plants to be inspected. The Owner’s Representative reserves the right to refuse
inspection at this time if, in his judgment, a sufficient quantity of plants are not available for
inspection.

Plants including seed shall comply with all applicable State and Federal laws in respect to inspection for
plant diseases and infestation. Certificates of inspection shall accompany the invoice for each shipment
as may be required by laws for transportation. File certificates with the Owner’s Representative prior to
acceptance of material. Inspection by State and Federal governments at place of growth does not
preclude rejection of material at the site.

Submit samples of the following materials in the quantities indicated for approval prior to use.
1. Mulch for planting: 1/2 cubic foot.

Additional tests of material as delivered may be required from time to time. Materials in question may
not be used, pending test results. Remove rejected materials and replace with new, acceptable materials,
whether in stockpiles or in place. Contractor shall pay all costs of testing regardless of results. Do not
use materials being tested or retested until Owner’s written approval has been obtained.

1. Existing screened topsoil from stockpile and loam borrow: The Contractor shall provide
representative samples to testing laboratory for testing and approval. Contractor shall have testing
reports sent directly to the Owner’s Representative and pay all costs. Report shall be submitted at
least one month before any loaming is to be done.

DELIVERY, STORAGE AND HANDLING

Do not deliver TOPSOIL to the site until soil analysis has been approved by the Landscape Architect.
Do not deliver topsoil to the site in a frozen or muddy condition.

Deliver all SOIL AMENDMENTS and WOOD CELLULOSE FIBER MULCH to the site in
manufacturer's standard containers showing weight, analysis, name of manufacturer and warranty.
Append a summary of this product information to each invoice. Store in a weatherproof storage place in
such a manner that they will be kept dry and their effectiveness not impaired. Caked or otherwise
damaged soil amendments shall be rejected.
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1.6

Deliver SEED in original sealed standard sized containers. Label all seed in accordance with State
regulations and SRA-156. Store seed in such a manner that it will be protected from damage by heat,
moisture, rodents or other causes. Seed which has become wet, moldy or otherwise damaged shall be
rejected.

PLANT MATERIAL

1. Immediately before digging spray all plant material in full leaf with anti-transpirant, applying an
adequate film over trunks, branches, twigs and foliage. Do not prune plants before delivery.

2. Dig, ball and burlap (B&B) plants with firm natural balls of earth of diameter not less than that
recommended by ASNS, and of sufficient depth to include the fibrous and feeding roots. Dig balls
for collected material at least 1/3 greater in diameter than above. Double burlap all plants which are
6 inches in caliper and larger.

3. Do not remove container grown material from containers until ready for planting.

4. Dig up and prepare plants for shipment in a manner that will not cause damage to branches, shape
and future development of the plants after replanting. Cover all plant material while in transit.

5. Protect plants at all times from sun or drying winds. Keep plants that cannot be planted immediately
upon delivery in the shade, well protected with soil, wet moss or other acceptable material and keep
well watered. Plants shall not remain unplanted for longer than 3 days after delivery.

6. Do not bind plants with wire or rope at any time so as to damage the bark or break branches. Lift
and handle plants from the bottom of ball only. Plants with cracked or broken balls before or during
planting operations shall be rejected.

QUALIFICATIONS

The lawn installation and planting shall be performed by personnel familiar with the accepted procedure
of lawn construction and planting and shall be under the constant supervision of a qualified foreman.

PART 2 — MATERIALS

2.1

A

TOPSOIL

TOPSOIL for use in planting soil in plant beds and new lawns shall be provided by the Contractor from
the on-site stockpile of screened topsoil and shall be free of any admixture of subsoil, stones larger than
one (1) inch, clods of hard earth, plant roots, sticks or other extraneous materials. Should on-site
stockpile prove to be inadequate for requirements of new lawns and planting, screened loam borrow
shall be imported to the site. Topsoil and loam borrow shall be fertile, friable, natural loam capable of
sustaining vigorous plant growth. Topsoil and loam borrow shall be a "sandy loam" or a "fine sandy
loam™ of uniform composition as determined by mechanical analysis and based on the USDA
classification system. In addition it shall meet the requirements above as well as the following
mechanical analysis:

Sieve Size % Retained
1 inch 0
1/2 inch 0-3
No. 100 40-60

1. The clay content of the material passing U.S.S. No. 100 mesh shall not be greater than 60% as
determined by the Bouyoucous Hydrometer or by the Decantation Method. The organic content
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2.2

2.3

shall be 5% to 20% as determined by the Thomas Rapid Test Method or by loss on ignition on
moisture free samples dried at 100 degrees C. The pH value shall be between pH 6.0 and pH 6.5. It
shall contain no toxic materials. Soluble salts shall not be greater than 75 parts per million. Add soil
amendments if required at no additional cost to the Owner.

SOIL AMENDMENTS

GENERAL.: All soil amendments shall conform to the standards of the Association of Agricultural
Chemists and shall comply with State and Federal regulations.

LIMESTONE, if required, shall be free flowing Agricultural Grade Dolomitic Limestone ground to
such fineness that 50% will pass a 100 mesh sieve and 98% will pass a 20 mesh sieve. Limestone shall
contain at least 50% total oxides and not less than 85% total carbonates.

ALUMINUM SULFATE, if required, shall be unadulterated commercial grade.
GYPSUM, if required, shall be unadulterated commercial grade Calcium Sulfate.

COMMERCIAL FERTILIZER shall be a complete fertilizer, uniform in composition and free flowing.
At least 50% of the Nitrogen shall be derived from natural or synthetic organic sources. Available
Phosphoric Acid shall be from superphosphate, bone or tankage. Potash shall be derived from Muriate
of Potash containing at least 60% Potash. Percentages of Nitrogen, Available Phosphoric Acid and
Water-soluble Potash in the fertilizer mix shall be based on laboratory test recommendations as
approved by the Owner’s Representative.

1. Superphosphate shall be that product resulting from treating finely ground phosphate rock with
sulfuric acid and as commonly used for agricultural purposes containing 20% available phosphoric
acid.

BONEMEAL shall be finely ground commercial raw bonemeal with 4% minimum Nitrogen and 20%
minimum Phosphoric Acid.

ORGANIC COMPOST shall be mature leaf compost, mature composted animal manure, other aged,
composted vegetable materials that meet the requirements of the EPA and the State of Massachusetts
for intended use. Raw (uncomposted or unprocessed) organic matter shall not be accepted.

1. Peat moss or other material the harvesting of which depletes natural wetlands shall not be used.

2. Organic material shall contain no bulking agents, such as visible, uncomposted wood chips, and be
free from hard lumps. It may be shredded or granular inform. No plastic shall be present. The
material shall be free of noxious odor. Organic compost shall be tested for % organics, carbon:
nitrogen ratio, ammonium nitrate, moisture content, pH, and sieve analysis and test results shall be
submitted for review before use may be approved as a soil component.

3. Manure shall be well rotted, unleached cattle manure, free of harmful chemicals and other injurious
substances. Manure shall be free of sawdust and refuse of any kind and shall not contain more than
25% straw, shavings, leaves or other organic material. Manure shall be not be aged more than 2
years or less than 9 months.

MYCORRHIZAL FUNGI shall be ‘PHC Plant Saver 4-7-4” manufactured by Lebanon Turf, 1600 E.
Cumberland St., Lebanon, PA 17042, tel: 1-800-233-0628.

PLANTING SOIL

PLANTING SOIL shall consist of 8 parts topsoil, 3 parts organic compost and 1 part manure by
volume. It shall have a pH value between 6.0 and 6.5.
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B. PREMIX PLANTING SOIL including topsoil, organic compost and all necessary soil amendments
prior to delivery to the site.
1. Planting soil shall be "loamy sand" as determined by mechanical analysis (ASTM D-422) and based
on the USDA Classification system, conforming to the following grain size distribution:

US Sieve No. Percent Passing By Weight
Maximum Minimum

4 100 100

10 95 90

40 85 60
100 60 38
200 35 22

0.002 mm 5 0

2. Planting soil components shall be thoroughly mixed together in approved ratios that match final,
approved soil test results. Maximum grain size of any soil material shall be 2” as the largest
dimension. The maximum retained on the one-quarter inch sieve shall be 20 percent by weight of
total sample. Test shall be by combined hydrometer and wet sieving in compliance with ASTM
0422 after destruction of organic matter by ignition.

3. Planting soil as amended and proposed for use shall contain between 6 and 7% organic matter by
weight as determined by the loss on ignition of samples that have been oven-dried to a constant
weight at a temperature of 105 degrees C.

4. The acidity range of planting soil shall be 5.5 to 7.0 pH.

5. Planting soil shall be screened and free of plants and roots, clay lumps, stones or debris 2 inches or
larger in any dimension prior to delivery to site as required to meet specifications and approval of
the Owner’s Representative.

6. Soluble salt content shall be less than 640 ppm.

7. Carbon: nitrogen ratio shall be between 10 and 20.

8. Nutrient content of prepared planting soil shall be within the following ranges, measured in ppm.

Aluminum 40 -400 Iron 3-20
Ammonium 6 -24 Magnesium 20-150
Boron under 0.3 Manganese 3-15
Cadmium under 0.2 Molybdenum 0-15
Calcium 300-1600 Nitrate 30-235
Copper under 1 Phosphorus 3-18
Potassium 25-110
Zinc 3-70

Levels of toxic elements and compounds in planting soil borrow proposed for use, including all
additives shall not exceed the following levels:

SUBSTANCE TOTAL CONCENTRATION
(mg/kg dry weight)

Arsenic 30
Cadmium 5
Chromium 250
Cobalt 50

Copper 100

Lead 150
Mercury 2
Molybdenum 40

Nickel 100
Selenium 36
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2.4

2.5

2.6

2.7

2.8

Zinc 500
PCB 1

ANTI-TRANSPIRANT

ANTI-TRANSPIRANT shall be suitable for spray application which upon drying shall produce a gas
permeable, but water retarding, colorless film, having a moisture vapor transmission value of not more
than 2.5 in accordance with ASTM E96. It shall be equal to "Wilt Pruf" by Nursery Specialty Products,
Inc., Greenwich Conn. Apply in accordance with manufacturer's instructions.

GRASS SEED

GRASS SEED FOR LAWNS: shall be the ‘Cover All” Seed Mix, available at Allens Seed, Exeter, R,
tel: 800-527-3898, or approved equal. Apply seed at 5-8 pounds per 1,000 square feet minimum. Grass
seed shall be fresh, clean, dry, new crop seed which meets the standards of SRA-156.

1. Mix contains: 25% Improved Perennial Rye, 25% Creeping Red Fescue, 25% Improved Annual

Rye, 18.5% Turf Type Tall Fescue, 5% Kentucky Bluegrass 98/85, .5% Colonial Bentgrass, 1%

Red Top.

Weed seed shall not exceed 0.5% by weight.

3. If special conditions exist which may warrant a variance in the above seed mixture, submit a written
request to the Owner’s Representative stating conditions and proposed variance. Permission will be
given if, in the opinion of the Owner’s Representative, the variance is warranted.

n

MULCH FOR SEEDED AREAS

MULCH for seeded areas shall be natural and suited to horticultural use. It shall not contain lumps,
roots or other foreign matter over one (1) inch in diameter. It shall be free from noxious weeds, seeds
and other elements harmful to lawns. Mulch shall be subject to inspection and approval by the Owner’s
Representative at the source and upon delivery. Mulch shall not contain more than 35% moisture by
weight. Mulch shall be one of the following at the Contractor's option:

1. Hay: Mowed and properly cured grass, clover or other acceptable plants. Salt hay is not acceptable.
2. Straw: Stalks or stems of grain after threshing.

MULCH FOR HYDROSEEDED AREAS

MULCH for hydroseeded areas shall be Wood Cellulose Fiber Mulch. It shall be fiber processed from
whole wood chips and clean recycled newsprint in a 1:1 proportion manufactured specifically for
standard hydraulic mulching equipment. Fiber shall not be produced from recycled material such as
sawdust, paper or cardboard. Mulch shall be chosen from one of the following: “Conwed Fibers
Cellulose with Tack: by Profile Products LLC, 750 Lake Cook Rd., Suite 440, Buffalo Grove, IL
60089; "Silva-Fiber Mulch™" by Weyerhaeuser Company, Tacoma, Washington; or approved equal.

PLANT MATERIALS

PLANTS shall be of specimen quality, exceptionally heavy plants so trained or favored in development
and appearance so as to be unquestionably and outstandingly superior in form, number of branches,
compactness and symmetry.

1. Plants shall be nursery grown in accordance with good horticultural practices, unless specifically
authorized to be collected, and grown under climatic conditions similar to those in the locality of
the project for at least two years. They shall have been root pruned within the past two years.

2. Plants shall be freshly dug at time of delivery. No heeled-in plants or plants from cold storage will
be accepted.
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3. Plants shall be sound, healthy and vigorous, well branched and densely foliated when in leaf. They
shall be free of disease, insect pests, eggs or larvae and shall have healthy, well developed fibrous
root systems. They shall be free from physical damage or adverse conditions that would prevent
thriving with the specified result.

4. Plants shall be true to species and variety and shall conform to the measurements specified in the
Plant List except that plants larger than specified may be used without an increase in Contract price
if approved by the Owner’s Representative. Substitutions of plant materials will not be permitted
unless authorized in writing by the Owner’s Representative.

5. Plants shall be measured when branches are in their normal position. Height and spread dimensions
specified refer to the main body of the plant and not from branch tip to tip.

6. The measurements specified are the minimum size acceptable and are the measurements after
pruning where pruning is required.

7. Plants that meet the measurements specified, but do not possess a normal balance between height
and spread shall be rejected. Thin, poorly branched or sparsely rooted plants will be rejected,
regardless of whether they meet the minimum technical requirements of ASNS.

8. In case of any discrepancy between the Plant List and the Planting Plan, the Planting Plan will

govern.
2.9 MULCH FOR PLANT BEDS
A MULCH for planting shall be shredded pine bark, passing a one inch square mesh and retained on a 1/8

inch square mesh. Moisture content shall not exceed 35%. No dyed or rubber mulches shall be used.
2.10 WATER

A WATER shall be free of substances harmful to plant growth. It shall be provided by the Contractor.
Furnish all necessary hose, hose connections and watering equipment.

PART 3 - INSTALLATION
3.1 PREPARATION OF SITE

A After the subgrade in the new lawn and plant bed areas to be loamed have been brought to grade, and
immediately prior to dumping and spreading the approved mechanically screened loam or topsoil, the
subgrade shall be decompacted according to Section 310000, EARTHWORK of this Specification.
Remove from loosened subsoil all stones greater than two inches and all debris or rubbish from the
loosened subsoil. Such material shall be removed from the site.

1. Regrade subgrade as necessary to a true smooth slope parallel to new finish grade and at the
required depth. Grading shall also eliminate depressions and ridges.

2. Where no grades are shown, areas shall have a smooth and continual grade between existing or
fixed controls and elevations shown on the Drawings. Subgrade shall be inspected and approved by
the Owner’s Representative before the placing of topsoil.

B. Mechanically screened topsoil from stockpile shall be placed and spread over approved lawn areas to a
depth sufficiently greater than six inches so that after natural settlement and light rolling, the completed
work will conform to the lines, grades, and elevations indicated. Supply additional loam, after testing
and approval as may be needed, to provide the depths and finished grades specified under the Contract.
Place topsoil only when it can be followed within a reasonable time by seeding operations.
Mechanically remove any weed growth prior to seeding. Do not permit weed growth to go to seed.

C. Disturbed areas outside the limit of seeding shall be spread with six inches of mechanically screened
loam or mechanically screened topsoil to the finished grade.

D. No subsoil or loam shall be handled in any way if it is in a wet or frozen condition.
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3.2

3.3

3.4

Sufficient grade stakes shall be set for checking the finished grades. Stakes must be set in the bottom of
swales and at top of slopes. Grades shall be established which are accurate to one tenth of a foot either
way. Connect contours and spot elevations with an even slope.

After the approved mechanically screened topsoil has been spread, the seed bed shall be carefully
prepared by hand raking. Stones, roots and other materials greater than 1” in diameter shall be removed.

The entire surface shall then be rolled with a hand roller weighing not more than 100 pounds per foot of
width. During the rolling, all depressions caused by settlements or rolling shall be filled with additional
loam and the surface shall be regraded and rolled until it presents a smooth and even finish to the
required grade.

Contractor shall obtain Owner’s written approval of fine grading and bed preparation before doing any
seeding. No seeding shall take place until the Owner’s Representative approves topsoil grade. All
topsoil areas shall slope to drain. Correct finished surfaces to eliminate depressions holding water.

INCORPORATION OF SOIL ADDITIVES

After the topsoil and imported loam have been spread and graded, apply soil amendments at the rate
recommended in the topsoil analysis for each. Apply limestone at least 5 days prior to application of
fertilizer. Apply commercial fertilizer within 10 days of seeding or planting. Spread organic compost at
the rate of 4 cubic yards per 1,000 square feet.

Thoroughly and evenly incorporate soil amendments into the soil to a depth of 4 inches by discing or
other approved method. In areas inaccessible to power equipment, use hand tools. After the
incorporation of soil amendments into the soil, fine grade the bed to remove all ridges and depressions,
and clear the surface of all stones one inch or more in diameter and other debris. Remove excessive
quantities of smaller stones as directed by the Owner’s Representative. When tilling within the branch
spread of trees scheduled to remain, do so in a manner which will cause minimum damage to root
systems.

Seeding or planting may be done immediately thereafter provided the bed has remained in a good
friable condition and has not become muddy or hard. If it has become hard, till to a friable condition.
Water dry soil to a depth of 4 inches 48 hours prior to seeding or planting.

SCHEDULE FOR SEEDING AND PLANTING

The actual seeding of lawns and planting shall be done only during periods within the season which are
normal for such work as determined by weather conditions and by accepted practice in this locality. At
the option of, and on the responsibility of, the Contractor seeding of lawns and planting may be done
under unseasonable conditions, or out of season, without additional compensation subject to the
approval at the time of work and methods of operation by the Owner’s Representative. Lawn
maintenance will be the same as for normal planting. Plant guarantee periods remain as specified. No
frozen ground planting will be allowed.

Seeding and Planting shall be done within the following dates:

1. Shrubs and Trees: Spring: April 15 to June 1
Fall: Oct. 1 to Dec.1

2. Perennials Spring: April 15 to Jure 1
Fall: Sept. 1 to Oct.30

3. Lawns Spring: April 15 to May 15
Fall: August 15 to Oct. 1

SEEDING
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3.5

Fine grade and seed the areas as indicated on the Drawings within the limit of work not covered by
structures, paving and all areas disturbed by construction inside and outside the limit of work.
Contractor shall employ an approved method of sowing seed with use of an approved mechanical power
seeder, mechanical hand seeder, hydroseeding or other approved method.

Broadcast seeding: Broadcast seed either by hand or with other approved sowing or hydraulic seeding
equipment at the specified rate. Distribute seeds uniformly over designated areas. Sow half the seed
with the sower moving in one direction and the remainder with the sower moving at right angles to the
first sowing. Do not broadcast seed when wind velocity exceeds 15 mph. Use hay or straw mulch with
other seeding methods at a rate of one and one half tons per acre.

Hydroseeding of new lawn areas shall be as follows:

1. Prior to the start of work, furnish a certified statement as to the number of pounds of materials to be
used per 100 gallons of water. This statement shall also specify the number of square feet of
hydroseeding that can be covered with the quantity of solution in the hydroseeder.

2. Hydroseed with wood cellulose fiber mulch at a rate of 46 pounds per 1,000 square feet or 2000
pounds per acre.

3. For the hydroseeding process, a mobile tank with a capacity of at least 500 gallons shall be filled
with water and the mixture noted above in the specified proportions. The resulting slurry shall be
thoroughly mixed by means of positive agitation in the tank. Apply the slurry by a centrifugal
pump using the hose application techniques from the mobile tank. Only hose application shall be
permitted. At no time shall the mobile tank or tank truck be allowed onto the prepared hydroseed
beds. The hose shall be equipped with a nozzle of a proper design to ensure even distribution of the
hydroseeding slurry over the area to be hydroseeded and shall be operated by a person thoroughly
familiar with this type of seeding operation.

4. Limit of grading and earthwork shall be limit of hydroseeding unless otherwise indicated on the
Contract Documents. All lawn areas disturbed outside the limit of hydroseeding shall be
hydroseeded.

5. Hydroseeding shall be a two-step process.

a. Step one shall consist of spreading 100 percent of the required seed uniformly over the prepared
loam bed so that the seed comes into direct contact with the soil. To mark the progress of the
hydroseeding operation the Contractor may add 10 percent of the wood cellulose fiber mulch to
the slurry.

b. Step two shall consist of a separate application of wood cellulose fiber mulch immediately
following the first step of hydroseeding noted above. Apply the wood cellulose fiber mulch at a
rate of 2,000 pounds per acre.

If seeding is authorized between May 15 and August 15, add one (1) pound of annual rye grass per
1,000 square feet to the specified seed mix.

When delays in operations extend the work beyond the most favorable planting season for species
designated or when conditions are such that satisfactory results are not likely to be obtained, halt work
as directed and resume only when conditions are favorable or when approved alternate or corrective
measures and procedures have been effected. No seeding shall be done when the ground is frozen,
excessively wet or otherwise nontillable.

EROSION CONTROL

It shall be the responsibility of the Contractor to render all lawn areas and plant beds erosion free. The
Contractor may accomplish this by any of several alternate methods, any of which may be used
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3.6

provided such method is acceptable to the Owner’s Representative. Approval of method by Owner’s
Representative does not free Contractor of responsibility for controlling erosion.

PLANTING

Inform the Owner’s Representative when planting will commence and the anticipated delivery date of
plant material. Failure to notify the Owner’s Representative in advance, in order to arrange proper
scheduling, may result in loss of time or removal of any plant or plants not installed as specified or
directed.

PLANTING OPERATIONS FOR TREES, SHRUBS AND PERENNIALS:

1.

2.

Place wood stakes in proposed locations for trees and shrubs and obtain approval of Owner’s
Representative before excavation is begun. Make adjustments in locations as directed.

Establish finish grades for plant beds. Excavate to depths required and regrade subgrade as
necessary. Separate subgrade soils from upper "topsoil" portions and remove subgrade soils
immediately wherever encountered during planting operations. Loosen top 6 inches of subgrade in
pits and beds immediately prior to placing planting soil.

If stone, underground construction work, tree roots, poor drainage or obstructions are encountered
in the excavation of plant pits, alternate locations may be selected by the Owner’s Representative
without additional cost. Where locations cannot be changed as determined by the Owner’s
Representative submit cost required to remove obstructions to a depth of not less than 6 inches
below the required pit depth. Proceed with work only after approval of Owner’s Representative.
Notify Owner’s Representative in writing of all soil or drainage conditions which the Contractor
considers detrimental to the growth of plant material.

Set plants at the same relationship to finished grade as they bore to the ground from which they
were dug. After settlement, the crown of the plant ball shall not be more than one inch lower than
the surrounding finished grade. Backfill planting soil in layers of not more than 8 inches and tamp
each layer before the next layer is placed. When plants have been backfilled approximately 2/3 full,
water thoroughly before installing remainder of planting soil to top of bed, eliminating all air
pockets. Do not backfill beds with planting soil until the exact location of all plants is approved by
the Owner’s Representative.

Set plants in the center of pits, plumb and straight. Brace rigidly in position until the planting soil
has been tamped solidly around the ball and roots. Cut ropes or strings from top of ball after plant
has been set. Remove top 1/3 of burlap wrapping around ball.

Mulch and water all plants immediately after planting. Flood plants with water twice within 24
hours of planting. Smooth planting areas to conform to specified grades after full settlement has
occurred and mulch has been applied. Form saucers around trees planted in lawn areas.

After plants have been installed and prior to placement of mulch, place 1 packet of “PHC Plant
Saver 4-7-4” in the top 2" of planting soil. Work into planting soil so that the material is
incorporated.

FERTILIZING

1.

For Spring planting only add commercial fertilizer to the planting soil at the rate recommended in
the topsoil analysis. Mix thoroughly.

2. Fertilize Fall planting the following Spring. Place fertilizer for other plant material over planting
area and work into upper soil layer. Use commercial fertilizer at the following rates:
Trees: 2 pounds per inch of caliper
Plant Beds: 4 pounds per 100 square feet
PRUNING
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3.8

Prune new plants only at time of planting and in accordance with American Association of
Nurserymen standards in such a manner as to preserve the natural character of the plant. Pruning
shall be done by experienced personnel under the supervision of the Owner’s Representative.
Remove all dead wood, suckers and badly bruised or broken branches. In addition, remove
approximately 1/4 of all small branching leaf canopy of deciduous plants by thinning out and
shortening branches. Do not cut the leader. Trees with leaders removed shall be rejected. Use only
clean sharp tools. Make all cuts flush with the trunk or branch.

CLEANUP: Upon completion of planting and pruning operations, remove all excess soil and debris
from the site and repair any damage caused by these operations.

MAINTENANCE AND PROTECTION

MAINTENANCE shall begin immediately upon completion of seeding and after each plant is planted
and shall continue until acceptance or for at least 30 days or as much longer as necessary to establish a
uniform stand of the specified grasses or until substantial completion, whichever is later with the
following requirements.

1.

2.

In the event that lawn operations are completed too late in the Fall for adequate germination

and/or growth of grass, maintenance shall continue into the following Spring.

Maintenance of lawn areas shall consist of watering, weeding, cutting, raking of leaves, repair of

all erosion, reseeding as necessary to establish a uniform and knitted stand of the specified

grasses.

a. In seeded areas, keep soil moist during germination period. After germination, supplement
natural rainfall to produce a total of 2 inches per week. Water lawns not less than twice per
week until acceptance.

Maintenance of new planting shall consist of pruning, watering, cultivating, weeding, mulching,
resetting plants to proper grades and/or upright position and restoration of planting saucers.
Furnish and apply such pesticides as are necessary to keep these areas free of insects and disease.
Pesticides shall be approved by the Owner’s Representative prior to use. Use in accordance with
the specifications of the prevailing Public Health Authority.

Do not attempt first mowing until seeded areas reach 2-1/2 inches in height. Do not remove more
than 40% of the grass leaf in initial or subsequent mowings. Maintain grass at 2 inches in height.
Remove grass clippings. Lawns shall receive at least 3 mowings before acceptance.

Reseed areas greater than one foot square which fail to show a uniform stand of grass. To be
acceptable, a stand of grass shall have a uniform count of at least 100 plants per square foot.
Immediately prior to the end of the maintenance period after Spring seeding, or early the
following Spring for lawns established in the Fall, apply ammonium nitrate at the rate of 20
pounds per 1,000 square feet over lawn areas. Apply only when grass blades are dry. Water
thoroughly after application.

PROTECTION

1.

Protect planting areas and seeded lawn at all times against trespassing and damage of all kinds for
the duration of the maintenance period. If any plants become damaged or injured, treat or replace
them as directed by the Owner’s Representative at no additional cost to the Owner.

a. Newly seeded lawn areas shall be protected by a 4-foot high barrier of Tenax 4 ft. x 50 ft. Saf-T-
Sno HD Snow Fence, 4 ft. HDPE snow fence, or approved equal. Color shall be orange or red.

Provide additional temporary protection fences and barriers in other locations where deemed
necessary.
Remove temporary protection devices at the completion of maintenance period.

INSPECTION AND ACCEPTANCE
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At the end of the maintenance and protection period, submit a written request to the Owner’s
Representative to inspect all work for acceptance at least 10 calendar days before the anticipated date of
inspection.

Until this portion of the work is finally accepted, the Contractor shall be required to repair and replace
any lawn area that is defective or becomes damaged when, in the judgment of the Owner’s
Representative, such defects or damages are the result of poor workmanship or failure to meet the
requirements of the specifications. The cost of necessary repairs or replacements shall be borne by the
Contractor.

Acceptance of plant material by the Owner’s Representative shall be for general conformance to the
specified size, character and quality and shall not relieve the Contractor of responsibility for full
conformance to the Contract Documents including correct species.

If a substantial number of plants are sickly or dead at the time of inspection, acceptance will not be
granted, and the Contractor's responsibility for maintenance of all plants shall be extended until
replacements are made. Replacements shall conform in all respects to the Specifications for new plants
and shall be planted in the same manner.

Upon acceptance of the work, the Contractor shall be relieved of further responsibility for care and
maintenance of the accepted areas. The Owner will be responsible for the maintenance of new lawns
and planting upon acceptance of the work, and continuing through the guarantee period.

GUARANTEE PERIOD AND REPLACEMENTS

Establishment shall begin immediately after each plant is planted and shall continue until the issuance
of the Certificate of Acceptance. The Contractor shall guarantee all plants and plant beds for a period of
one year after the issuance of the Certificate of Acceptance as part of the base contract.

1. All plant material guaranteed by the Contractor shall be in a good healthy and flourishing condition
at the end of the guarantee period.

2. Plants that die during the guarantee period shall be replaced as directed below and as authorized by
the Owner.

Lawn turf installed in the fall shall be guaranteed until the following spring.

The Contractor shall furnish the Owner with a cost for one year of guarantee of all plantings which is
included in the unit pricing for plants.

Establishment and guarantee shall consist of keeping the plants in a healthy growing condition,
weeding, cultivating, re-mulching, removal of dead material, and resetting plants to proper grades or
upright position.

Replace without cost to the Owner, and as soon as weather permits, and within a specified planting
period, all dead plants and all plants not in a vigorous, thriving condition, as determined by the Owner’s
Representative during and at the end of the guarantee period. Plants shall be free of dead or dying
branches and branch tips, and shall bear foliage of a normal density, size and color. Replacements shall
closely match adjacent specimens of the same species. Replacements shall be subject to all requirements
stated in this Specification. Make all necessary repairs due to plant replacements at no additional cost to
the Owner.

The guarantee of all replacement plants shall extend for an additional period of one year from the date
of their acceptance after replacement. In the event that a replacement plant is not acceptable during or at
the end of said extended guarantee period, the Owner may elect subsequent replacement or credit for
each item.

Project Manual #14-04 - Pellegrini Park Improvements
Page 187 of 195



G.

3.10

A.

Make periodic inspections as necessary, at no extra cost to the Owner, during the guarantee period to
determine what changes, if any, should be made to the Owner's maintenance program. Submit in writing
to the Owner’s Representative any recommended changes.

FINAL INSPECTION AND ACCEPTANCE
At the end of the guarantee period, submit a written request to the Owner’s Representative to inspect all

guaranteed work for final acceptance at least 10 calendar days before the anticipated date for final
inspection.

PART 4 - COMPENSATION

4.1

A.

C.

4.2

A

METHOD OF MEASUREMENT

The quantity of mechanically screened loam rehandled and spread for seeded lawns and planting from a
stockpile on site shall include any excavation, screening, amendments and fine grading.

Topsoil and Planting Soil furnished and spread will be measured by the cubic yard installed. Installation
shall include any fine grading and filling of the subgrade required, furnishing and placing topsoil and
amendments, and compaction.

Mulch furnished and spread will be measured by the cubic yard installed. Installation shall include any
fine grading and filling of the subgrade required, furnishing and placing mulch, and compaction.

Seeded Lawn constructed shall be measured by the Square Foot installed. Installation shall include
seeding, fertilizing, maintenance and protection.

Plants including trees, shrubs and perennials will be measured as a unit in place, including excavation,
fertilizer, plants, staking, maintenance, protection and guarantee.

Alternate No. 1: One (1) Red Oak at 3” caliper, in location as shown on the Drawings, will be measured
per Each installed. Installation includes excavation, fertilizer, plant material, staking, maintenance,
protection and guarantee.

Alternate No. 2: One (1) Red Oak at 3” caliper, in location as shown on the Drawings, will be measured
per Each installed. Installation includes excavation, fertilizer, plant material, staking, maintenance,
protection and guarantee.

Alternate No. 3: Shrubs and Perennials will be measured as a group in place, including excavation,
fertilizer, plants, maintenance, protection and guarantee.

BASIS OF PAYMENT — All payments shall include full compensation for all labor, tools, equipment,
and all incidental work necessary to complete the work under these items as shown on the Drawings, as
directed by the Owner’s Representative, and as specified.

Topsoil Spread and Fine Graded from Stockpile. The Contractor will be paid for at the contract unit
price per cubic yard, complete in place, which price shall also include all fine grading for bed
preparation and the grading of areas where stockpiles of topsoil and/or loam are removed.

Topsoil Furnished and Spread will be measured by the cubic yard installed. Installation shall include
any fine grading and filling of the subgrade required, furnishing and placing topsoil and amendments,
and compaction.
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Planting Soil furnished and spread will be measured by the cubic yard installed. Installation shall
include any fine grading and filling of the subgrade required, furnishing and placing planting soil and
amendments, and compaction.

New seeded lawn will be measured at the Contract Unit Price per SQUARE FOOT, complete in place.
Installation shall include seeding, mulch, watering and fertilizer, complete in place.

New mulch beds will be measured at the Contract Unit Price per CUBIC YARD, complete in place.
Installation shall include fine grading and mulch.

Trees will be paid for at the Contract Unit Price each, complete in place.

Alternate No. 1: One (1) Red Oak, in location as shown on the Drawings, will be measured per Each
installed. Installation includes excavation, fertilizer, plant material, staking, maintenance, protection and
guarantee.

Alternate No. 2: One (1) Red Oak at 3” caliper, in location as shown on the Drawings, will be measured
per Each installed. Installation includes excavation, fertilizer, plant material, staking, maintenance,
protection and guarantee.

Alternate No. 3: Shrubs and Perennials will be measured as a group in place, including excavation,
fertilizer, plants, maintenance, protection and guarantee.

PAYMENT ITEMS

Item 36  Topsoil Spread and Fine Graded from Stockpile - Cubic Yard
Item 37 Loam Delivered, Spread and Fine Graded - Cubic Yard
Item 38 Planting Soil Furnished and Spread Cubic Yard
Item 39 Seeded Lawn Square Foot
Item 40 Mulich Cubic Yard
Item 41  Syringa reticulate ‘Ivory Silk’ - Each
Item 42 Ginkgo biloba ‘Autumn Gold’ - Each
Item 43 Ulmus parviflora ‘Athena’ - Each
Item 44  Alternate No. 1 - Red Oak - Each
Item 45  Alternate No. 2 - Red Oak - Each
Item 46  Alternate No. 3 - Shrub and Perennial Planting Lump Sum

END OF SECTION
329000
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DIVISION 33 — UTILITIES

SECTION 330000 - SITE UTILITIES

Item 47 Drinking Fountain Each
Item 48 Leaching Basin Lump Sum

PART 1 - GENERAL

11

A.

1.2

13

w >

14

15

1.6

1.7

1.8

REFERENCE

Attention is directed to the printed form of the Contract, General Conditions, Supplementary General
Conditions and Division 1 of which these specifications are hereby made a part.

SUMMARY

Work Included: Provide labor, materials and equipment necessary to complete the work of this Section,
including but not limited to leaching basin and drinking fountain installation and connection of water and
drain lines to existing.

RELATED WORK UNDER OTHER SECTIONS

Section 31 00 00 - Earthwork
Section 32 10 00 - Bases, Ballasts, Paving and Curbing

SUBMITTALS

Submit the following:

1. Product Data: Submit manufacturer's technical product data and installation instructions for
leaching basin materials, drinking fountain and miscellaneous pipe connections as required by the
installation. All pipe furnished under the contract shall be manufactured in accordance with these
Specifications.

REFERENCE STANDARDS

The following standards are applicable to the work of this Section to the extent referenced herein:

1. ASTM: American Society for Testing and Materials.

2. ANSI: American National Standards Institute.

3. AASHTO: American Association of State Highway and Transportation Officials.
QUALITY ASSURANCE

Environmental Agency Compliance: Comply with local environmental regulations pertaining to storm
drainage systems.

DELIVERY, STORAGE AND HANDLING

Protect pipe, pipe fittings, and seals from dirt and damage.
PROJECT CONDITIONS

Comply with State Environmental Code.

Existing Utilities: Do not interrupt existing utilities serving the existing building.
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1.9 CODES, TESTS AND INSPECTIONS
A The water line connection shall comply with all local and state laws and ordinances and with all the
established codes applicable thereto. Follow requirements of this specification when in excess of the
aforementioned regulations.
1. Install plumbing components in compliance with plumbing codes.
1.10 SEQUENCING AND SCHEDULING

A Contractor is responsible for coordinating the installation of the drinking fountain with the permanent
structures on site.

1.11 TESTING
A Furnish all labor, material, instruments, supplies and services, and bear all costs for the accomplishment
of the tests herein specified. Correct all defects appearing under test, and repeat tests until no defects are
disclosed. Leave equipment clean and ready for use.
B. Test all piping systems with constant water pressure of 150 psi until all joints are inspected. Pipe joints
shall hold tight at the pressure head stated. All waterlines and valves shall be tested and approved before
backfilling. Test drainage system for leaching basin after piping has been installed.

C. Test and/or check lines before and after backfilling to assure free flow. Remove obstructions, replace
damaged components and retest system until satisfactory.

PART 2 - PRODUCTS

2.1 AGGREGATES
A In accordance with the requirements of Section 31 00 00 EARTHWORK.
2.2 PIPES AND FITTINGS

A. Water Line shall be PVC or PEX piping, solid.

B. Drain (Waste) Lines shall be Schedule 40 PVC, solid.

2.3 LEACHING BASIN
A Leaching basin shall be constructed from an 18” diameter, heavy duty PVC drain.
B. Cover shall be with an H-20 cast iron cover sized to fit leaching basin.

C. Leaching Basin and cover shall be by Nyloplast, 3130 Verona Ave. Buford, GA 30518, tel: 866-888-
8479, or approved equal.

24 DRINKING FOUNTAIN

A. Drinking Fountain shall be Model #440SM by Most Dependable Fountain, Inc., Arlington, TN, tel: 1-
800-552-6331, email: www.mostdependable.com, or approved equal.

1. Fountain shall be a freeze-resistant, barrier-free, pedestal drinking fountain with polished stainless
steel bowl and powder-coated galvanized steel pedestal. Color shall be selected by Owner’s
Representative.

Fountain design meets ADA ‘hi-lo’ requirements for use.

Deliver fountain with 10" stainless steel surface carrier and surface mount template.

w N
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2.5

PART 3 -

31

3.2

3.3

3.4

3.5

Fountain shall be made of one piece weld construction with standard 3/16” wall thickness.
Receptor Bowl shall be made of 18 gauge electro-polished stainless steel.

Fountain comes with 1 year warranty.

Fountain shall be delivered with zinc plated rods for attachment into concrete pad.

Nougs

MISCELLANEOUS MATERIALS

1. EPOXY GROUT shall conform to ASTM C-881 and equal to "Sikadur 32, Hi-Mod" high strength
adhesive as manufactured by Sika Corporation, Lyndhurst NJ, or approved equal.

EXECUTION
EARTHWORK

Excavating, trenching, and backfilling shall be as specified under the work of Sections 31 00 00
EARTHWORK.

INSTALLATION, GENERAL

Drawings indicate the general location and arrangement of the new drinking fountain and leaching basin.
Install piping as required to connect water line in new fountain to existing water line on the site and to
connect waste line to new leaching basin.

Use proper size increasers, reducers, and couplings, where different sizes or materials of pipes and fittings
are connected. Reduction of the size of piping in the direction of flow is prohibited.

PIPE JOINT CONSTRUCTION AND INSTALLATION

General Locations and Arrangements: Contract Drawings indicate the general location and arrangement
of the drain pipe. Install the drain pipe as indicated, to the extent practical.

Install piping beginning at low point of systems, true to grades and alignment indicated with unbroken
continuity of invert. Maintain swab or drag in line and pull past each joint as it is completed. All piping
shall be laid in the dry.

Install piping pitched down in direction of flow as indicated on the Contract Drawings and in
accordance with governing authorities having jurisdiction, except where more stringent requirements
are indicated.

Acceptance of Pipe: Acceptance will be on the basis of tests specified herein before. The quality of all
materials used in the pipe, the process of manufacture, and the finished pipe shall be subject to review
by the Engineer. Inspection may be made at the place of manufacture, or on the work site after delivery
or at both places and the pipe shall be subject to rejection at any time on account of failure to meet any
of the specification requirements, even though sample pipe units may have been accepted as satisfactory
at the place of manufacture. All pipe which is rejected shall be immediately removed from the project
site by the Contractor.

BACKFILLING

General: Initial backfill shall be placed evenly on both sides of the pipe connections to distribute the
load and not to cause movement or deflection of the pipe.

DRINKING FOUNTAIN INSTALLATION

Install drinking fountain in location and orientation as shown on Drawings. Fountain shall be installed
plumb in all directions.
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B.

3.6

A.

3.7

A.

B.

Securely fasten drinking fountain to concrete slab with surface carrier, stainless steel fasteners and
surface mount template as provided by manufacturer.

Install epoxy and sealants in strict accordance with manufacturer's written instructions.

Repair damaged surfaces and finishes after completion of installation, or replace damaged members as
directed where damage is beyond satisfactory repair.

Fountain waste line shall be directed into a new PVC drain line which is sloped towards the new
leaching basin. Drain Line shall be inserted into Leaching Basin as shown on Drawings.

LEACHING BASIN

Basin shall be perforated by manufacturer to allow for leaching of drainage out of basin. Install leaching
basin and cover as indicated on the Drawings.

FIELD QUALITY CONTROL

Clear interior of piping and structures of dirt and superfluous material as the work progresses. Maintain
swab or drag in piping and pull past each joint as it is completed.

1. Place plug in end of incomplete piping at end of day and whenever work stops.
2. Flush piping to remove collected debris.

Inspect interior of piping to determine whether line displacement or other damage has occurred. Inspect
after approximately 24 inches of backfill is in place, and again at completion of the Project.

1. Defects requiring correction include the following:
a. Alignment: Less than full diameter of inside of pipe is visual between structures.
b. Crushed, broken, cracked, or otherwise damaged piping.
c. Infiltration: Water leakage into piping.
d. Exfiltration: Water leakage from or around piping.
2. Replace defective piping using new materials and repeat inspections until defects are within
allowances specified.
3. Reinspect and repeat procedure until results are satisfactory.

PART 4 - COMPENSATION

41

A.

B.

4.2

A

METHOD OF MEASUREMENT

The new Drinking Fountain will be measured at the Contract Unit Price per EACH, complete in place.
Installation shall include any excavation, water and waste connections and installation of drinking
fountain.

The new Leaching Basin will be measured at the Contract Unit Price per EACH, complete in place.
Installation shall include any excavation, trenching, backfill, sand bedding, crushed stone, compaction,
leaching basin and cast iron cover, and PVVC drain line installation.

BASIS OF PAYMENT — All payments shall include full compensation for all labor, tools, equipment,
and all incidental work necessary to complete the work under these items as shown on the Drawings, as
directed by the Owner’s Representative, and as specified.

New Drinking Fountain. The Contractor will be paid for at the contract unit price per EACH, complete
in place, which price shall also include any excavation, water and waste connections and installation of
fountain.
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4.3

New Leaching Basin. The Contractor will be paid for at the contract unit price per LUMP SUM,
complete in place, which price shall also include any excavation, trenching, backfill, sand bedding,
crushed stone, compaction, leaching basin and cast iron cover, and PVC drain line installation.

PAYMENT ITEMS

Item 47  New Drinking Fountain Each
Item 48 New Leaching Basin Lump Sum

END OF SECTION
330000
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DRAWINGS MAY BE OBTAINED THROUGH
THE PURCHASING DEPARTMENT

(Call to ensure availability 617-796-1220)

(6 PAGES)

END OF SECTION

Project Manual #14-04 - Pellegrini Park Improvements
Page 195 of 195



